CITY OF SEATTLE



e
Introductions

- Department of Finance and Administrative Services (FAS)

- Capital Development & Construction Management (CDCM)
Division
- CDCM representatives:
- David Kunselman, CDCM Program Manager

- Andy Ishizaki, CDCM Project Manager
- Stacy Carter, CDCM Contract Administrator

- Manage planning, design, and construction for City buildings
- Seattle Public Utilities (SPU) is building owner

- SPU Introductions:
- Carlos Sanabria, Facilities Line of Business Representative
- Neil Ditrani, Watershed Operations Representative
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Cedar Falls Road

Year Built: Unknown
Current Use: Street
Planned Use: Street



Thompson House

Year Built: 1929
Current Use: Office
Planned Use: Storage




- Administration
Building

Year Built: 1954
Current Use: Office
Planned Use: Demo







Parking
(Employee)

Year Built: Unknown
Current Use: Parking
Planned Use: Parking




Historic Tennis
Courts

Year Built: Unknown
Current Use: Unused
Planned Use: Unknown




Snoqualmie
Modular

Year Built: 2002
Current Use: Office
Planned Use: Demo




Cascade Modular

Year Built: 2002
Current Use: Office
Planned Use: Demo
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Harman House

Year Built: 1917
Current Use: Office
Planned Use: Storage







-
Project Overview

« Currently 49 full time staff on site in various
buildings

« Secure location with strict access
requirements

- Remote location with severe weather
conditions

- Registered Historic District on the US
National Park Service’s National Register of
Historic Places

— - Water supply from existing well

- Septic system handles wastewater
(renovated in 2001)

- Fire fighting water from SCL penstocks
(enclosed pipes that deliver water to hydro
turbines)




-
Project Detalls

- Seattle Design Commission reviews

- King County Department of Permitting and Environmental
Review

- Municipal, state, tribal, and federal regulatory agency
outreach and coordination

- Design Bid Build

- Building MACC approximately $5.5 million, possibly more
depending on the site development scope



-
Project Program

- Up to 14,000 sq ft administration building for 54 staff consisting of:

- Typical office areas and support spaces such as private and open offices, conference
rooms, break / lunch rooms, fitness room, storage, server room, reception

- Support spaces for field crews, such as shower and locker rooms, mud / drying room,
dispatch room

- Specialty support spaces, such as a wet and dry lab for cataloguing and storing field
samples and specimens

- Up to 2,750 sq ft shop building

- Used for repair and maintenance of small equipment, machinery, facilities, and general
repairs in support of all Watershed functions and projects



-
Sustainability

| - Consultant teams must include a LEED
~accredited professional

~ |- Sustainable Buildings and Site Policy

- LEED Gold

- 15% (min.) more efficient energy use intensity
performance

Fire Statiron 20

Designed to LEED Platinum - 30% (min.) more efficient water use

performance

+ 90% waste diversion rate for demo, 75% waste
diversion rate for non-demo

- Bicycle parking and changing/showering
facilities

- City is interested in exceeding the minimum
requirements



-
Consultant Contract Requirements

- Consultant Questionnaire: Must be completed and
returned in your submittal including,

- Equal Benefits Compliance Declaration

- Firms must provide the same or equal benefits to employees and
partners whether married or in domestic partnerships, i.e., any
benefits provided or not provided must be done so equally

- Inclusion plan

- Supporting the City’s cultural values of diversity
- Your plan will be worth 10% of your overall score

- Contact: Stacy Carter, 206.684./314 or
e-mail at stacy.carter@seattle.gov



-
RFQ Selection Timeline

- 2:00 PM April 11 -Deadline for questions
» 2:00 PM April 22 -RFQ submittals due
- Week of May 5 -Consultant short-listing

- Week of May 19 -Consultant interviews



-
RFQ Selection Process

- Selection committee
- FAS / CDCM representatives
- SPU representatives
- Design Commission representative

- http://www.ebidexchange.com/seattle

- Note: Do not visit or contact the Cedar Falls Watershed
Headquarters. Short-listed firms will be invited to tour the
site.


http://www.ebidexchange.com/seattle

-
Questions?

“—E Cedar River Watershed:
gl Dttp://www.seattle.gov/util/environme

AELS ntconservation/education/cedarriverwa
fl tershed/

= o . http://www.ebidexchange.com/seattle
¢
S Andy Ishizaki, 206.233.7809:
g ©-mail at andy.ishizaki@seattle.gov
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