City of Seattle Invitation to Bid #PRK-190
Addendum 

Udated: 8/08/13

The following is additional information regarding Invitation to Bid #PRK-190 titled “Removal & Replacement of Skylights at Medgar Evers Pool” released on 7/19/13.  The due date and time for responses remains as 8/15/13 (Pacific).  This addendum includes both questions from prospective bidders/proposers and the City’s answers, and revisions to the ITB.  This addendum is hereby made part of the ITB and therefore, the information contained herein shall be taken into consideration when preparing and submitting a bid.
	Item #
	Date Received
	Date Answered
	Vendor’s Question
	City’s Answer
	ITB Revisions

	1
	
	
	
	
	Face Page under “Solicitation Schedule”, change date for Mandatory Pre-Bid Site Visit from 7/30/13 to 7/29/13

	2
	8/05/13
	8/08/13
	Due to the current manufacturing lead-times for the Kalwall Translucent Panel Skylights, Section 08 62 00, and the allowable limited work days on-site (Friday-Monday), we request that the Project Completion date be extended from November 30, 2013 to December 14, 2013.  


	A December 14th, 2013 project completion date is acceptable.
	Section 5 “Specifications and Scope of Work” under “Project Completion Date”, change date from November 30th, 2013 to December 14th, 2013.
In the Bid Offer Sheet, change all 11/30/13 dates to 12/14/13

	3
	8/06/13
	8/08/13
	Details 6, 7 and 12/A4.1 calls for a stainless flashing on top of concrete walls, below the anodized aluminum skylight flashing. Please confirm if this stainless steel flashing is to be furnished and installed by the skylight installer

	The stainless steel flashing is integral to the skylight system and part of the contract.
	

	4
	
	
	
	
	Section 5 “Specification and Scope of Work”, Section 08 62 00, delete reference to Section 07 92 00  “Joint Sealants” under “Related Requirements”

	5
	
	
	
	
	Page 16, Attachment #1, “Contract Terms and Conditions”, Section 81b. “Liquidated Damages, change amount from $1,000.00 to $3680.00
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