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COST ESTIMATES 

University Area Transportation Action Strategy  January 29, 2008 
City of Seattle  Page 1 

SUMMARY
This memorandum summarizes the cost estimation process used to evaluate the UATAS 
projects. These estimates provide a planning-level cost of a proposed project in 2007 dollars. 
Detailed estimates, which consider specific factors observed in the field, will be developed 
as part of the Plans, Specification and Estimate (PS&E) process. Cost estimates were not 
prepared for Partnership Projects.

COST ELEMENTS
The cost estimates developed for the UATAS provide an initial analysis of the cost of a 
particular improvement or action. All costs were coordinated and reviewed by SDOT staff 
to reflect the costs similar projects within Seattle. 

The cost estimates are broken down into three main components: Construction Costs, Right 
of Way Costs and Engineering/Management Costs.  

Construction Costs 
Construction costs are those costs that are associated with the materials and labor related to 
building the project. These include earthwork, utilities, storm drainage, pavement materials, 
lighting, traffic control signals, signing and striping and landscaping costs. Also included 
are the costs to mobilize the project (12 percent of construction costs) for temporary traffic 
control (10 percent of construction costs) and a 30 percent construction contingency. 

Right of Way Costs 
For projects that require the purchase of land, buildings or easements, right of way costs are 
included.  Additional costs include settlement costs on purchases and the cost for 
administration of right of way. 

Engineering/Management Costs 
Engineering and Management costs include the preliminary design and survey costs (20 
percent of construction costs) and construction inspection costs (15 percent of construction 
costs).

SUMMARY OF UATAS PROJECT COSTS
Cost estimates were developed for each of the early implementation, high priority and 
medium priority projects identified from the prioritization process. Table 1 summarizes the 
project cost estimates for the UATAS. 

INDIVIDUAL PROJECT SHEETS
Each of the project cost estimates is included in this appendix. The projects are listed in the 
same order as they appear in Table 1. 
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Table 1. Summary Cost of UATAS Projects
Project # Project Description Construction Cost R-O-W Cost Engineering Total

A
Activation of pedestrian signal phase at all signals in the urban center. 
Remove push buttons to avoid confusions $57,900 $0 $20,300 $78,200

B University Way/Pacific Street vegetation removal $18,200 $0 $6,400 $24,600
C 6th Avenue NE/Lower NE 40th Street intersection striping $5,900 $0 $2,100 $8,000
D Montlake Boulevard/NE Shelby traffic island-striping $16,400 $0 $5,700 $22,100
E 25th Avenue NE off-peak parking control $57,900 $0 $20,300 $78,200
F Burke-Gilman crossing at Pend Oreille, Brooklyn, Blakely $21,400 $0 $7,500 $28,900
G 15th Avenue/Ravenna Blvd monitoring $0 $0 $0 $0
H Brooklyn Avenue Sharrows $28,500 $0 $10,000 $38,500
I Ravenna Bicycle Safety: Repaving Project $0 $0 $0 $0
J 15th Avenue NE and NE Campus Parkway left turn protected phase $182,000 $0 $63,700 $245,700
K University Bridge Lighting $306,500 $0 $107,300 $413,800

1 NE 45th Street Corridor westbound BAT lane; transit speed and reliability $637,500 $0 $223,100 $860,600
3 15th Avenue NE/NE 45th Street northbound left turn lane extension $71,800 $0 $25,100 $96,900

4
Roosevelt Way NE/11th Avenue NE Corridors; Peak period bicycle and 
transit lanes $210,100 $0 $73,600 $283,700

5 25th Avenue NE Burke-Gilman Trail crossing $75,200 $0 $26,300 $101,500
6 NE 43rd Street sidewalk widening and curb extensions $689,600 $0 $241,400 $931,000
7 Eastlake Avenue E; Bicycle queue jump $367,600 $0 $128,600 $496,200
8 Eastlake Avenue E and Campus Parkway: Modify loop ramps $869,000 $0 $304,200 $1,173,200
9 University Way NE; Urban design, pedestrian and bicycle access $2,004,700 $0 $701,600 $2,706,300
10 Ravenna Boulevard/NE 55th St corridor $886,700 $22,000 $310,300 $1,219,000
11 NE 45th St Trail to Burke-Gilman $1,679,700 $0 $587,900 $2,267,600
12 Burke-Gilman Trail crossing at Brooklyn Ave $251,500 $0 $88,000 $339,500

13
Roosevelt Way and 11th Avenue NE pedestrian improvements: curb bulbs
at NE 55th St $31,600 $0 $11,000 $42,600

14 Burke Gilman Trail/NE 40th St bicycle connection $323,900 $0 $113,400 $437,300
16 Burke Gilman Trail crossing University Way/Pacific Street $32,800 $0 $11,500 $44,300
17 8th Avenue NE between NE 64th and NE 65th Streets curb bulbs $114,300 $0 $40,000 $154,300
19 Weedin Place closure at NE 66th Street $131,800 $0 $46,100 $177,900
20 NE 50th Street/15th Avenue NE left turn pockets (EB/WB) $127,300 $0 $44,500 $171,800
21 Burke-Gilman Trail connection at 36th Avenue NE $34,000 $36,500 $11,900 $82,400
22 Burke-Gilman Trail and University Village at 25th/47th Connection $499,700 $220,000 $174,900 $894,600
23 7th Avenue NE/NE 40th Street roundabout $826,500 $16,400 $289,300 $1,132,200
24 11th Avenue NE/Eastlake Avenue/NE 41st Street pedestrian signal $179,600 $0 $62,900 $242,500

25
Ravenna Ave NE Corridor from NE 55th Street to NE Ravenna Blvd Off-
Street Bike Facility $313,600 $0 $109,700 $423,300

26 Montlake Boulevard/Hamlin Street - Extend u-turn lane $53,600 $0 $18,800 $72,400
27 25th Avenue NE/NE 55th Street NB/SB left turn pockets $458,200 $230,500 $160,400 $849,100
28 NE 45th Corridor from 15th to 20th sidewalk $978,000 $80,500 $342,300 $1,400,800
29 Northlake Way reconstruction $748,000 $0 $261,800 $1,009,800
30 Montlake Boulevard NE and NE Shelby Street $581,600 $0 $203,600 $785,200
31 NE 50th Street traffic calming from 30th Ave NE to 35th Ave NE $288,900 $0 $101,100 $390,000
32 Montlake Blvd/NE 45th Corridor variable sign $539,200 $0 $188,700 $727,900

121



UATAS 2/26/2008

Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 4,380$         4,380$         
Traffic Control (10% of Const. Subtotal) 1 LS 3,650$         3,650$         
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 250 LF 50$              12,500$       
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 48 EA 500$            24,000$       
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                 -$                 
SUBTOTAL (w/o mobilization and traffic control) 36,500$       
SUBTOTAL 44,530$       
CONTINGENCY 30% 13,359$       
TOTAL CONSTRUCTION COST 57,889$       

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                 -$                 
Parking / Damages 0 EA -$                 -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW Adminstration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 11,578$       
Construction, Inspection (15%) 8,683$         
TOTAL ENGINEERING / MANAGEMENT COST 20,261$       

TOTAL CONSTRUCTION COST 57,889$       
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 20,261$       
TOTAL PROJECT COSTS 78,150$       
Notes: $500 per intersection includes removal of unit, cover plate, installation, reprogramming
48 signalized intersections estimated for Urban core.  Unclear how many have push buttons.

Name: Project A - Activation of pedestrian signal phase at all signals in the urban center. Remove push 
buttons to avoid confusion.

122



UATAS 2/26/2008

Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 1,500$         1,500$           
Traffic Control (10% of Const. Subtotal) 0 LS 1,250$         -$                   
Earthwork High 0 LF 115$            -$                   
Earthwork Medium 0 LF 90$              -$                   
Earthwork Low 0 LF 65$              -$                   
Utility Undergrounding 0 LF 200$            -$                   
Removals 0 LF 50$              -$                   
Storm Drainage - New 0 LF 130$            -$                   
Storm Drainage - Modify 0 LF 80$              -$                   
Asphalt Concrete Pavement 0 TON 65$              -$                   
Curb and Gutter 0 LF 15$              -$                   
Sidewalk 0 SY 55$              -$                   
Curb Ramps 0 EA 1,500$         -$                   
Lighting (cobra head) 0 LF 65$              -$                   
Lighting (decorative) 0 LF 115$            -$                   
Interconnect 0 LF 20$              -$                   
New Signal 0 EA 225,000$     -$                   
Modify Signal 0 EA 75,000$       -$                   
Signing and Striping 0 LF 15$              -$                   
Landscaping / Irrigation - Planters & Restoration 100 LF 125$            12,500$         
Miscellaneous Utilities 0 LF 30$              -$                   
Temporary Erosion Control 0 LF 30$              -$                   
Fence 0 LF 35$              -$                   
Railing 0 LF 55$              -$                   
Urban Design Features LS -$                 -$                   
SUBTOTAL (w/o mobilization and traffic control) 12,500$         
SUBTOTAL 14,000$         
CONTINGENCY 30% 4,200$           
TOTAL CONSTRUCTION COST 18,200$         

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                   
Land - Residential 0 SF 35$              -$                   
Temporary Easement 0 EA 2,000$         -$                   
Building(s) 0 LS -$                 -$                   
Parking / Damages 0 EA -$                 -$                   
Settlement Costs 0 LS 2,000$         -$                   
ROW Administration 0 LS 10,500$       -$                   
TOTAL RIGHT OF WAY COST -$                   

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 3,640$           
Construction, Inspection (15%) 2,730$           
TOTAL ENGINEERING / MANAGEMENT COST 6,370$           

TOTAL CONSTRUCTION COST 18,200$         
TOTAL RIGHT OF WAY COST -$                   
TOTAL ENGINEERING / MANAGEMENT COST 6,370$           
TOTAL PROJECT COSTS 24,570$         
Notes: ~3300 feet study corridor
12 foot wide lanes

Name: Project B - University Way/Pacific Vegetation Removal
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UATAS 2/26/2008

Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 450$            450$            
Traffic Control (10% of Const. Subtotal) 1 LS 375$            375$            
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 250 LF 15$              3,750$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 3,750$         
SUBTOTAL 4,575$         
CONTINGENCY 30% 1,373$         
TOTAL CONSTRUCTION COST 5,948$         

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 1,190$         
Construction, Inspection (15%) 892$            
TOTAL ENGINEERING / MANAGEMENT COST 2,082$         

TOTAL CONSTRUCTION COST 5,948$         
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 2,082$         
TOTAL PROJECT COSTS 8,029$         
Notes: ~125 feet per direction for striping

Name: Project C - 6th Avenue NE/Lower NE 40th Street Intersection Striping
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UATAS 2/26/2008

Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 1,243$         1,243$           
Traffic Control (10% of Const. Subtotal) 1 LS 1,036$         1,036$           
Earthwork High 0 LF 115$            -$                   
Earthwork Medium 0 LF 90$              -$                   
Earthwork Low 0 LF 65$              -$                   
Utility Undergrounding 0 LF 200$            -$                   
Removals 50 LF 50$              2,500$           
Storm Drainage - New 0 LF 130$            -$                   
Storm Drainage - Modify 0 LF 80$              -$                   
Asphalt Concrete Pavement 17 TON 65$              1,105$           
Curb and Gutter 50 LF 15$              750$               
Sidewalk 0 SY 55$              -$                   
Curb Ramps 1 EA 1,500$         1,500$           
Lighting (cobra head) 0 LF 65$              -$                   
Lighting (decorative) 0 LF 115$            -$                   
Interconnect 0 LF 20$              -$                   
New Signal 0 EA 225,000$     -$                   
Modify Signal 0 EA 75,000$       -$                   
Signing and Striping 300 LF 15$              4,500$           
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                   
Miscellaneous Utilities 0 LF 30$              -$                   
Temporary Erosion Control 0 LF 30$              -$                   
Fence 0 LF 35$              -$                   
Railing 0 LF 55$              -$                   
Urban Design Features LS -$                 -$                   
SUBTOTAL (w/o mobilization and traffic control) 10,355$         
SUBTOTAL 12,633$         
CONTINGENCY 30% 3,790$           
TOTAL CONSTRUCTION COST 16,423$         

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                   
Land - Residential 0 SF 35$              -$                   
Temporary Easement 0 EA 2,000$         -$                   
Building(s) 0 LS -$                 -$                   
Parking / Damages 0 EA -$                 -$                   
Settlement Costs 0 LS 2,000$         -$                   
ROW Administration 0 LS 10,500$       -$                   
TOTAL RIGHT OF WAY COST -$                   

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 3,285$           
Construction, Inspection (15%) 2,463$           
TOTAL ENGINEERING / MANAGEMENT COST 5,748$           

TOTAL CONSTRUCTION COST 16,423$         
TOTAL RIGHT OF WAY COST -$                   
TOTAL ENGINEERING / MANAGEMENT COST 5,748$           
TOTAL PROJECT COSTS 22,171$         
Notes: ~300 feet study corridor
stripe bike lane, rebuild curb, add ramp, remove portion of island.
assume no need to modify or relocate signal.
assume no storm or utilities affected.

Name: Project D - Montlake Boulevard/NE Shelby Traffic Island-Striping
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UATAS 2/26/2008

Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 4,770$         4,770$           
Traffic Control (10% of Const. Subtotal) 0 LS 3,975$         -$                   
Earthwork High 0 LF 115$            -$                   
Earthwork Medium 0 LF 90$              -$                   
Earthwork Low 0 LF 65$              -$                   
Utility Undergrounding 0 LF 200$            -$                   
Removals 0 LF 50$              -$                   
Storm Drainage - New 0 LF 130$            -$                   
Storm Drainage - Modify 0 LF 80$              -$                   
Asphalt Concrete Pavement 0 TON 65$              -$                   
Curb and Gutter 0 LF 15$              -$                   
Sidewalk 0 SY 55$              -$                   
Curb Ramps 0 EA 1,500$         -$                   
Lighting (cobra head) 0 LF 65$              -$                   
Lighting (decorative) 0 LF 115$            -$                   
Interconnect 0 LF 20$              -$                   
New Signal 0 EA 225,000$     -$                   
Modify Signal 0 EA 75,000$       -$                   
Signing and Striping 2650 LF 15$              39,750$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                   
Miscellaneous Utilities 0 LF 30$              -$                   
Temporary Erosion Control 0 LF 30$              -$                   
Fence 0 LF 35$              -$                   
Railing 0 LF 55$              -$                   
Urban Design Features LS -$                 -$                   
SUBTOTAL (w/o mobilization and traffic control) 39,750$         
SUBTOTAL 44,520$         
CONTINGENCY 30% 13,356$         
TOTAL CONSTRUCTION COST 57,876$         

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                   
Land - Residential 0 SF 35$              -$                   
Temporary Easement 0 EA 2,000$         -$                   
Building(s) 0 LS -$                 -$                   
Parking / Damages 0 EA -$                 -$                   
Settlement Costs 0 LS 2,000$         -$                   
ROW Administration 0 LS 10,500$       -$                   
TOTAL RIGHT OF WAY COST -$                   

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 11,575$         
Construction, Inspection (15%) 8,681$           
TOTAL ENGINEERING / MANAGEMENT COST 20,257$         

TOTAL CONSTRUCTION COST 57,876$         
TOTAL RIGHT OF WAY COST -$                   
TOTAL ENGINEERING / MANAGEMENT COST 20,257$         
TOTAL PROJECT COSTS 78,133$         
Notes: ~3300 feet study corridor
12 foot wide lanes

Name: Project E - 25th Avenue NE Off-Peak parking control
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UATAS 2/26/2008

Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 1,620$         1,620$         
Traffic Control (10% of Const. Subtotal) 1 LS 1,350$         1,350$         
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 900 LF 15$              13,500$       
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 13,500$       
SUBTOTAL 16,470$       
CONTINGENCY 30% 4,941$         
TOTAL CONSTRUCTION COST 21,411$       

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 4,282$         
Construction, Inspection (15%) 3,212$         
TOTAL ENGINEERING / MANAGEMENT COST 7,494$         

TOTAL CONSTRUCTION COST 21,411$       
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 7,494$         
TOTAL PROJECT COSTS 28,905$       
Notes: 3 locations with ~60 feet study corridor
Equivalent of x5 striping to account for special paving design.

Name: Project F - Burke-Gilman crossing at Pend Oreille, Brooklyn, Blakely

127



UATAS 2/26/2008

Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 0 LS -$                -$                 
Traffic Control (10% of Const. Subtotal) 0 LS -$                -$                 
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) -$                 
SUBTOTAL -$                 
CONTINGENCY 30% -$                 
TOTAL CONSTRUCTION COST -$                 

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) -$                 
Construction, Inspection (15%) -$                 
TOTAL ENGINEERING / MANAGEMENT COST -$                 

TOTAL CONSTRUCTION COST -$                 
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST -$                 
TOTAL PROJECT COSTS -$                 
Notes: ~3300 feet study corridor
12 foot wide lanes

Name: Project G - 15th Avenue/Ravenna Monitoring
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UATAS 2/26/2008

Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 2,160$         2,160$           
Traffic Control (10% of Const. Subtotal) 1 LS 1,800$         1,800$           
Earthwork High 0 LF 115$            -$                   
Earthwork Medium 0 LF 90$              -$                   
Earthwork Low 0 LF 65$              -$                   
Utility Undergrounding 0 LF 200$            -$                   
Removals 0 LF 50$              -$                   
Storm Drainage - New 0 LF 130$            -$                   
Storm Drainage - Modify 0 LF 80$              -$                   
Asphalt Concrete Pavement 0 TON 65$              -$                   
Curb and Gutter 0 LF 15$              -$                   
Sidewalk 0 SY 55$              -$                   
Curb Ramps 0 EA 1,500$         -$                   
Lighting (cobra head) 0 LF 65$              -$                   
Lighting (decorative) 0 LF 115$            -$                   
Interconnect 0 LF 20$              -$                   
New Signal 0 EA 225,000$     -$                   
Modify Signal 0 EA 75,000$       -$                   
Signing and Striping 1200 LF 15$              18,000$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                   
Miscellaneous Utilities 0 LF 30$              -$                   
Temporary Erosion Control 0 LF 30$              -$                   
Fence 0 LF 35$              -$                   
Railing 0 LF 55$              -$                   
Urban Design Features LS -$                 -$                   
SUBTOTAL (w/o mobilization and traffic control) 18,000$         
SUBTOTAL 21,960$         
CONTINGENCY 30% 6,588$           
TOTAL CONSTRUCTION COST 28,548$         

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                   
Land - Residential 0 SF 35$              -$                   
Temporary Easement 0 EA 2,000$         -$                   
Building(s) 0 LS -$                 -$                   
Parking / Damages 0 EA -$                 -$                   
Settlement Costs 0 LS 2,000$         -$                   
ROW  Administration 0 LS 10,500$       -$                   
TOTAL RIGHT OF WAY COST -$                   

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 5,710$           
Construction, Inspection (15%) 4,282$           
TOTAL ENGINEERING / MANAGEMENT COST 9,992$           

TOTAL CONSTRUCTION COST 28,548$         
TOTAL RIGHT OF WAY COST -$                   
TOTAL ENGINEERING / MANAGEMENT COST 9,992$           
TOTAL PROJECT COSTS 38,540$         
Notes: ~8000 feet study corridor
Sharrows = 15% of striping cost

Name: Project H - Brooklyn Avenue Sharrows
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UATAS 2/26/2008

Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 0 LS -$                -$                 
Traffic Control (10% of Const. Subtotal) 0 LS -$                -$                 
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) -$                 
SUBTOTAL -$                 
CONTINGENCY 30% -$                 
TOTAL CONSTRUCTION COST -$

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) -$                 
Construction, Inspection (15%) -$                 
TOTAL ENGINEERING / MANAGEMENT COST -$

TOTAL CONSTRUCTION COST -$                 
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST -$                 
TOTAL PROJECT COSTS -$

Name: Project I - Ravenna Bicycle Safety: Repaving Project
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 13,770$       13,770$       
Traffic Control (10% of Const. Subtotal) 1 LS 11,475$       11,475$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0.5 EA 225,000$     112,500$     
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 150 LF 15$              2,250$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 114,750$     
SUBTOTAL 139,995$     
CONTINGENCY 30% 41,999$       
TOTAL CONSTRUCTION COST 181,994$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW Adminstration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 36,399$       
Construction, Inspection (15%) 27,299$       
TOTAL ENGINEERING / MANAGEMENT COST 63,698$       

TOTAL CONSTRUCTION COST 181,994$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 63,698$       
TOTAL PROJECT COSTS 245,691$     
Notes: Requires two new signal masts
Signal is currently runs off of the median. Project will create similar signal config as Univ. or Brooklyn
Assume need one new standard for left turns by ped bridge.

Name: Project J -  15th Avenue NE and NE Campus Parkway left turn protected phase
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 23,188$       23,188$       
Traffic Control (10% of Const. Subtotal) 1 LS 19,323$       19,323$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 3100 LF 69$              193,233$
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                 -$                 
SUBTOTAL (w/o mobilization and traffic control) 193,233$
SUBTOTAL 235,745$
CONTINGENCY 30% 70,723$       
TOTAL CONSTRUCTION COST 306,468$

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                 -$                 
Parking / Damages 0 EA -$                 -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW Adminstration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 61,294$       
Construction, Inspection (15%) 45,970$       
TOTAL ENGINEERING / MANAGEMENT COST 107,264$

TOTAL CONSTRUCTION COST 306,468$
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 107,264$
TOTAL PROJECT COSTS 413,732$
Notes:
Assumes installation of signal on existing trolley poles across bridge.
Lighting cost estimate is 60% of standard (Pole) Decorative. 
Total distance at 3100 ft

Name: Project K - University Bridge Lighting
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 48,234$       48,234$       
Traffic Control (10% of Const. Subtotal) 1 LS 40,195$       40,195$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 250 LF 50$              12,500$       
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 100 LF 80$              8,000$         
Asphalt Concrete Pavement 30 TON 65$              1,950$         
Curb and Gutter 100 LF 15$              1,500$         
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 5 EA 75,000$       375,000$     
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 100 LF 30$              3,000$         
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features 0 LS -$                 -$                 
SUBTOTAL (w/o mobilization and traffic control) 401,950$     
SUBTOTAL 490,379$     
CONTINGENCY 30% 147,114$     
TOTAL CONSTRUCTION COST 637,493$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                 -$                 
Parking / Damages 0 EA -$                 -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 127,499$     
Construction, Inspection (15%) 95,624$       
TOTAL ENGINEERING / MANAGEMENT COST 223,122$     

TOTAL CONSTRUCTION COST 637,493$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 223,122$     
TOTAL PROJECT COSTS 860,615$     
Notes:
Widening required at 7th Avenue for transition back to existing lane configuration
Assume keeping EB left turn pocket at 15th Ave NE
corridor length ~2100 ft

Name: Project 1 - NE 45th Street Corridor BAT lane; Transit Speed and Reliability
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 5,436$         5,436$                 
Traffic Control (10% of Const. Subtotal) 1 LS 4,530$         4,530$                 
Earthwork High 0 LF 115$            -$                         
Earthwork Medium 0 LF 90$              -$                         
Earthwork Low 0 LF 65$              -$                         
Utility Undergrounding 0 LF 200$            -$                         
Removals 0 LF 50$              -$                         
Storm Drainage - New 0 LF 130$            -$                         
Storm Drainage - Modify 0 LF 80$              -$                         
Asphalt Concrete Pavement 0 TON 65$              -$                         
Curb and Gutter 0 LF 15$              -$                         
Sidewalk 0 SY 55$              -$                         
Curb Ramps 0 EA 1,500$         -$                         
Lighting (cobra head) 0 LF 65$              -$                         
Lighting (decorative) 0 LF 115$            -$                         
Interconnect 0 LF 20$              -$                         
New Signal 0 EA 225,000$     -$                         
Modify Signal 0.5 EA 75,000$       37,500$               
Signing and Striping 520 LF 15$              7,800$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                         
Miscellaneous Utilities 0 LF 30$              -$                         
Temporary Erosion Control 0 LF 30$              -$                         
Fence 0 LF 35$              -$                         
Railing 0 LF 55$              -$                         
Urban Design Features LS -$                 -$                         
SUBTOTAL (w/o mobilization and traffic control) 45,300$               
SUBTOTAL 55,266$               
CONTINGENCY 30% 16,580$               
TOTAL CONSTRUCTION COST 71,846$               

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                         
Land - Residential 0 SF 35$              -$                         
Temporary Easement 0 EA 2,000$         -$                         
Building(s) 0 LS -$                 -$                         
Parking / Damages 0 EA -$                 -$                         
Settlement Costs 0 LS 2,000$         -$                         
ROW  Administration 0 LS 10,500$       -$                         
TOTAL RIGHT OF WAY COST -$

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 14,369$               
Construction, Inspection (15%) 10,777$               
TOTAL ENGINEERING / MANAGEMENT COST 25,146$               

TOTAL CONSTRUCTION COST 71,846$               
TOTAL RIGHT OF WAY COST -$                         
TOTAL ENGINEERING / MANAGEMENT COST 25,146$               
TOTAL PROJECT COSTS 96,992$               
Notes:
Corridor length ~520 feet. 0.5 signal mod for retiming and cooridination
restripe south of NE 45th. Create transition aftern NE 43rd St.

Name: Project 3 - 15th Avenue NE/NE 45th Street northbound left turn lane extension.
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 15,900$       15,900$               
Traffic Control (10% of Const. Subtotal) 1 LS 13,250$       13,250$               
Earthwork High 0 LF 115$            -$                         
Earthwork Medium 0 LF 90$              -$                         
Earthwork Low 0 LF 65$              -$                         
Utility Undergrounding 0 LF 200$            -$                         
Removals 250 LF 50$              12,500$               
Storm Drainage - New 0 LF 130$            -$                         
Storm Drainage - Modify 0 LF 80$              -$                         
Asphalt Concrete Pavement 0 TON 65$              -$                         
Curb and Gutter 100 LF 15$              1,500$                 
Sidewalk 0 SY 55$              -$                         
Curb Ramps 6 EA 1,500$         9,000$                 
Lighting (cobra head) 0 LF 65$              -$                         
Lighting (decorative) 0 LF 115$            -$                         
Interconnect 0 LF 20$              -$                         
New Signal 0 EA 225,000$     -$                         
Modify Signal 0 EA 75,000$       -$                         
Signing and Striping 7300 LF 15$              109,500$             
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                         
Miscellaneous Utilities 0 LF 30$              -$                         
Temporary Erosion Control 0 LF 30$              -$                         
Fence 0 LF 35$              -$                         
Railing 0 LF 55$              -$                         
Urban Design Features LS -$                 -$                         
SUBTOTAL (w/o mobilization and traffic control) 132,500$             
SUBTOTAL 161,650$             
CONTINGENCY 30% 48,495$               
TOTAL CONSTRUCTION COST 210,145$             

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                         
Land - Residential 0 SF 35$              -$                         
Temporary Easement 0 EA 2,000$         -$                         
Building(s) 0 LS -$                 -$                         
Parking / Damages 0 EA -$                 -$                         
Settlement Costs 0 LS 2,000$         -$                         
ROW Adminstration 0 LS 10,500$       -$                         
TOTAL RIGHT OF WAY COST -$

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 42,029$               
Construction, Inspection (15%) 31,522$               
TOTAL ENGINEERING / MANAGEMENT COST 73,551$               

TOTAL CONSTRUCTION COST 210,145$             
TOTAL RIGHT OF WAY COST -$                         
TOTAL ENGINEERING / MANAGEMENT COST 73,551$               
TOTAL PROJECT COSTS 283,696$             
Notes:
Corridor length 6900 and 7000 feet
removals for curb bulbs to create turn lane

Name: Project 4 - Roosevelt Way NE/11th Avenue NE Corridors; Bicycle and Transit Access and Safety
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 5,690$         5,690$         
Traffic Control (10% of Const. Subtotal) 1 LS 4,742$         4,742$         
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 60 LF 65$              3,900$         
Utility Undergrounding 0 LF 200$            -$                 
Removals 60 LF 50$              3,000$         
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 28 TON 65$              1,820$         
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0.5 EA 75,000$       37,500$       
Signing and Striping 80 LF 15$              1,200$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 47,420$       
SUBTOTAL 57,852$       
CONTINGENCY 30% 17,356$       
TOTAL CONSTRUCTION COST 75,208$       

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 15,042$       
Construction, Inspection (15%) 11,281$       
TOTAL ENGINEERING / MANAGEMENT COST 26,323$       

TOTAL CONSTRUCTION COST 75,208$       
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 26,323$       
TOTAL PROJECT COSTS 101,531$     
Notes: restriping, bicycle signal timing modification (.5 signal mod)

Name: Project 5 -25th Avenue NE Burke-Gilman Crossing
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 52,176$       52,176$       
Traffic Control (10% of Const. Subtotal) 1 LS 43,480$       43,480$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 2800 LF 50$              140,000$     
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 1400 LF 80$              112,000$     
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 2800 LF 15$              42,000$       
Sidewalk 1900 SY 55$              104,500$     
Curb Ramps 20 EA 1,500$         30,000$       
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 420 LF 15$              6,300$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 434,800$     
SUBTOTAL 530,456$     
CONTINGENCY 30% 159,137$     
TOTAL CONSTRUCTION COST 689,593$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 137,919$     
Construction, Inspection (15%) 103,439$     
TOTAL ENGINEERING / MANAGEMENT COST 241,357$     

TOTAL CONSTRUCTION COST 689,593$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 241,357$     
TOTAL PROJECT COSTS 930,950$     
Notes:1400' project area

Name: Project 6 - NE 43rd Street sidewalk widening and curb extensions
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 27,810$       27,810$       
Traffic Control (10% of Const. Subtotal) 1 LS 23,175$       23,175$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 250 LF 50$              12,500$       
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 2 EA 1,500$         3,000$         
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 250 LF 115$            28,750$       
Interconnect 0 LF 20$              -$                 
New Signal 0.5 EA 225,000$     112,500$     
Modify Signal 1 EA 75,000$       75,000$       
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 231,750$     
SUBTOTAL 282,735$     
CONTINGENCY 30% 84,821$       
TOTAL CONSTRUCTION COST 367,556$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 73,511$       
Construction, Inspection (15%) 55,133$       
TOTAL ENGINEERING / MANAGEMENT COST 128,644$     

TOTAL CONSTRUCTION COST 367,556$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 128,644$     
TOTAL PROJECT COSTS 496,200$     
Notes: restriping, bicycle signal main costs (0.5 new signal), push button (1 signal mod)

Name: Project 7 - Eastlake Avenue E; Bicycle Access and Safety
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 65,754$       65,754$       
Traffic Control (10% of Const. Subtotal) 1 LS 54,795$       54,795$       
Earthwork High 600 LF 115$            69,000$       
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 600 LF 50$              30,000$       
Storm Drainage - New 600 LF 130$            78,000$       
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 200 TON 65$              13,000$       
Curb and Gutter 4400 LF 15$              66,000$       
Sidewalk 890 SY 55$              48,950$       
Curb Ramps 4 EA 1,500$         6,000$         
Lighting (cobra head) 600 LF 65$              39,000$       
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 1 EA 75,000$       75,000$       
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 400 LF 125$            50,000$       
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 200 LF 30$              6,000$         
Fence 200 LF 35$              7,000$         
Railing 0 LF 55$              -$                 
Urban Design Features 6 LS 10,000$       60,000$       
SUBTOTAL (w/o mobilization and traffic control) 547,950$     
SUBTOTAL 668,499$     
CONTINGENCY 30% 200,550$     
TOTAL CONSTRUCTION COST 869,049$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 173,810$     
Construction, Inspection (15%) 130,357$     
TOTAL ENGINEERING / MANAGEMENT COST 304,167$     

TOTAL CONSTRUCTION COST 869,049$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 304,167$     
TOTAL PROJECT COSTS 1,173,216$

Notes: corridor 2200 feet

Name: Project 8 - Eastlake Avenue E and Campus Parkway  Loop Ramp
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 151,680$     151,680$     
Traffic Control (10% of Const. Subtotal) 1 LS 126,400$     126,400$     
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 4400 LF 90$              396,000$     
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 250 LF 50$              12,500$       
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 4400 LF 80$              352,000$     
Asphalt Concrete Pavement 200 TON 65$              13,000$       
Curb and Gutter 4400 LF 15$              66,000$       
Sidewalk 500 SY 55$              27,500$       
Curb Ramps 20 EA 1,500$         30,000$       
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 1 EA 75,000$       75,000$       
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 800 LF 125$            100,000$     
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 4400 LF 30$              132,000$     
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features 6 LS 10,000$       60,000$       
SUBTOTAL (w/o mobilization and traffic control) 1,264,000$
SUBTOTAL 1,542,080$
CONTINGENCY 30% 462,624$     
TOTAL CONSTRUCTION COST 2,004,704$

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 400,941$     
Construction, Inspection (15%) 300,706$     
TOTAL ENGINEERING / MANAGEMENT COST 701,646$     

TOTAL CONSTRUCTION COST 2,004,704$
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 701,646$     
TOTAL PROJECT COSTS 2,706,350$

Notes: corridor 2200 feet

Name: Project 9 - University Way NE; Urban Design, Pedestrian and Bicycle Access
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CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 67,086$       67,086$       
Traffic Control (10% of Const. Subtotal) 1 LS 55,905$       55,905$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 1100 LF 65$              71,500$       
Utility Undergrounding 0 LF 200$            -$                 
Removals 1100 LF 50$              55,000$       
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 1100 LF 80$              88,000$       
Asphalt Concrete Pavement 550 TON 65$              35,750$       
Curb and Gutter 2200 LF 15$              33,000$       
Sidewalk 1500 SY 55$              82,500$       
Curb Ramps 8 EA 1,500$         12,000$       
Lighting (cobra head) 420 LF 65$              27,300$       
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 1100 LF 15$              16,500$       
Landscaping / Irrigation - Planters & Restoration 1100 LF 125$            137,500$     
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 559,050$     
SUBTOTAL 682,041$     
CONTINGENCY 30% 204,612$     
TOTAL CONSTRUCTION COST 886,653$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 70 SF 50$              3,500$         
Land - Residential 0 SF 35$              -$                 
Temporary Easement 3 EA 2,000$         6,000$         
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 1 LS 2,000$         2,000$         
ROW  Administration 1 LS 10,500$       10,500$       
TOTAL RIGHT OF WAY COST 22,000$       

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 177,331$     
Construction, Inspection (15%) 132,998$     
TOTAL ENGINEERING / MANAGEMENT COST 310,329$     

TOTAL CONSTRUCTION COST 886,653$     
TOTAL RIGHT OF WAY COST 22,000$       
TOTAL ENGINEERING / MANAGEMENT COST 310,329$     
TOTAL PROJECT COSTS 1,218,982$

Notes: Based on UATS 6C estimate except lowered amount of concrete

Name: Project 10 - Ravenna Boulevard/NE 55th St Corridor 
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 127,093$     127,093$     
Traffic Control (10% of Const. Subtotal) 1 LS 105,911$     105,911$     
Earthwork High 600 LF 115$            69,000$       
Earthwork Medium 600 LF 90$              54,000$       
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 1200 LF 130$            156,000$     
Storm Drainage - Modify 0 LF 80$              -$                 
Storm Drainage - Containment 1200 LF 80$              96,000$       
Asphalt Concrete Pavement 250 TON 65$              16,250$       
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 1200 LF 115$            138,000$     
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 500 LF 125$            62,500$       
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 680 LF 30$              20,400$       
Retailing Walls 3600 SF 120$            432,000$     
Railing 272 LF 55$              14,960$       
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 1,059,110$
SUBTOTAL 1,292,114$
CONTINGENCY 30% 387,634$     
TOTAL CONSTRUCTION COST 1,679,748$

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 335,950$     
Construction, Inspection (15%) 251,962$     
TOTAL ENGINEERING / MANAGEMENT COST 587,912$     

TOTAL CONSTRUCTION COST 1,679,748$
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 587,912$     
TOTAL PROJECT COSTS 2,267,660$

Name: Project 11 - NE 45th St Trail to Burke-Gilman Trail

142



UATAS 2/26/2008

Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 19,032$       19,032$       
Traffic Control (10% of Const. Subtotal) 1 LS 15,860$       15,860$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 250 LF 90$              22,500$       
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 250 LF 50$              12,500$       
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 75 LF 80$              6,000$         
Asphalt Concrete Pavement 140 TON 65$              9,100$         
Curb and Gutter 200 LF 15$              3,000$         
Sidewalk 0 SY 55$              -$                 
Curb Ramps 2 EA 1,500$         3,000$         
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 200 LF 115$            23,000$       
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 250 LF 30$              7,500$         
Retailing Wall 600 SF 120$            72,000$       
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 158,600$     
SUBTOTAL 193,492$     
CONTINGENCY 30% 58,048$       
TOTAL CONSTRUCTION COST 251,540$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 50,308$       
Construction, Inspection (15%) 37,731$       
TOTAL ENGINEERING / MANAGEMENT COST 88,039$       

TOTAL CONSTRUCTION COST 251,540$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 88,039$       
TOTAL PROJECT COSTS 339,578$     

Notes: 250 feet of improvements 

Name: Project 12 - Burke-Gilman Trail crossing at Brooklyn Ave 
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 2,388$         2,388$         
Traffic Control (10% of Const. Subtotal) 1 LS 1,990$         1,990$         
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 90 LF 50$              4,500$         
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 90 LF 80$              7,200$         
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 90 LF 15$              1,350$         
Sidewalk 70 SY 55$              3,850$         
Curb Ramps 2 EA 1,500$         3,000$         
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                 -$                 
SUBTOTAL (w/o mobilization and traffic control) 19,900$       
SUBTOTAL 24,278$       
CONTINGENCY 30% 7,283$         
TOTAL CONSTRUCTION COST 31,561$       

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                 -$                 
Parking / Damages 0 EA -$                 -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 6,312$         
Construction, Inspection (15%) 4,734$         
TOTAL ENGINEERING / MANAGEMENT COST 11,046$       

TOTAL CONSTRUCTION COST 31,561$       
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 11,046$       
TOTAL PROJECT COSTS 42,608$       

Notes: 670 feet of improvements 
Assume mix of low and medium grading
Erosion control 

Name: Project 13 - Roosevelt Way and 11th Avenue NE Pedestrian Improvements curb bulbs at NE 55th St
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 24,504$       24,504$               
Traffic Control (10% of Const. Subtotal) 1 LS 20,420$       20,420$               
Earthwork High 280 LF 115$            32,200$               
Earthwork Medium 0 LF 90$              -$                         
Earthwork Low 0 LF 65$              -$                         
Utility Undergrounding 0 LF 200$            -$                         
Removals 0 LF 50$              -$                         
Storm Drainage - New 0 LF 130$            -$                         
Storm Drainage - Modify 280 LF 80$              22,400$               
Asphalt Concrete Pavement 80 TON 65$              5,200$                 
Curb and Gutter 560 LF 15$              8,400$                 
Sidewalk 0 SY 55$              -$                         
Curb Ramps 2 EA 1,500$         3,000$                 
Lighting (cobra head) 560 LF 65$              36,400$               
Lighting (decorative) 0 LF 115$            -$                         
Interconnect 0 LF 20$              -$                         
New Signal 0 EA 225,000$     -$                         
Modify Signal 0 EA 75,000$       -$                         
Signing and Striping 560 LF 15$              8,400$                 
Landscaping / Irrigation - Planters & Restoration 560 LF 125$            70,000$               
Miscellaneous Utilities 0 LF 30$              -$                         
Temporary Erosion Control 280 LF 30$              8,400$                 
Fence 280 LF 35$              9,800$                 
Railing 0 LF 55$              -$                         
Urban Design Features LS -$                 -$                         
SUBTOTAL (w/o mobilization and traffic control) 204,200$             
SUBTOTAL 249,124$             
CONTINGENCY 30% 74,737$               
TOTAL CONSTRUCTION COST 323,861$             

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                         
Land - Residential 0 SF 35$              -$                         
Temporary Easement 0 EA 2,000$         -$                         
Building(s) 0 LS -$                 -$                         
Parking / Damages 0 EA -$                 -$                         
Settlement Costs 0 LS 2,000$         -$                         
ROW  Administration 0 LS 10,500$       -$                         
TOTAL RIGHT OF WAY COST -$

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 64,772$               
Construction, Inspection (15%) 48,579$               
TOTAL ENGINEERING / MANAGEMENT COST 113,351$             

TOTAL CONSTRUCTION COST 323,861$             
TOTAL RIGHT OF WAY COST -$                         
TOTAL ENGINEERING / MANAGEMENT COST 113,351$             
TOTAL PROJECT COSTS 437,213$             
Notes:
Corridor length 6900 and 7000 feet
removals for curb bulbs to create turn lane

Name: Project 14 - Burke Gilman Trail/NE 40th St  bicycle connection
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 554,160$     554,160$       
Traffic Control (10% of Const. Subtotal) 1 LS 461,800$     461,800$       
Earthwork High 0 LF 115$            -$                  
Earthwork Medium 2600 LF 90$              234,000$       
Earthwork Low 0 LF 65$              -$                  
Utility Undergrounding 0 LF 200$            -$                  
Removals 1000 LF 50$              50,000$         
Storm Drainage - New 0 LF 130$            -$                  
Storm Drainage - Modify 2600 LF 80$              208,000$       
Storm Drainage - Containment 2600 LF 80$              208,000$       
Asphalt Concrete Pavement 3000 TON 65$              195,000$       
Curb and Gutter 2600 LF 15$              39,000$         
Sidewalk 0 SY 55$              -$                  
Curb Ramps 0 EA 1,500$         -$                  
Lighting (cobra head) 2600 LF 65$              169,000$       
Lighting (decorative) 0 LF 115$            -$                  
Interconnect 0 LF 20$              -$                  
New Signal 0 EA 225,000$     -$                  
Modify Signal 0 EA 75,000$       -$                  
Signing and Striping 2600 LF 15$              39,000$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                  
Landscaping /Restoration 2600 LF 30$              78,000$         
Temporary Erosion Control 2600 LF 30$              78,000$         
Retailing Walls 11000 SF 120$            1,320,000$    
Pedestrian Bridges 2 EA 1,000,000$  2,000,000$    
Urban Design Features 0 LS 50,000$       -$                  
SUBTOTAL (w/o mobilization and traffic control) 4,618,000$    
SUBTOTAL 5,633,960$    
CONTINGENCY 30% 1,690,188$    
TOTAL CONSTRUCTION COST 7,324,148$    

RIGHT OF WAY COST ESTIMATE
Land - Commercial 31200 SF 50$              1,560,000$    
Land - Residential 0 SF 35$              -$                  
Temporary Easement 1 EA 2,000$         2,000$           
Building(s) 0 LS -$                -$                  
Parking / Damages 0 EA -$                -$                  
Settlement Costs 1 LS 2,000$         2,000$           
ROW  Administration 1 LS 10,500$       10,500$         
TOTAL RIGHT OF WAY COST 1,574,500$    

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 1,464,830$    
Construction, Inspection (15%) 1,098,622$    
TOTAL ENGINEERING / MANAGEMENT COST 2,563,452$    

TOTAL CONSTRUCTION COST 7,324,148$    
TOTAL RIGHT OF WAY COST 1,574,500$    
TOTAL ENGINEERING / MANAGEMENT COST 2,563,452$    
TOTAL PROJECT COSTS 11,462,100$
Note: 2600' project area. Based on UATS 2F estimate quantities

Name: Project 15 -Montelake Blvd NE HOV Lane
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 2,478$         2,478$         
Traffic Control (10% of Const. Subtotal) 1 LS 2,065$         2,065$         
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 60 LF 90$              5,400$         
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 60 LF 50$              3,000$         
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 40 TON 65$              2,600$         
Curb and Gutter 60 LF 15$              900$            
Sidewalk 0 SY 55$              -$                 
Curb Ramps 2 EA 1,500$         3,000$         
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 50 LF 115$            5,750$         
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 20,650$       
SUBTOTAL 25,193$       
CONTINGENCY 30% 7,558$         
TOTAL CONSTRUCTION COST 32,751$       

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 6,550$         
Construction, Inspection (15%) 4,913$         
TOTAL ENGINEERING / MANAGEMENT COST 11,463$       

TOTAL CONSTRUCTION COST 32,751$       
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 11,463$       
TOTAL PROJECT COSTS 44,214$       
Notes:1400' project area

Name: Project 16 - Burke Gilman Trail crossing at University Way/Pacific Street
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 8,649$         8,649$         
Traffic Control (10% of Const. Subtotal) 1 LS 7,208$         7,208$         
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 375 LF 65$              24,375$       
Utility Undergrounding 0 LF 200$            -$                 
Removals 375 LF 50$              18,750$       
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 375 LF 15$              5,625$         
Sidewalk 315 SY 55$              17,325$       
Curb Ramps 4 EA 1,500$         6,000$         
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 72,075$       
SUBTOTAL 87,932$       
CONTINGENCY 30% 26,379$       
TOTAL CONSTRUCTION COST 114,311$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW Adminstration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 22,862$       
Construction, Inspection (15%) 17,147$       
TOTAL ENGINEERING / MANAGEMENT COST 40,009$       

TOTAL CONSTRUCTION COST 114,311$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 40,009$       
TOTAL PROJECT COSTS 154,320$     
Notes: restriping, bicycle signal main costs (0.5 new signal), push button (1 signal mod)

Name: Project 17 - 8th Avenue NE between NE 64th and NE 65th Streets curb bulbs
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 244,350$     244,350$             
Traffic Control (10% of Const. Subtotal) 1 LS 203,625$     203,625$             
Earthwork High 0 LF 115$            -$                        
Earthwork Medium 950 LF 90$              85,500$               
Earthwork Low 0 LF 65$              -$                        
Utility Undergrounding 0 LF 200$            -$                        
Removals 950 LF 50$              47,500$               
Storm Drainage - New 0 LF 130$            -$                        
Storm Drainage - Modify 950 LF 80$              76,000$               
Storm Drainage - Containment 950 LF 80$              76,000$               
Asphalt Concrete Pavement 1100 TON 65$              71,500$               
Curb and Gutter 950 LF 15$              14,250$               
Sidewalk 950 SY 55$              52,250$               
Curb Ramps 2 EA 1,500$         3,000$                 
Lighting (cobra head) 950 LF 65$              61,750$               
Lighting (decorative) 0 LF 115$            -$                        
Interconnect 0 LF 20$              -$                        
New Signal 0 EA 225,000$     -$                        
Modify Signal 1 EA 75,000$       75,000$               
Signing and Striping 950 LF 15$              14,250$               
Landscaping / Irrigation - Planters & Restoration 950 LF 125$            118,750$             
Miscellaneous Utilities 0 LF 30$              -$                        
Temporary Erosion Control 950 LF 30$              28,500$               
Retailing Walls 2600 SF 120$            312,000$             
Pedestrian Bridges 1 EA 1,000,000$  1,000,000$          
Urban Design Features 0 LS 10,000$       -$                        
SUBTOTAL (w/o mobilization and traffic control) 2,036,250$          
SUBTOTAL 2,484,225$          
CONTINGENCY 30% 745,268$             
TOTAL CONSTRUCTION COST 3,229,493$          

RIGHT OF WAY COST ESTIMATE
Land - Commercial 11400 SF 50$              570,000$             
Land - Residential 0 SF 35$              -$                        
Temporary Easement 1 EA 2,000$         2,000$                 
Building(s) 0 LS -$                -$                        
Parking / Damages 0 EA -$                -$                        
Settlement Costs 1 LS 2,000$         2,000$                 
ROW  Administration 1 LS 10,500$       10,500$               
TOTAL RIGHT OF WAY COST 584,500$             

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 645,899$             
Construction, Inspection (15%) 484,424$             
TOTAL ENGINEERING / MANAGEMENT COST 1,130,322$          

TOTAL CONSTRUCTION COST 3,229,493$          
TOTAL RIGHT OF WAY COST 584,500$             
TOTAL ENGINEERING / MANAGEMENT COST 1,130,322$          
TOTAL PROJECT COSTS 4,944,315$          

Notes: corridor 950 ft. Used modified estimate from UATS.

Name: Project 18 - NE Pacific Street HOV Lane
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 9,972$         9,972$             
Traffic Control (10% of Const. Subtotal) 1 LS 8,310$         8,310$             
Earthwork High 0 LF 115$            -$                    
Earthwork Medium 0 LF 90$              -$                    
Earthwork Low 0 LF 65$              -$                    
Utility Undergrounding 0 LF 200$            -$                    
Removals 250 LF 50$              12,500$           
Storm Drainage - New 0 LF 130$            -$                    
Storm Drainage - Modify 250 LF 80$              20,000$           
Asphalt Concrete Pavement 0 TON 65$              -$                    
Curb and Gutter 150 LF 15$              2,250$             
Sidewalk 120 SY 55$              6,600$             
Curb Ramps 2 EA 1,500$         3,000$             
Lighting (cobra head) 0 LF 65$              -$                    
Lighting (decorative) 250 LF 115$            28,750$           
Interconnect 0 LF 20$              -$                    
New Signal 0 EA 225,000$     -$                    
Modify Signal 0 EA 75,000$       -$                    
Signing and Striping 0 LF 15$              -$                    
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                    
Miscellaneous Utilities 0 LF 30$              -$                    
Temporary Erosion Control 0 LF 30$              -$                    
Fence 0 LF 35$              -$                    
Railing 0 LF 55$              -$                    
Urban Design Features 1 LS 10,000$       10,000$           
SUBTOTAL (w/o mobilization and traffic control) 83,100$           
SUBTOTAL 101,382$         
CONTINGENCY 30% 30,415$           
TOTAL CONSTRUCTION COST 131,797$         

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                    
Land - Residential 0 SF 35$              -$                    
Temporary Easement 0 EA 2,000$         -$                    
Building(s) 0 LS -$                 -$                    
Parking / Damages 0 EA -$                 -$                    
Settlement Costs 0 LS 2,000$         -$                    
ROW  Administration 0 LS 10,500$       -$                    
TOTAL RIGHT OF WAY COST -$                    

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 26,359$           
Construction, Inspection (15%) 19,769$           
TOTAL ENGINEERING / MANAGEMENT COST 46,129$           

TOTAL CONSTRUCTION COST 131,797$         
TOTAL RIGHT OF WAY COST -$                    
TOTAL ENGINEERING / MANAGEMENT COST 46,129$           
TOTAL PROJECT COSTS 177,925$         

Notes: corridor 2200 feet

Name: Project 19 - Weedin Place/NE 65th Street; Pedestrian
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 9,630$         9,630$         
Traffic Control (10% of Const. Subtotal) 1 LS 8,025$         8,025$         
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 1 EA 75,000$       75,000$       
Signing and Striping 350 LF 15$              5,250$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 80,250$       
SUBTOTAL 97,905$       
CONTINGENCY 30% 29,372$       
TOTAL CONSTRUCTION COST 127,277$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW Adminstration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 25,455$       
Construction, Inspection (15%) 19,091$       
TOTAL ENGINEERING / MANAGEMENT COST 44,547$       

TOTAL CONSTRUCTION COST 127,277$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 44,547$       
TOTAL PROJECT COSTS 171,823$     
Notes: EB/WB working within existing ROW no widening

Name: Project 20 -NE 50th Street/15th Avenue NE left turn pockets (EB/WB)
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 2,574$         2,574$         
Traffic Control (10% of Const. Subtotal) 1 LS 2,145$         2,145$         
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 240 SY 55$              13,200$       
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 550 LF 15$              8,250$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Retailing Walls 0 SF 120$            -$                 
Railing 0 LF 55$              -$                 
Urban Design Features 0 LS 50,000$       -$                 
SUBTOTAL (w/o mobilization and traffic control) 21,450$       
SUBTOTAL 26,169$       
CONTINGENCY 30% 7,851$         
TOTAL CONSTRUCTION COST 34,020$       

RIGHT OF WAY COST ESTIMATE
Land - Commercial 480 SF 50$              24,000$       
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 1 LS 2,000$         2,000$         
ROW  Administration 1 LS 10,500$       10,500$       
TOTAL RIGHT OF WAY COST 36,500$       

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 6,804$         
Construction, Inspection (15%) 5,103$         
TOTAL ENGINEERING / MANAGEMENT COST 11,907$       

TOTAL CONSTRUCTION COST 34,020$       
TOTAL RIGHT OF WAY COST 36,500$       
TOTAL ENGINEERING / MANAGEMENT COST 11,907$       
TOTAL PROJECT COSTS 82,427$       
Notes: Improvement of NE 44th St connection from University housing and build connection to B-G trail off of NE 45th

Name: Project 21 - Burke-Gilman Trail connection at 36th Avenue NE
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 37,809$       37,809$       
Traffic Control (10% of Const. Subtotal) 1 LS 31,508$       31,508$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 220 LF 90$              19,800$       
Earthwork Low 270 LF 65$              17,550$       
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 490 LF 80$              39,200$       
Asphalt Concrete Pavement 200 TON 65$              13,000$       
Curb and Gutter 410 LF 15$              6,150$         
Sidewalk 325 SY 55$              17,875$       
Curb Ramps 4 EA 1,500$         6,000$         
Lighting (cobra head) 270 LF 65$              17,550$       
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 270 LF 15$              4,050$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 490 LF 30$              14,700$       
Retailing Walls 1280 SF 120$            153,600$     
Fence 160 LF 35$              5,600$         
Urban Design Features 0 LS 50,000$       -$                 
SUBTOTAL (w/o mobilization and traffic control) 315,075$     
SUBTOTAL 384,392$     
CONTINGENCY 30% 115,317$     
TOTAL CONSTRUCTION COST 499,709$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 4150 SF 50$              207,500$     
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 1 LS 2,000$         2,000$         
ROW  Administration 1 LS 10,500$       10,500$       
TOTAL RIGHT OF WAY COST 220,000$     

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 99,942$       
Construction, Inspection (15%) 74,956$       
TOTAL ENGINEERING / MANAGEMENT COST 174,898$     

TOTAL CONSTRUCTION COST 499,709$     
TOTAL RIGHT OF WAY COST 220,000$     
TOTAL ENGINEERING / MANAGEMENT COST 174,898$     
TOTAL PROJECT COSTS 894,607$     
Notes: Used 6A from UATS

Name: Project 22 - Burke-Gilman Trail and University Village at 25th Ave /NE 47th St connection
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 62,532$       62,532$       
Traffic Control (10% of Const. Subtotal) 1 LS 52,110$       52,110$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 400 LF 65$              26,000$       
Utility Undergrounding 0 LF 200$            -$                 
Removals 800 LF 50$              40,000$       
Storm Drainage - New 600 LF 130$            78,000$       
Storm Drainage - Modify 800 LF 80$              64,000$       
Storm Drainage - Containment 1400 LF 80$              112,000$     
Asphalt Concrete Pavement 1200 TON 65$              78,000$       
Curb and Gutter 1600 LF 15$              24,000$       
Sidewalk 120 SY 55$              6,600$         
Curb Ramps 18 EA 1,500$         27,000$       
Lighting (cobra head) 300 LF 65$              19,500$       
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 600 LF 15$              9,000$         
Landscaping / Irrigation - Planters & Restoration 200 LF 125$            25,000$       
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 400 LF 30$              12,000$       
Retailing Walls 0 SF 120$            -$                 
Railing 0 LF 55$              -$                 
Urban Design Features 0 LS 50,000$       -$                 
SUBTOTAL (w/o mobilization and traffic control) 521,100$     
SUBTOTAL 635,742$     
CONTINGENCY 30% 190,723$     
TOTAL CONSTRUCTION COST 826,465$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 112.5 SF 35$              3,938$         
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 1 LS 2,000$         2,000$         
ROW  Administration 1 LS 10,500$       10,500$       
TOTAL RIGHT OF WAY COST 16,438$       

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 165,293$     
Construction, Inspection (15%) 123,970$     
TOTAL ENGINEERING / MANAGEMENT COST 289,263$     

TOTAL CONSTRUCTION COST 826,465$     
TOTAL RIGHT OF WAY COST 16,438$       
TOTAL ENGINEERING / MANAGEMENT COST 289,263$     
TOTAL PROJECT COSTS 1,132,165$

Name: Project 23 - 7th Avenue NE/NE 40th Street roundabout
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 13,590$       13,590$       
Traffic Control (10% of Const. Subtotal) 1 LS 11,325$       11,325$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0.5 EA 225,000$     112,500$     
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 50 LF 15$              750$            
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 113,250$     
SUBTOTAL 138,165$     
CONTINGENCY 30% 41,450$       
TOTAL CONSTRUCTION COST 179,615$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 35,923$       
Construction, Inspection (15%) 26,942$       
TOTAL ENGINEERING / MANAGEMENT COST 62,865$       

TOTAL CONSTRUCTION COST 179,615$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 62,865$       
TOTAL PROJECT COSTS 242,480$     
Notes: EB/WB working within existing ROW no widening

Name: Project 24 - 11th Avenue NE/Eastlake Avenue/NE 41st Street pedestrian signal
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 23,724$       23,724$       
Traffic Control (10% of Const. Subtotal) 1 LS 19,770$       19,770$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 600 LF 65$              39,000$       
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 600 LF 130$            78,000$       
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 180 TON 65$              11,700$       
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 600 LF 115$            69,000$       
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Retailing Walls 0 SF 120$            -$                 
Railing 0 LF 55$              -$                 
Urban Design Features 0 LS 50,000$       -$                 
SUBTOTAL (w/o mobilization and traffic control) 197,700$     
SUBTOTAL 241,194$     
CONTINGENCY 30% 72,358$       
TOTAL CONSTRUCTION COST 313,552$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 62,710$       
Construction, Inspection (15%) 47,033$       
TOTAL ENGINEERING / MANAGEMENT COST 109,743$     

TOTAL CONSTRUCTION COST 313,552$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 109,743$     
TOTAL PROJECT COSTS 423,295$     
Notes: Assumes repaving of existing trail or creation of new trail for ~600 lf

Name: Project 25 - Ravenna Ave NE Corridor from NE 55th Street to NE Ravenna Blvd: Off-street bike facility
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 4,059$        4,059$         
Traffic Control (10% of Const. Subtotal) 1 LS 3,383$        3,383$         
Earthwork High 0 LF 115$           -$                
Earthwork Medium 0 LF 90$             -$                
Earthwork Low 175 LF 65$             11,375$       
Utility Undergrounding 0 LF 200$           -$                
Removals 175 LF 50$             8,750$         
Storm Drainage - New 0 LF 130$           -$                
Storm Drainage - Modify 0 LF 80$             -$                
Asphalt Concrete Pavement 50 TON 65$             3,250$         
Curb and Gutter 175 LF 15$             2,625$         
Sidewalk 0 SY 55$             -$                
Curb Ramps 0 EA 1,500$        -$                
Lighting (cobra head) 80 LF 65$             5,200$         
Lighting (decorative) 0 LF 115$           -$                
Interconnect 0 LF 20$             -$                
New Signal 0 EA 225,000$    -$                
Modify Signal 0 EA 75,000$      -$                
Signing and Striping 175 LF 15$             2,625$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$           -$                
Miscellaneous Utilities 0 LF 30$             -$                
Temporary Erosion Control 0 LF 30$             -$                
Retailing Walls 0 SF 120$           -$                
Railing 0 LF 55$             -$                
Urban Design Features 0 LS 50,000$      -$                
SUBTOTAL (w/o mobilization and traffic control) 33,825$       
SUBTOTAL 41,267$       
CONTINGENCY 30% 12,380$       
TOTAL CONSTRUCTION COST 53,646$       

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$             -$                
Land - Residential 0 SF 35$             -$                
Temporary Easement 0 EA 2,000$        -$                
Building(s) 0 LS -$                -$                
Parking / Damages 0 EA -$                -$                
Settlement Costs 0 LS 2,000$        -$                
ROW  Administration 0 LS 10,500$      -$                
TOTAL RIGHT OF WAY COST -$                

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 10,729$       
Construction, Inspection (15%) 8,047$         
TOTAL ENGINEERING / MANAGEMENT COST 18,776$       

TOTAL CONSTRUCTION COST 53,646$       
TOTAL RIGHT OF WAY COST -$                
TOTAL ENGINEERING / MANAGEMENT COST 18,776$       
TOTAL PROJECT COSTS 72,423$       

Name: Project 26 - Montlake Boulevard/Hamlin Street - Extend U-turn lane
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 34,668$       34,668$       
Traffic Control (10% of Const. Subtotal) 1 LS 28,890$       28,890$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 140 LF 65$              9,100$         
Utility Undergrounding 0 LF 200$            -$                 
Removals 220 LF 50$              11,000$       
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 360 LF 80$              28,800$       
Storm Drainage - Containment 360 LF 80$              28,800$       
Asphalt Concrete Pavement 120 TON 65$              7,800$         
Curb and Gutter 360 LF 15$              5,400$         
Sidewalk 240 SY 55$              13,200$       
Curb Ramps 4 EA 1,500$         6,000$         
Lighting (cobra head) 360 LF 65$              23,400$       
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 2 EA 75,000$       150,000$     
Signing and Striping 360 LF 15$              5,400$         
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Retailing Walls 0 SF 120$            -$                 
Fence 0 LF 35$              -$                 
Urban Design Features 0 LS 50,000$       -$                 
SUBTOTAL (w/o mobilization and traffic control) 288,900$     
SUBTOTAL 352,458$     
CONTINGENCY 30% 105,737$     
TOTAL CONSTRUCTION COST 458,195$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 4320 SF 50$              216,000$     
Land - Residential 0 SF 35$              -$                 
Temporary Easement 1 EA 2,000$         2,000$         
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 1 LS 2,000$         2,000$         
ROW  Administration 1 LS 10,500$       10,500$       
TOTAL RIGHT OF WAY COST 230,500$     

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 91,639$       
Construction, Inspection (15%) 68,729$       
TOTAL ENGINEERING / MANAGEMENT COST 160,368$     

TOTAL CONSTRUCTION COST 458,195$     
TOTAL RIGHT OF WAY COST 230,500$     
TOTAL ENGINEERING / MANAGEMENT COST 160,368$     
TOTAL PROJECT COSTS 849,064$     
Notes: Need 12 ft from west side of roadway. This project is difficult.

Name: Project 27 -25th Avenue NE/NE 55th Street NB/SB left turn pockets 
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 73,998$       73,998$       
Traffic Control (10% of Const. Subtotal) 1 LS 61,665$       61,665$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 1320 LF 50$              66,000$       
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 1320 LF 80$              105,600$     
Storm Drainage - Containment 1320 LF 80$              105,600$     
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 1320 LF 15$              19,800$       
Sidewalk 1170 SY 55$              64,350$       
Curb Ramps 3 EA 1,500$         4,500$         
Lighting (cobra head) 1320 LF 65$              85,800$       
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 1320 LF 125$            165,000$     
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Retailing Walls 0 SF 120$            -$                 
Railing 0 LF 55$              -$                 
Urban Design Features 0 LS 50,000$       -$                 
SUBTOTAL (w/o mobilization and traffic control) 616,650$     
SUBTOTAL 752,313$     
CONTINGENCY 30% 225,694$     
TOTAL CONSTRUCTION COST 978,007$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 1320 SF 50$              66,000$       
Land - Residential 0 SF 35$              -$                 
Temporary Easement 1 EA 2,000$         2,000$         
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 1 LS 2,000$         2,000$         
ROW  Administration 1 LS 10,500$       10,500$       
TOTAL RIGHT OF WAY COST 80,500$       

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 195,601$     
Construction, Inspection (15%) 146,701$     
TOTAL ENGINEERING / MANAGEMENT COST 342,302$     

TOTAL CONSTRUCTION COST 978,007$     
TOTAL RIGHT OF WAY COST 80,500$       
TOTAL ENGINEERING / MANAGEMENT COST 342,302$     
TOTAL PROJECT COSTS 1,400,809$
Notes: 12 foot sidewalk with landscaping

Name: Project 28 - NE 45th Corridor from 15th Ave to 20th Ave
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 56,598$       56,598$       
Traffic Control (10% of Const. Subtotal) 1 LS 47,165$       47,165$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 1020 LF 50$              51,000$       
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 1020 LF 80$              81,600$       
Asphalt Concrete Pavement 350 TON 65$              22,750$       
Curb and Gutter 1820 LF 15$              27,300$       
Sidewalk 1300 SY 55$              71,500$       
Curb Ramps 8 EA 1,500$         12,000$       
Lighting (cobra head) 1020 LF 65$              66,300$       
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 780 LF 15$              11,700$       
Landscaping / Irrigation - Planters & Restoration 1020 LF 125$            127,500$     
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Retailing Walls 0 SF 120$            -$                 
Railing 0 LF 55$              -$                 
Urban Design Features 0 LS 50,000$       -$                 
SUBTOTAL (w/o mobilization and traffic control) 471,650$     
SUBTOTAL 575,413$     
CONTINGENCY 30% 172,624$     
TOTAL CONSTRUCTION COST 748,037$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 149,607$     
Construction, Inspection (15%) 112,206$     
TOTAL ENGINEERING / MANAGEMENT COST 261,813$     

TOTAL CONSTRUCTION COST 748,037$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 261,813$     
TOTAL PROJECT COSTS 1,009,850$
Notes:

Name: Project 29 - Northlake Way reconstruction
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 44,007$       44,007$       
Traffic Control (10% of Const. Subtotal) 1 LS 36,673$       36,673$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 705 LF 80$              56,400$       
Storm Drainage - Containment 705 LF 80$              56,400$       
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 705 LF 15$              10,575$       
Sidewalk 630 SY 55$              34,650$       
Curb Ramps 6 EA 1,500$         9,000$         
Lighting (cobra head) 400 LF 65$              26,000$       
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 1 EA 75,000$       75,000$       
Signing and Striping 705 LF 15$              10,575$       
Landscaping / Irrigation - Planters & Restoration 705 LF 125$            88,125$       
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Urban Design Features LS -$                -$                 
SUBTOTAL (w/o mobilization and traffic control) 366,725$     
SUBTOTAL 447,405$     
CONTINGENCY 30% 134,221$     
TOTAL CONSTRUCTION COST 581,626$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 116,325$     
Construction, Inspection (15%) 87,244$       
TOTAL ENGINEERING / MANAGEMENT COST 203,569$     

TOTAL CONSTRUCTION COST 581,626$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 203,569$     
TOTAL PROJECT COSTS 785,195$     
Notes: EB/WB working within existing ROW no widening

Name: Project 30 - Montlake Bouelvard NE and NE Shelby Street
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 21,858$       21,858$       
Traffic Control (10% of Const. Subtotal) 1 LS 18,215$       18,215$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 1290 LF 80$              103,200$     
Asphalt Concrete Pavement 150 TON 65$              9,750$         
Curb and Gutter 1290 LF 15$              19,350$       
Sidewalk 0 SY 55$              -$                 
Curb Ramps 2 EA 1,500$         3,000$         
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 1290 LF 15$              19,350$       
Landscaping / Irrigation - Planters & Restoration 220 LF 125$            27,500$       
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Retailing Walls 0 SF 120$            -$                 
Railing 0 LF 55$              -$                 
Urban Design Features 0 LS 50,000$       -$                 
SUBTOTAL (w/o mobilization and traffic control) 182,150$     
SUBTOTAL 222,223$     
CONTINGENCY 30% 66,667$       
TOTAL CONSTRUCTION COST 288,890$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 57,778$       
Construction, Inspection (15%) 43,333$       
TOTAL ENGINEERING / MANAGEMENT COST 101,111$     

TOTAL CONSTRUCTION COST 288,890$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 101,111$     
TOTAL PROJECT COSTS 390,001$     
Notes: Assumes repaving of existing trail or creation of new trail for ~600 lf

Name: Project 31 - NE 50th Street traffic calming from 30th Ave NE to 35th Ave NE
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Project Estimate

CONSTRUCTION COST ESTIMATE
Description Quantity Unit Unit Cost Total
Mobilization (12% of Const. Subtotal) 1 LS 40,800$       40,800$       
Traffic Control (10% of Const. Subtotal) 1 LS 34,000$       34,000$       
Earthwork High 0 LF 115$            -$                 
Earthwork Medium 0 LF 90$              -$                 
Earthwork Low 0 LF 65$              -$                 
Utility Undergrounding 0 LF 200$            -$                 
Removals 0 LF 50$              -$                 
Storm Drainage - New 0 LF 130$            -$                 
Storm Drainage - Modify 0 LF 80$              -$                 
Asphalt Concrete Pavement 0 TON 65$              -$                 
Curb and Gutter 0 LF 15$              -$                 
Sidewalk 0 SY 55$              -$                 
Curb Ramps 0 EA 1,500$         -$                 
Lighting (cobra head) 0 LF 65$              -$                 
Lighting (decorative) 0 LF 115$            -$                 
Interconnect 0 LF 20$              -$                 
New Signal 0 EA 225,000$     -$                 
Modify Signal 0 EA 75,000$       -$                 
Signing and Striping 0 LF 15$              -$                 
Landscaping / Irrigation - Planters & Restoration 0 LF 125$            -$                 
Miscellaneous Utilities 0 LF 30$              -$                 
Temporary Erosion Control 0 LF 30$              -$                 
Fence 0 LF 35$              -$                 
Railing 0 LF 55$              -$                 
Variable Sign 2 LS 170,000$     340,000$     
SUBTOTAL (w/o mobilization and traffic control) 340,000$     
SUBTOTAL 414,800$     
CONTINGENCY 30% 124,440$     
TOTAL CONSTRUCTION COST 539,240$     

RIGHT OF WAY COST ESTIMATE
Land - Commercial 0 SF 50$              -$                 
Land - Residential 0 SF 35$              -$                 
Temporary Easement 0 EA 2,000$         -$                 
Building(s) 0 LS -$                -$                 
Parking / Damages 0 EA -$                -$                 
Settlement Costs 0 LS 2,000$         -$                 
ROW  Administration 0 LS 10,500$       -$                 
TOTAL RIGHT OF WAY COST -$                 

ENGINEERING / MANAGEMENT COST ESTIMATE
Preliminary, Design, Survey (20%) 107,848$     
Construction, Inspection (15%) 80,886$       
TOTAL ENGINEERING / MANAGEMENT COST 188,734$     

TOTAL CONSTRUCTION COST 539,240$     
TOTAL RIGHT OF WAY COST -$                 
TOTAL ENGINEERING / MANAGEMENT COST 188,734$     
TOTAL PROJECT COSTS 727,974$     

Notes: WSDOT had a bid for $120K for Kennewick + bracket + pole

Name: Project 32 - Montlake Blvd/NE 45th corridor variable sign
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