

CSO Outfall 31 & 150 Rehab Projects

General Information

Contracting opportunities for this project will be announced on the following websites:

Project Website:

<http://www.seattle.gov/util/myservices/drainagesewer/projects/sewageoverflowprevention/csoreductionprojects/>

Construction:



<http://www.seattle.gov/contracting/construction.htm>

Any project inquiries should be in writing and directed to the Project Manager at:

Jerry Waldron, Project Manager
Seattle Public Utilities
PO BOX 34018
Seattle, WA 98124-4018

e-Mail: Jerry.Waldron@seattle.gov
Phone: (206) 684-5061

Outfall 150 Address:
Dead-End of 24th Ave
NW



Outfall 31 Address:
North of 300 Lakeside
Ave S

Background

Seattle Public Utilities (SPU) owns, operates, and maintains separate stormwater and combined sewer outfalls throughout the City of Seattle (City). The need for repair, rehabilitation or replacement of many of these outfalls has been known by SPU for many years. To begin to address this need, SPU conducted an outfall evaluation project over a 3- year period to catalog and carry out a high level conditions evaluation of the outfalls in its drainage and wastewater (DWW) system. This evaluation project included above ground inspections (on land and in water); cleaning of pipes and in-pipe investigations were not performed. The assessment information for each of the 87 combined sewer overflow (CSO) outfalls in the City's DWW system. SPU submitted this report to the Department of Ecology as part of the operating requirements of its 2005-2010 NPDES Waste Discharge Permit.

Project Scope

The purpose of this project is to fulfill regulatory permit commitments (2010 Waste Discharge Permit: WA-003168-2) and will restore original pipe capacity and discharge points of selected outfalls where these characteristics have been diminished. This capital improvement work includes but is not limited to pipe replacement.

Contracting Opportunities

Schedule of Events	Target Date
Construction Bid Advertisement	Anticipated Q2 2014
Pre-Proposal Conference and Site Visit	5/27/2014
Outfall 31 Contract Estimate (Preliminary)	Approximately \$185,000
Outfall 150 Contract Estimate (Preliminary)	Approximately \$400,000