SPP Performance Pay Table

	Must be completed by
	Expected invoice date
	Performance Targets
	Target
	Maximum Performance Payment

	08/31/2016
	
10/10/2016
(Sep. 2016 invoice)
	Submit a Classroom Startup Plan to the Early Education Specialist.
Verification: Copy of Classroom Startup Plan submitted and approved by Early Education Specialist 
	
	

	08/31/2016
	
10/10/2016 
(Sep. 2016 invoice)
	Submit a Family Engagement Plan to the Early Education Specialist.
Verification: Copy of Family Engagement Plan submitted and approved by Early Education Specialist.
	
	

	10/31/2016
	

12/10/2016
(Nov. 2016 invoice)

	# of children enrolled/selected by the agency in SPP by October 31, 2016.
Verification: Agency will update information in DEEL data system, calculated by DEEL Data team, verified by Early Education Specialist.
	 
	

	10/31/2016
	
12/10/2016
(Nov. 2016 invoice)
	Submit a Kindergarten Transition Action Plan to the Early Education Specialist.
Verification: Copy of Transition Plan submitted and approved by Early Education Specialist.
	
	

	11/15/2016
	
03/10/2017
(Feb. 2017 invoice)
	# of children with completed TeachingStrategies Gold Assessments in Fall 2016. 
Verification: Agency will complete info in TSG database, calculated by DEEL Data staff, verified by Early Education Specialist.
	 
	

	12/31/2016
	
[bookmark: _GoBack]02/10/2017
(Jan. 2017 invoice)
	Complete health screenings for each child within 90 days of child’s start date.
Verification: Agency will update information in DEEL data system and approved by Early Education Specialist.
	 
	

	02/28/2017
	
05/10/2017
(Apr. 2017 invoice)
	# of children with completed TeachingStrategies Gold Assessments in Winter 2017. 
Verification: Agency will complete info in TSG database, calculated by DEEL Data staff, verified by Early Education Specialist.
	 
	

	05/28/2017
	

07/31/2017
(Jun. 2017 invoice)

	# of children with completed TeachingStrategies Gold Assessments in Spring 2017. 
Verification: Agency will complete info in TSG database, calculated by DEEL Data staff, verified by Early Education Specialist.
	 
	

	05/31/2017
	
07/31/2017
(Jun. 2017 invoice)
	Submit a completed Kindergarten Transition Action Plan showing outcomes achieved.
Verification: Copy of Transition Plan submitted and approved by Early Education Specialist.
	 
	

	06/30/2017
	
07/31/2017
(Jun. 2017 invoice)
	% of contracted slots will attend 85% of eligible days.
Verification: Agency will update information in DEEL Data system, calculated by DEEL Data staff, verified by Early Education Specialist.
	 
	

	Total Maximum Performance Payment
	$




SPP Deliverables Report

Agency/Site_________________					Month_____________

	Must be completed by
	Contract Reporting Requirement
	Target
(does not include ineligible children)
	Achieved

	Monthly
	All attendance data will be entered by the end of the month.
Verification: Agency will update information in DEEL data system, calculated by DEEL Data staff, verified by Early Education Specialist.
	
	

	08/31/2016
	Submit a Classroom Startup Plan to the Early Education Specialist.
Verification: Copy of Classroom Startup Plan submitted and approved by Early Education Specialist.
	
	

	10/31/2016
	Children will be enrolled/selected by the Agency in SPP by October 31, 2016.
Verification: Agency will update information in DEEL data system, calculated by DEEL Data staff, verified by Early Education Specialist.
	
	

	10/31/2016
	Submit a completed Kindergarten Transition Plan to the Early Education Specialist.
Verification: Copy of Transition Plan submitted and approved by Early Education Specialist.
	
	

	10/31/2016
	Submit a Family Engagement Plan to the Early Education Specialist.
Verification: Copy of Family Engagement Plan submitted and approved by Early Education Specialist
	
	

	10/31/2016
	The Agency will work in partnership with a DEEL Coach to develop or update the teachers’ progress on the Classroom Quality Improvement Plans. The Agency will provide the Early Education Specialist with the completed QIP.
Verification: Copy of QIP submitted and approved by DEEL Coach and Early Education Specialist. 
	
	

	10/31/2016 
(or within 30 calendar days from the child’s first service date)
	The Agency will complete a developmental screening by using the following tools: ASQ-3 and ASQ-SE-2.  
Verification: Agency will update information in ASQ Online, calculated by DEEL Data staff, verified by Early Education Specialist.
	
	

	11/15/2016
	The Agency will work in partnership with a City-funded consultant to complete the Fall Peabody Picture Vocabulary Test 4th edition.
Verification: PPVT report will be submitted from City consultant and verified by Early Education Specialist.
	
	

	11/15/2016
	Complete Fall TeachingStrategies Gold Assessment portfolios for all children enrolled for at least 60 days prior to the checkpoint deadline.
Verification: Agency will complete info in TSG database, calculated by DEEL Data staff, verified by Early Education Specialist.
	
	

	12/31/2016
	Complete health screenings for each child within 90 days of the child’s start date.
Verification: Agency will update information in DEEL data system, calculated by DEEL Data staff, verified by Early Education Specialist.
	
	

	12/31/2016
	Each teacher will develop or update a Professional Development Plan with his/her DEEL Coach.
Verification: Copy of Professional Development Plan submitted and approved by DEEL Coach and Early Education Specialist.
	
	

	02/15/2017
	The Agency will participate in the first data meeting.
Verification: Meeting attendance will be verified by Early Education Specialist.
	
	

	02/28/2017

	Complete Winter TeachingStrategies Gold Assessment portfolios for all children enrolled for at least 60 days prior to the checkpoint deadline.
Verification: Agency will complete info in TSG database, calculated by DEEL Data staff, verified by Early Education Specialist.
	
	

	02/28/2017
	The Agency will work in partnership with a DEEL coach to discuss or update the teachers’ progress on the Classroom Quality Improvement Plans. The Agency will provide the Early Education Specialist with the completed QIP.
Verification: Copy of QIP submitted and approved by DEEL Coach and Early Education Specialist.
	
	

	03/31/2017
	Complete a second developmental screening for each child using the ASQ-3 and/or ASQ-SE-2 for children progressing atypically.
Verification: Agency will update information in ASQ Online, calculated by DEEL Data staff, verified by Early Education Specialist.
	
	

	04/15/2017
	The Agency will participate in the 2nd Data meeting.
Verification: Meeting attendance will be verified by Early Education Specialist.
	
	

	05/15/2017
	The Agency will work in partnership with a City-funded consultant to complete the Spring Peabody Picture Vocabulary Test 4th edition.
Verification: PPVT report will be submitted from City consultant and verified by Early Education Specialist.
	
	

	05/30/2017

	Complete Spring TeachingStrategies Gold Assessment portfolios for all children enrolled for at least 60 days prior to the Spring checkpoint deadline.
Verification: Agency will complete info in TSG database, calculated by DEEL Data staff, verified by Early Education Specialist.
	
	

	05/31/2017
	Complete or update progress on teacher Professional Development Plan with his/her DEEL Coach on the Classroom Quality Improvement Plans. The Agency will provide the Education Specialist with the completed QIP.
Verification: Copy of QIP submitted and approved by DEEL Coach and Early Education Specialist.
	
	

	05/31/2017
	Submit a completed Family Engagement Plan showing outcomes achieved to the Early Education Specialist.
Verification: Copy of Family Engagement Plan/Outcomes Report submitted and approved by Early Education Specialist.
	
	

	05/31/2017
	The Agency will submit a completed Kindergarten Transition Action Plan showing outcomes achieved.
Verification: Copy of completed Kindergarten Transition Plan submitted and approved by Early Education Specialist.
	
	






