

SDOT UPCOMING CONSULTANT OPPORTUNITIES

Listing Updated Quarterly



Projects	Description	Design Consultant Opportunities	Construction Management Opportunities	Outreach Consultant Opportunities During Design	Outreach Consultant Opportunities During Construction	Planning	Other	Project Manager
Madison BRT --- CM Services	Provide on-site RE, inspectors, office engineer/document control team to manage the construction of this bus rapid transit project. A. Madison BRT (RE/Inspectors only) B. Madison BRT (Office Engineer/Doc Control only)		Q4 2020					Mark Sliger mark.sliger@seattle.gov 206-733-9936
Northlake Retaining Wall Replacement Consultant	The selected consultant would review and confirm the preferred alternative for retaining wall replacement performed in the previous phase of work, perform field data collection, and provide design services (PS&E), permitting support, and outreach support through 30% Design milestone. Future phases of work may include final PS&E and construction support (RFI responses, submittal review, onsite construction support).	Q2 2020						Joel Darnell joel.darnell@seattle.gov 206-684-5065
FTA Support Services	Provide Project Management support and expertise to improve SDOT's project delivery program for projects in the Federal Transit Administration (FTA) Capital Investments Grants (CIG) Program and successfully execute Small Starts Grant Agreements with FTA, 6-12 months.						Q2 2020	Eric Tweit eric.tweit@seattle.gov 206-684-8834
SDOT Specialty Structural Inspections	Provide specialty structural, mechanical, and electrical on-call inspection services to supplement SDOT's bridge inspection staff on an as-needed basis.						Q2 2020	Kit Loo kit.loo@seattle.gov 206-684-3669
Transit Plus Multimodal Corridor Outreach	Contract to support planning, design, and construction of Levy to Move Seattle deliverable Transit Plus Multimodal Corridor projects. Tasks might include: developing Public Involvement Plans, coordinating public meetings, managing written and verbal communications, and engaging and coordinating with external and internal stakeholders about projects and impacts.						Q2 2020	Dan Anderson dan.a.anderson@seattle.gov 206-775-9293
Northgate Pedestrian Bridge Culvert Mitigation	During the project definition phase, the consultant team will conduct an alternative analysis to determine the preferred approach to achieve the project objectives and meet the mitigation requirements. The consultant would develop a final mitigation plan for approval by regulatory agencies, conduct related permitting coordination, and provide full design services (PS&E). Future phases of work may include construction support (RFI responses, submittal review, on-site construction support) and post-construction mitigation monitoring.						Q2 2020	Joel Darnell joel.darnell@seattle.gov 206-684-5065

Disclaimer: This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change. If you have any questions on the prospective projects, please contact the staff person identified for the project.

Disclaimer: Updated 4/2020. This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change. If you have any questions on the prospective projects, please contact the staff person identified for the project. Visit the SDOT WMBE website for the most up-to-date information at www.seattle.gov/transportation/oeei-wmbe or contact the SDOT Office of Equity and Economic Inclusion Interim WMBE Advisor, Viviana Y. Garza at viviana.garza@seattle.gov.

Projects	Description	Design Consultant Opportunities	Construction Management Opportunities	Outreach Consultant Opportunities During Design	Outreach Consultant Opportunities During Construction	Planning	Other	Project Manager
Paving Outreach Contract	Outreach and communications contract to support planning, design, and construction of Levy to Move Seattle deliverable paving projects. Tasks might include: developing Public Involvement Plans, coordinating public meetings, managing written and verbal communications, and engaging and coordinating with external and internal stakeholders about projects and impacts.						Q2 2020	Adonis Ducksworth adonis.ducksworth@seattle.gov 206-684-4193
Roosevelt / RapidRide J Line Outreach	On-call outreach and communications contract to support planning, design, environmental review, and construction of the Levy to Move Seattle deliverable Roosevelt / RapidRide J Line project. Tasks might include: developing Public Involvement Plans, coordinating public meetings, managing written and verbal communications, and engaging and coordinating with external and internal stakeholders about the project, potential impacts, and any environmental review process(es).	Q2 2020					Q2 2020	Darrell Bulmer darrell.bulmer@seattle.gov 206-256-5563
On-Call Streetcar Speed and Reliability	Perform on-call tasks to improve speed and reliability for Seattle Streetcar and transit operations, including traffic operations, small civil design projects, transit signal priority and trolley wire design.	Q2 2020						Jonathan Dong jonathan.dong@seattle.gov 206-233-8564
Automated Vehicle Readiness Assessment and Action Plan Consultant	The goal of this project is to create an updated needs assessment for the City of Seattle to prepare for automated mobility, with a focus on ensuring that SDOT programming, resources, and investments are maximizing the Department's readiness at varying levels of AV deployment in Seattle.						ON HOLD	Shannon Walker shannon.walker@seattle.gov 206-573-8308
ROSTER SOLICITATION: 2020 Center City Off-Street Parking Survey Consultant	Provide consulting services in support of the 2020 Center City Off-Street Parking Survey which will collect and compile data to assess off-street parking demand and facility attributes in Spring 2020.						Q2 2020	Brian Hamlin brian.hamlin@seattle.gov 206-684-5531
ROSTER SOLICITATION: Transportation Management Program (TMP) Site Programming, Engagement and Messaging Consultant	Provide consulting services for outreach, engagement, messaging and building-based commute programming to a subset of existing buildings in Center City with Transportation Management Programs (TMPs). Sites will be targeted for enhanced outreach and programming to reduce drive alone trips during the "Seattle Squeeze."						Q2 2020	Ben Rosenblatt ben.rosenblatt@seattle.gov 206-233-2614
Federal On-Call Construction Management Services	Provide on-site RE, inspectors, office engineer/document control team to manage the construction of this bus rapid transit project. A. RE/Inspectors only B. Office Engineer/Doc Control only		Q2 2020					Mark Sliger mark.sliger@seattle.gov 206-733-9936

Disclaimer: This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change. If you have any questions on the prospective projects, please contact the staff person identified for the project.

Disclaimer: Updated 4/2020. This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change. If you have any questions on the prospective projects, please contact the staff person identified for the project. Visit the SDOT WMBE website for the most up-to-date information at www.seattle.gov/transportation/oeei-wmbe or contact the SDOT Office of Equity and Economic Inclusion Interim WMBE Advisor, Viviana Y. Garza at viviana.garza@seattle.gov.



Transportation Management Program (TMP) Site Programming, Engagement and Messaging Consultant

Project Manager	Ben Rosenblatt
Email	Ben.rosenblatt@seattle.gov
Phone	(206) 233-2614

High Level Scope	Provide consulting services for outreach, engagement, messaging and building-based commute programming to a subset of existing buildings in Center City with Transportation Management Programs (TMPs). Sites will be targeted for enhanced outreach and programming to reduce drive alone trips during the “Seattle Squeeze”.
Contracting Opportunity	<p>A. Transportation Management Program (TMP) Site Programming, Engagement and Messaging</p> <ul style="list-style-type: none"> • <u>Scope Summary</u> <ul style="list-style-type: none"> ○ Scope will likely include the following tasks: project management; establishing building-level plans and explicit commitments with participating buildings; developing partnerships for program delivery with private, public, and nonprofit partners; engaging in on-the-ground site outreach, education, and program delivery with property managers and tenants; developing supporting materials and executing workshops; and performing necessary data collection and reporting. Solicitation will likely include minimum qualifications of site-level outreach and programming in large, commercial buildings, an understanding of transportation demand management strategies to reduce driving trips, and strong project and program management skills. • <u>Estimate:</u> <ul style="list-style-type: none"> ○ \$250,000 • <u>Funding Notes:</u> <ul style="list-style-type: none"> ○ The project is funded by the City of Seattle as part of commitments related to the One Center City Near-Term Action Plan.
Scope Details	SDOT is looking to select a consultant in Spring 2020
Contract Estimate(s)	\$250,000





Schedule Summary	SDOT is looking to release this in Spring 2020
<p>Roster procurements are open to eligible firms within the applicable associated roster list for the procurement. This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change.</p> <p>To add your firm to the OBD, or update vendor profile information, to include what rosters your firm is listed for, log in here: https://web6.seattle.gov/FAS/OBD/Logon/Logon.aspx. If you have any questions on the prospective projects, please contact the staff person identified for the project.</p>	

DRAFT





ROSTER SOLICITATION: 2020 Center City Off-Street Parking Survey Consultant

Project Manager	Brian Hamlin
Email	brian.hamlin@seattle.gov
Phone	(206) 684-5531

High Level Scope	Provide consulting services in support of the 2020 Center City Off-Street Parking Survey which will collect and compile data to assess off-street parking demand and facility attributes in Spring 2020.
Contracting Opportunities	<p>A. Center City Off-Street Parking Survey</p> <ul style="list-style-type: none"> • <u>Scope Summary</u> <ul style="list-style-type: none"> ○ Scope will include the following tasks: <ul style="list-style-type: none"> ▪ Collection of publicly available off-street parking supply, occupancy, and posted pricing rates for approximately 300 facilities located in Center City, Uptown, and Little Saigon ▪ Build sets of maps, reports, and/or databases that display results by area, day of week, space type, and other metrics that can be compared to past occupancy studies ▪ It is expected that occupancy data will be collected before Seattle Public School’s final day of attendance ▪ Final report and data submission are expected in Fall 2020 • <u>Estimate:</u> <ul style="list-style-type: none"> ○ \$100,000
Scope Details	SDOT will be performing a roster selection in early Spring 2020
Contract Estimate(s)	\$100,000

Schedule Summary	SDOT is expected to make a consultant roster selection in early Spring 2020
<p>Roster procurements are open to eligible firms within the applicable associated roster list for the procurement. This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change.</p> <p>To add your firm to the OBD, or update vendor profile information, to include what rosters your firm is listed for, log in here: https://web6.seattle.gov/FAS/OBD/Logon/Logon.aspx. If you have any questions on the prospective projects, please contact the staff person identified for the project.</p>	





Northlake Retaining Wall Replacement Consultant

Project Manager	Joel Darnell
Email	Joel.darnell@seattle.gov
Phone	(206) 684-5065

High Level Scope	The selected consultant would review and confirm the preferred alternative for retaining wall replacement performed in the previous phase of work, perform field data collection, and provide design services (PS&E), permitting support, and outreach support through 30% Design milestone. Future phases of work may include final PS&E and construction support (RFI responses, submittal review, onsite construction support).
Contracting Opportunities	Engineering design (civil, structural, utility), Surveying, Geotechnical Engineering, Environmental Services, Inspection, Constructability Review, Cost Estimating
Scope Details	SDOT is looking to release a Request for Qualifications in Q1 2020
Contract Estimate(s)	\$2,000,000

Schedule Summary	SDOT is looking to release this in Q1 2020 with 30% Design complete by end of 2020.
-------------------------	---

The consultant contract opportunity will be announced on <http://consultants.seattle.gov/>. The Formal Solicitations are bid through the **City of Seattle E-Bid Exchange** system.
 This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change.
 If you have any questions on the prospective projects, please contact the staff person identified for the project.





Automated Vehicle Readiness Assessment and Action Plan Consultant

Project Manager	Shannon Walker
Email	Shannon.walker@seattle.gov
Phone	(206) 573-8308

High Level Scope	The goal of this project is to create an updated needs assessment for the City of Seattle to prepare for automated mobility, with a focus on ensuring that SDOT programming, resources, and investments are maximizing the Department’s readiness at varying levels of AV deployment in Seattle.
Contracting Opportunities	<p>SCOPE SUMMARY: Recognizing the significant uncertainty that exists in the timeline of AV deployment, this readiness assessment will focus on a set of “milestones” that represent points in time along a generally accepted scenario for autonomous vehicle operations. Rather than solely examining the needs of a future end state, this project will look at needs along the development trajectory so that resources can be allocated proportional to the impacts and opportunities of AV deployment.</p> <p>The resulting product(s) should guide the city’s potential next steps to positively shape automated mobility as it arrives and scales in Seattle. This stand-alone document could be provided to internal and external audiences to help understand needs across different program areas and create a cogent set of priorities that reflect not just our principles and values, but the intermediate steps necessary to support them. The final product(s) will represent the objectives of the department in evaluating its own actions as well as potential state and federal regulations about the deployment of autonomous vehicles, particularly the Washington State Transportation Committee’s Autonomous Vehicle Working Group.</p>
Scope Details	SDOT is looking to select a consultant in early Winter 2020. We estimate this work will take approximately three months. We aim to complete this work as soon as possible, no later than the end of April 2020.
Contract Estimate(s)	\$50,000-\$70,000

Schedule Summary	SDOT is looking to release this in early Winter 2020.
-------------------------	---

The consultant contract opportunity will be announced on <http://consultants.seattle.gov/>. The Formal Solicitations are bid through the **City of Seattle E-Bid Exchange** system.
 This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change.
 If you have any questions on the prospective projects, please contact the staff person identified for the project.





Transit Plus Multimodal Corridor Outreach On-call Contract

Project Manager	Dan Anderson
Email	Dan.a.anderson@seattle.gov
Phone	(206) 684-8105

High Level Scope	On-call outreach and communications contract to support planning, design, and construction of Levy to Move Seattle deliverable Transit Plus Multimodal Corridor projects including RapidRide corridors.
Contracting Opportunities (3)	<p>A. Ballard-Interbay Regional Transportation System – ESHB 1160</p> <ul style="list-style-type: none"> • <i>Scope Summary</i> Scope will likely include the following tasks: <ul style="list-style-type: none"> ○ Project management, administration, reporting and invoicing ○ Public Involvement Plan ○ Coordination and meetings with SDOT and the technical team or contractor ○ Materials and messaging development (website, fact sheet, mailers, notices etc.) ○ Briefings and presentation prep, staff and reporting ○ On-the ground outreach ○ Preconstruction and construction outreach ○ Coordination with property owners ○ Correspondence management ○ Database management and reporting
Scope Details	SDOT is looking to release a Request for Qualifications in winter/spring 2020
Contract Estimate(s)	\$2,000,000

Schedule Summary	SDOT is looking to release this in Q1/Q2 2020.
-------------------------	--

The consultant contract opportunity will be announced on <http://consultants.seattle.gov/>. The Formal Solicitations are bid through the **City of Seattle E-Bid Exchange** system.
 This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change.
 If you have any questions on the prospective projects, please contact the staff person identified for the project.





Drainage and Hydraulic Design Services On-Call

Project Manager	Nick Shrope
Email	Nicholas.Shrope@seattle.gov
Phone	(206) 233-3925
Website	N/A

High Level Scope	Provide On-Call services for drainage and hydraulic design and Stormwater Code compliance evaluation in the delivery of SDOT’s Capital Projects. Services may be required for roadway, bridge, sidewalk, bicycle, or transit oriented projects.
Contracting Opportunities	<ul style="list-style-type: none"> • Drainage plan preparation, ranging from preliminary engineering plans to Bid Documents. • Development of specification special provisions to support the drainage design plans. • Engineer’s Estimates. • Development of drainage reports, including but not limited to field observation and recommendations reports, TIRs, downstream analysis report, flow spread analysis, preliminary City of Seattle stormwater code drainage code determination, SDOT comprehensive drainage plans and milestone submittal drainage reports that explain and justify the drainage plans and specifications for projects. • Drainage engineering and design support during construction. Provide design and review services during construction for the development of new or updated construction documents due to contractor proposed changes in design or changed field conditions. • Stormwater modeling. Large drainage basin and sub-basin analysis of existing and proposed flow characteristics and patterns, estimation of existing land cover, and development of overland and pipe network flow rates. Ability to model and size specific flow control and water quality best management practices (BMPs) including, but not limited to, underground detention tanks and vaults, water quality catch basins and treatment systems, water quality vaults, oil/water separators, flow splitters and Green Stormwater Infrastructure (bioretention areas, permeable pavement, etc.).
Scope Details	Multi-year contract to support the delivery of Move Seattle Levy funded Capital Projects.
Contract Estimate	\$290,000

Schedule Summary	SDOT is looking to release this in Q1 2020
-------------------------	--





The consultant contract opportunity will be announced on <http://consultants.seattle.gov/>. The Formal Solicitations are bid through the **City of Seattle E-Bid Exchange** system.
This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change.
If you have any questions on the prospective projects, please contact the staff person identified for the project.

DRAFT





Northgate Pedestrian Bridge Culvert Mitigation Consultant

Project Manager	Joel Darnell
Email	Joel.darnell@seattle.gov
Phone	(206) 684-5065

High Level Scope	During the project definition phase, the selected consultant team would conduct an alternatives analysis to determine the preferred approach to achieve the project objectives and meet the mitigation requirements. The selected consultant would then develop a final mitigation plan for approval by regulatory agencies, conduct related permitting coordination, and provide full design services (PS&E). Future phases of work may include construction support (RFI responses, submittal review, onsite construction support) and post-construction mitigation monitoring.
Contracting Opportunities	Surveying, Geotechnical Engineering, Environmental Services, Outreach, Engineering design (civil, structural)
Scope Details	SDOT is looking to release a Request for Qualifications in Q4 2019 – Q1 2020
Contract Estimate(s)	\$600,000

Schedule Summary	SDOT is looking to release this Q1 2020
-------------------------	---

The consultant contract opportunity will be announced on <http://consultants.seattle.gov/>. The Formal Solicitations are bid through the **City of Seattle E-Bid Exchange** system.
 This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change. If you have any questions on the prospective projects, please contact the staff person identified for the project.





FTA Support Services

Project Manager	Eric Tweit
Email	Eric.Tweit@seattle.gov
Phone	(206) 684-8834
Website	http://www.seattle.gov/transportation/projects-and-programs/programs/transit-program/transit-plus-multimodal-corridor-program https://seattlestreetcar.org/center-city-connector/

High Level Scope	Provide Project Management support and expertise to improve SDOT’s project delivery program for projects in the Federal Transit Administration (FTA) Capital Investments Grants (CIG) Program and successfully execute Small Starts Grant Agreements with FTA, 6-12 months.
Contracting Opportunities (3)	<ul style="list-style-type: none"> • <u>Scope Summary</u> <ul style="list-style-type: none"> ○ Program review, including: <ul style="list-style-type: none"> ▪ organization chart and roles ▪ project and program documents and tools ▪ interviews with key staff ○ Findings summary ○ Recommendations and final report ○ Programmatic elements for Project Management Plans and all sub-plans required under the CIG Program. ○ Interim Quality Management and Risk Management services – until permanent positions within SDOT are identified and filled (6 – 12 months). • <u>Estimate:</u> <ul style="list-style-type: none"> ○ \$300,000 - \$450,000
Scope Details	Contracting Opportunity is anticipated to be released as a Request for Qualifications as early as April 17, 2019
Contract Estimate(s)	\$300,000 - \$450,000

Schedule Summary	SDOT is looking to release a Request for Qualifications Q1 2020
<p>The consultant contract opportunity will be announced on http://consultants.seattle.gov/. The Formal Solicitations are bid through the City of Seattle E-Bid Exchange system. This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change. If you have any questions on the prospective projects, please contact the staff person identified for the project.</p>	





SDOT Specialty Bridge Inspections

Project Manager	Kit Loo
Email	kit.loo@seattle.gov
Phone	(206) 684-3669
Website	

High Level Scope	Provide specialty structural, mechanical, and electrical on-call inspection services to supplement SDOT's bridge inspection staff on an as-needed basis.
Contracting Opportunities (3)	<p>A. SDOT Specialty Bridge Inspections</p> <ul style="list-style-type: none"> • <u>Scope Summary</u> <ul style="list-style-type: none"> ○ Scope will likely include the following tasks: On an on-call basis, perform fracture critical bridge inspections, underwater bridge inspections, inspections to the mechanical and electrical components of SDOT movable bridges, inspections requiring non-destructive testing such as ultrasonics/magnetic particle/dye penetrant, and inspections requiring special access such as rope-access and/or sUAS. • <u>Estimate:</u> <ul style="list-style-type: none"> ○ \$500,000 • <u>Funding Notes:</u> <ul style="list-style-type: none"> ○ The total project estimate is \$500,000 and is expected to be funded by these accounts: Structural Engineering Underwater Inspection. Other funding will be determined at time of on-call.
Scope Details	Contracting Opportunity is anticipated to be released as a roster solicitation. The solicitation will be sent to firms registered under relevant roster categories from the City of Seattle Online Business Directory (OBD).
Contract Estimate(s)	\$500,000

Schedule Summary	SDOT is looking to have three on-call five-year contracts in place by Q1 2020
<p>The consultant contract opportunity will be announced on http://consultants.seattle.gov/. The Formal Solicitations are bid through the City of Seattle E-Bid Exchange system. This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change. If you have any questions on the prospective projects, please contact the staff person identified for the project.</p>	





Madison BRT---CM services (2 separate RFQ's)

Project Manager	Mark Sliger
Email	Mark.Sliger@seattle.gov
Phone	(206) 733-9936
Website	N/A

High Level Scope	Provide on-site RE, inspectors, office engineer/document control team to manage the construction of this bus rapid transit project. EE = \$75M ±; duration = 24mo± ; FTA funded
Contracting Opportunities	<p>A. Madison BRT (RE/Inspectors only)</p> <ul style="list-style-type: none"> • <u>Scope Summary</u> <ul style="list-style-type: none"> ○ 7-9 FTE's ± : one fulltime RE, multiple inspectors; This team will manage the day to day oversight of all contractor work and will report directly to the City's Construction Engineering Supv.(CE); Tentative NTP for construction is Jan 2019 and completion in Dec 2020; (est duration = 24 mo ±) • <u>Estimate:</u> <ul style="list-style-type: none"> ○ \$6.5M <p>B. Madison BRT (Office Engineer/Doc Control only)</p> <ul style="list-style-type: none"> • <u>Scope Summary</u> <ul style="list-style-type: none"> ○ 2 FTE's ± : intend to hire an office engineer and document control team separately from the RE/Inspectors but they'll be a part of the overall CM team managing the construction of this project. The SDOT office engineer assigned to this project with provide guidance and oversight to the consultant OE/Doc Control team being hired. Tentative NTP for construction is Jan 2019 and completion in Dec 2020; (est duration = 24 mo ±) • <u>Estimate:</u> <ul style="list-style-type: none"> ○ \$1.5M
Scope Details	This solicitation will be posted through the City of Seattle E-Bid Exchange portal.
Contract Estimate(s)	RE/Inspector---contract size \$6.5M±; OE/Doc Control---contract size \$1.5M±

Schedule Summary	SDOT is planning to release these solicitations in Q4 2020
-------------------------	--

The consultant contract opportunity will be announced on <http://consultants.seattle.gov/>. The Formal Solicitations are bid through the **City of Seattle E-Bid Exchange** system. This information is neither a guarantee of contracting opportunities, nor a promise of business and is subject to change. If you have any questions on the prospective projects, please contact the staff person identified for the project.

