






Project Cost Estimate
Geotechnical Engineering Services

Project:  Cheasty Greenspace Mountain Bike Trail
Client:  Seattle Parks Department
Subconsultant: HHWA GEOSCIENCES, INC.
PM:  Donald Huling, P.E.

WORK TASK DESCRIPTION Principal
Geotechnical 
Engineer VI

Geotechnical 
Engineer IV

Geotechnical 
Engineer I Geologist V CADD Clerical

Total
Task Hours

Direct Salary 
Costs

$72.00 $48.08 $45.67 $25.48 $31.39 $22.07 $20.82

.

Collect and review available geotechnical data 1 3 4 122$                  

Site reconnaissance and utility locates 1 8 8 17 501$                  

Conduct field explorations (one day of hand explorations) 1 10 10 21 614$                  

Generate exploration logs 4 4 102$                  

Engineering Analysis 6 12 18 580$                  

Draft geotechnical report 1 1 4 10 2 1 19 623$                  

Attend Project meeting (one meeting) 4 4 8 285$                  

Final geotechnical report 1 1 2 4 1 1 10 356$                  
Project and contract management 10 10 457$                  

Total Hours 2 2 29 55 18 3 2 111
Total Dollars (Direct Salary Cost) $144 $96 $1,324 $1,401 $565 $66 $42 3,639$              

LABORATORY TESTING ESTIMATE: ESTIMATED DIRECT EXPENSES:
TEST Est. No. Tests Unit Test Cost Total Cost Mileage @ .56/mile $150

Grain Size Analysis 4 $90 $360 Laboratory Testing $432

Moisture content 4 $18 $72 $582
LABORATORY TOTAL: $432

LABOR EXPENSE:
Direct Salary $3,639

Overhead @ 175.00% of DSC $6,368.01

Fixed Fee @ 30% of DSC $1,091.66

TOTAL LABOR EXPENSE: $11,099

PROJECT TOTALS AND SUMMARY:
Total Labor $11,099

Direct Expenses $582

ESTIMATED PROJECT TOTAL: $11,681
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