
 

City of Seattle                                                                          
 

     Revised 04/11/2019 

02/19/20 – Note; no recommended amendments to the 2017 edition were developed beyond 04/22/2019. All proposed and accepted changes to the 2017 edition beyond this date were incorporated directly into the 2020 

edition of the Specs and Plans. Clean copies of the 2017 Standard Plans listed at the bottom of this table can be found in the 2020 edition. 
 
This table lists recommended amendments to the 2017 edition of the City of Seattle Standard Specifications and Plans for Road, Bridge and Municipal Construction. 
 
For City Contracts, the amendments presented below are only binding if they are inserted in to a Project Manual (pre advertisement, via the addendum process or through a change order). 
 
For SDOT issued Street Use Permits, the amendments will be adopted per the discretion of SDOT and referenced in the applicable Street Use Permits. 
 
Amendments posted for the first time are highlighted in yellow in the “Revision Date” column.   
 
SP = Standard Plan  
 
Note Standard Plan amendments are posted as redlined PDF’s, clean PDF’s and CAD files on the City of Seattle’s Standards website under the amendment tab and are also listed below in this table. 
 
http://www.seattle.gov/util/Engineering/StandardSpecsPlans/Amendments/index.htm 
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Plan 
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Text / Editor’s Note 

 
8/15/18 

 
1-01.3 

 
Definitions 

 
Add the following definitions: 
 
ACCEPTABLE WORK SITE 
A Work Site that is appropriate, productive, safe, free from bullying, hazing or harassment.  An Acceptable Work Site is free from behaviors that may 
impair production or undermine the integrity of the work conditions including but not limited to job performance, safety, productivity, or efficiency of 
workers. 
 
CITY 
The City of Seattle.  
 
OPEN-SHOP APPRENTICE 
An employee of an Open-Shop Contractor that meets the criteria established under Article XI, Section 2 of the CWA. 
 
PRE-APPRENTICE TRAINING PROGRAM 
An education-based program, recognized by the State of Washington Apprenticeship and Training Council and endorsed by one or more registered 
apprenticeship sponsors, with a focus on educating and training students to meet or exceed minimum qualifications for entry into an Apprentice Training 
Program. 
 
WORK SITE 
The Project Site and any field or company offices used for the project, or other locations used in conjunction with the project where Work is performed. 
 
Delete the definition for Priority Hire and replace it with the following: 
 
PRIORITY HIRE 
The Priority Hire ordinance (SMC Ch. 20.37) prioritizes workers living in economically distressed ZIP codes and preferred entry candidates for hire on 
Covered Projects and sets aspirational goals for hiring women and people of color. 
 
 

 
8/15/18 
 

 
1-02.2 
 

 
Supplemental Bidder 
Responsibility Criteria Form 
(SBRC) 
 

 
Delete the first paragraph under item 1. and replace it with the following: 
 
The Bidder must document on the SBRC that the Bidder and the Bidder’s personnel or Subcontractors have completed projects of a similar size and 
scope as this project.  
 

http://www.seattle.gov/util/Engineering/StandardSpecsPlans/Amendments/index.htm
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Plan 

 
Current Title 

 
Text / Editor’s Note 

 
8/15/18 
 
 

 
1-02.14 
 

 
Disqualifications of Bidders 
 

 
Delete the contents of this Section and replace with the following: 
 
A Bidder will be deemed not responsible and its Bid rejected if: 

1. The Bidder does not meet the mandatory responsibility criteria in RCW 39.04.350(1) as amended and as specified in Section 1-02.1; 
2. The Bidder (apparent low Bidder only) does not meet the Supplemental Bidder Responsibility Criteria as specified in Sections 1-02.1 and 1-

02.2, did not provide the completed and signed SBRC or required documentation to evaluate the Bidder qualifications, or fails to disclose or 
submits false or misleading information on the SBRC or in the attached documentation; 

3. Evidence of collusion exists with any other Bidder or potential Bidder; or 
4. The Bidder failed to attend a mandatory pre-bid conference, if applicable. 

A Bidder may be deemed not responsible and its Bid rejected if: 
a. More than 1 Bid is submitted for the same project from a Bidder under the same or different names;  
b. An unsatisfactory performance record exists as shown by past or current Work for the Owner, or for others, as judged from the standpoint of 

the conduct of the Work, environmental or safety compliance records, workmanship, progress, social equity, Community Workforce 
Agreement, or equal employment opportunity practices; or termination for cause;  

c. The Bidder has failed to settle bills for labor or Materials on past or current contracts;  
d. The Bidder has failed to complete a public contract;  
e. The Bidder has been convicted of a crime arising from a previous public contract;  
f. The Bidder is unable, financially, or otherwise, to perform the Work; or 
g. For any other reason deemed proper by the Owner. 

The Owner will notify the Bidder by email or other writing if the Bidder is determined to be not responsible under this Section.  
 

 
8/15/18 
 

 
1-03.1(4) 

 
Pre Award Information and 
Rights of the Owner 

 
Insert the following item after item 4: 
  
5. A Social Equity Plan 
 

 
8/15/18 
 

 
1-03.3 

 
Required Documents to 
Establish the Execution Date 

 
Delete the contents of this Section and replace with the following: 
 
Within 10 Business Days of issuing the Notice of Intent to Award, unless extended by mutual agreement, the apparent low Bidder must submit to CPCS: 
proof of insurance, fully executed original Payment and Performance Bond, Retainage Bond if applicable, and the original signed Agreement Form. The 
apparent low Bidder must also submit the Social Equity Plan as specified in Section 1-03.3(4). 
 

 
8/15/18 
 

 
1-03.3(4) 

 
Social Equity Plan (NEW) 

 
Add the following new Section: 
 
1-03.3(4) SOCIAL EQUITY PLAN (New Section) 
 
The apparent low Bidder must submit to CPCS a completed Social Equity Plan within 3 Business Days of the Owner’s issuance of the Notice of Intent to 
Award.  A completed plan must include all sections applicable to the project including the Inclusion Plan Supplement, Apprenticeship, and Workforce 
Projections when required.  The Social Equity Plan must indicate the firms and scopes with estimated dollars for all WMBE subcontractors, and must, if 
applicable, list all apprentice trade assignments and estimated hours.  See Section 1-07.11. The apparent low Bidder should contact CPCS for help 
preparing the Plan to ensure completeness.  The Social Equity Plan must be approved by CPCS prior to the Execution Date. 
 

 
8/15/18 
 

 
1-04.3 
 

 
Changes 
 

 
Delete the second paragraph after the list in this Section and replace it with the following: 
 
Changes in the Work will be incorporated into the Contract by Change Order. The exception is that a Change Order is not required for changes noted 
on field stakes or variations from estimated quantities that are less than 25 percent of the original Bid quantity. Changes noted on field stakes or 
variations from estimated quantities that are less than 25 percent of the original Bid quantity will be paid at the Bid Item prices that apply. The Contractor 
must respond immediately to changes shown on field stakes and proceed with the Work without waiting for further notice. 
 

 
10/09/17 

 
1-05.3(5) 

 
Early Submittals 

 
Delete item 5 from the numbered list in this Section.  
 



 

Page 3 of 13 

 
Revision 

Date 
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Text / Editor’s Note 

 
8/15/18 
 
 

 
1-05.5 
 

 
Construction Stakes 
 

 
Delete the first 7 paragraphs in this Section and replace with the following: 
 
All Work constituting the practice of engineering or land surveying requires NAVD88 as the vertical datum, and NAD83 (1991) as the horizontal datum 
(see Standard Plan 001). 
 
Before the Engineer will provide survey control points, the Contractor must first provide a Project Site that has been prepared for safe and orderly 
installation of such control points as determined by the Engineer. 
 
The Engineer will furnish primary survey control points for Work areas at the Project Site as follows: 

1. 2 intervisible horizontal control points for each continuous street between consecutive intersections, and no less than 2 points per 
1320 linear feet measured along the centerline of street. T intersections branching off a street with no Work on that branching street 
will have 1 control point at the T intersection. T intersections branching off a street with Work on that branching street will have 
horizontal control points per the first sentence of this item 1. 

2. Two vertical control points for each continuous street between intersections within the Project Site. A minimum of 2 points per 1320 
feet will be provided. 

 
The Standard Specifications also address additional survey controls provided by the Engineer for specific constructions. See Section 2-09.3(2) and, 
unless the Contract specifies otherwise, where the Engineer may provide additional staking, Sections 2-04.1(1), 2-09.1, 2-10.3(6), 2-13.3(1)A, 4-04.3(5), 
5-04.3(4)C1, 7-18.3(1)A, 8-11.3(3), 8-15.3(1), 8-15.3(5), 8-16.1, and 8-18.3(1). 
 
The Contractor must use the Owner-furnished survey control points for all necessary calculation and survey for the Contractor to complete the Work, 
and assumes full responsibility for detailed dimensions, elevations, lines, grades, excavation slopes, and as may be required of the Work measured 
from these Engineer furnished survey control points. 
 
Survey control points provided by the Engineer for the Contractor must be preserved and not be disturbed. 
Should any discrepancy in survey control points provided by the Engineer be identified by the Contractor, then upon discovery, the Contractor must 
immediately notify the Engineer of such discrepancy including providing timely follow-up with written notice. In the absence of such immediate 
notification and follow-up written notice, the Contractor is responsible and liable for any error in alignment or grade at no separate or additional cost to 
the Owner. 
 
Any claim by the Contractor for extra payment or delay due to error in the Engineer provided survey control points is not allowed unless the original 
Engineer provided survey control points still exist undisturbed. For straight line and straight grade, the Contractor must provide at least 3 consecutive 
points to determine variation from a straight line or grade. 
 

 
10/09/17 

 
1-07.1(2) 

 
Safety Rules and Standards 

 
Delete the first and second paragraph after item 3 and replace it with the following: 
 
These requirements apply continuously and are not limited to normal working hours. The Engineer’s review of the Contractor’s performance may include 
review of, but does not determine the adequacy of, the Contractor’s safety measures on the Work Site. 
 
The Contractor must establish, maintain, and supervise a safe and healthy working environment, an Acceptable Work Site, an accident prevention 
program, and training programs to improve the skill and competency of all employees with respect to occupational safety and health. 
 

 
8/15/18 
 

 
1-07.9(1)D 
 

 
Overtime 
 

 
Supplement this Section with the following: 
 
Overtime rates must be paid for all hours worked more than 40 hours per week. This Section provides a minimum public works overtime standard, and 
does not supersede prevailing overtime wage rates established under RCW 39.12. 
 

 
8/15/18 

 
1-07.11(3) 

 
Women and Minority 
Businesses and Non-
Discrimination Requirements 

 
Delete the first paragraph in this Section and replace it with the following: 
 
The Owner will not enter into contracts with Contractors who do not agree to use Affirmative Efforts to employ or contract with women and minority 
group members as required under SMC 20.42, who do not agree to ensure an Acceptable Work Site, or who violate any provisions of SMC 20.42, or 
those requirements set forth below. 
 

http://app.leg.wa.gov/RCW/default.aspx?cite=39.12
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8/15/18 

 
1-07.11(3)A 

 
Affirmative Efforts 

 
Delete item 2.b. in this Section and replace it with the following: 
 
b.  If applicable, the Contractor must submit a Social Equity Plan as Specified in Section 1-03.3(4). 
 

 
8/15/18 

 
1-07.11(4) 

 
Employment Non-
discrimination Requirements 

 
Delete the first paragraph in this Section and replace it with the following: 
 
The Contractor must not inquire, collect, or otherwise condition employment based on immigration status.  Unless otherwise provided in the Contract, no 
background checks will be performed as part of the employment process. The City has strict policies regarding the use of background checks, criminal 
checks, and immigrant status for contract workers.  The policies are incorporated into the Contract and are available for viewing on-line at 
http://www.seattle.gov/city-purchasing-and-contracting/social-equity/background-checks. 
 
Delete the third paragraph in this Section and replace it with the following: 
 
The Owner may monitor or audit the Contractor’s non-discrimination policies and practices, including Affirmative Efforts to employ women or minority 
employees and Acceptable Work Sites. Monitoring may include proactive observations at the Work Site, interviews of individuals familiar with the Work 
Site, data that may evidence disparities, investigation of complaints by an individual familiar with the Work Site, or other evidence. The Owner may find 
unacceptable behavior and may pursue all appropriate contractual remedies. 
 
Delete the final paragraph in this Section and replace it with the following: 
 

The Contractor must ensure that all employees, particularly supervisors, are aware of, and comply with their obligation to maintain a working environment 
free from discriminatory conduct, including, but not limited to, harassment and intimidation of minorities and women, or WMBE businesses. The Contractor 
must display at each Work Site location, including the Project Site office, the appropriate materials supplied by the Owner regarding Acceptable Work 
Sites. 
 

 
8/15/18 
 

 
1-07.11(6)C 

 
Apprentice Utilization Plan 

 
Delete the contents of this Section and replace it with the following: 
 
As specified in Section 1-03.3(4), the Contractor must submit to CPCS, as part of the Social Equity Plan, a comprehensive plan outlining how the 
apprentice utilization requirements will be met on the total Contract labor hours. The plan must be submitted on a form provided by the Owner or by 
accessing http://www.seattle.gov/city-purchasing-and-contracting/social-equity/apprenticeships.  An approved plan is required prior to the Execution 
Date. 
 
CPCS may provide assistance in directing the Contractor to available resources for hiring apprentices. The Contractor, the Engineer, and CPCS must 
meet to discuss and change the plan as appropriate. 
 

 
10/09/17 

 
1-07.11(7) 

 
Violations 

 
Supplement this Section with the following: 
 
The Contractor must immediately report any violation of the requirements of this Section to CPCS. 
 

 
8/15/18 
 

 
1-07.16(1) 
 

 
Private and Public Property 
 

 
Delete the first sentence of the second paragraph in this Section and replace with the following: 
 
The Contractor must, at no additional cost to the Owner, restrict access and provide and install safeguards acceptable to the Engineer to protect 
employees and public and private property, including curb, gutters, and sidewalks. 
 

http://www.seattle.gov/city-purchasing-and-contracting/social-equity/background-checks
http://www.seattle.gov/city-purchasing-and-contracting/social-equity/apprenticeships
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4/22/19 
 

 
1-07.28 
 

 
Notifications Relative to 
Contractor’s Activities 
 

 
Delete item 17 in this Section and replace it with the following: 
 

17. Survey Monumentation: When proposed construction, changes to proposed construction, or other activity requires removal or destruction of a 
survey monument, at least 2 Working Days prior to this work, the Contractor must provide the Engineer with a copy the Department of Natural 
Resources (DNR) permit authorizing the removal or destruction of the survey monument per WAC 332-120. Removal or destruction is defined 
to mean the physical disturbance or covering of a survey monument such that the survey point is no longer visible or readily accessible. Before 
Physical Completion, the Contractor must provide the Engineer a copy of the DNR final report form with evidence that each survey monument 
has been replaced or restored to its pre-construction position. For permitting information see  
http://www.dnr.wa.gov/publications/eng_plso_remove_destroy_monument.zip or call DNR at (360) 902-1230. At the time the permits are 
provided to the Engineer, the Contractor must forward a copy of this initial DNR permit with authorizing signatures and final report form to the 
Land Survey Manager, Seattle Public Utilities, physical address: Seattle Municipal Tower, 700 Fifth Avenue, or mailing address: PO Box 
34018, Seattle, WA 98124-4018. 

 

 
8/15/18 
 

 
1-09.7 
 

 
Payments for Mobilization 
 

 
Delete items 1-3 and replace with the following: 
 

1. When 5 percent of the Contract Price (with exclusions applied) is earned from the original Contract Bid Items, the lower of either 50 percent of 
the amount Bid for mobilization or 5 percent of the Contract Price (with exclusions applied) will be paid. 

2. When 10 percent of the Contract Price (with exclusions applied) is earned from the original Contract Bid Items, the lower of either 100 percent 
of the amount Bid for mobilization or 10 percent of the Contract Price (with exclusions applied) will be paid. 

3. Any remaining costs for the mobilization Bid Item will be paid following the project’s Physical Completion Date. 
 

 
4/22/19 
 

 
1-09.9(3) 
 

 
Owner’s Right to Withhold 
and Disburse Certain 
Amounts 
 

 
Insert the following new item 7.d. into the list in this Section: 
 

d. Failure of the Contractor to submit approved Washington State Department of Natural Resources permits prior to the destroying or 
removing of survey monuments, or failure to submit completion reports after destroying or removing survey monuments as specified 
in Section 1-07.28, item 17. 

 

 
8/15/18 

 
1-09.11(7) 
 

 
Subcontractor Claims 
against Bonds 
 

 
Delete the last paragraph in this Section and replace it with the following: 
 
To obtain a copy of a bond or notify the Owner of a lien or claim against the Contractor’s Payment and Performance Bond or the Retainage Bond, send 
the request or notification to the CPCS Director at the CPCS mailing address, see Section 1-02.9(1). 
 

 
4/22/19 
 

 
1-10.2(5)C 
 

 
General Traffic Control 
Restrictions 
 

 
Delete item 3 in the list in this Section and replace it with the following: 
 

3. Holiday Construction Moratorium (City of Seattle Only): 
a. No construction activities will be allowed on any portion of a project that lies within the Central Business District or the Pioneer 

Square area from Thanksgiving Day through New Year's Day inclusive.  
The Central Business District is that area within the boundaries of Interstate 5 on the east, Seneca Street on the south, First Avenue 
on the west, Virginia Street and Denny Way (east of Fairview Avenue) on the north.  
The Pioneer Square Area is that area within the boundaries of Alaskan Way on the west, Second Avenue and Second Avenue South 
on the east, Columbia Street on the north and King Street on the south. 

b. No construction activities will be allowed on any portion of a project that lies within the Chinatown-International District during the 
period beginning three weeks before Lunar New Year holiday and ending three weeks after Lunar New Year holiday.  
The exact date of the Lunar New Year holiday changes each year. See the SDOT Street Use Construction web page for additional 
information: http://www.seattle.gov/transportation/permits-and-services/permits/construction-use-in-the-right-of-way 
The Chinatown-International District boundary, for the purposes of the Holiday Construction Moratorium, is the area delineated by 
the International Special Review District boundary defined on Map A in SMC 23.66.302. 

 

 
8/15/18 
 

 
2-04.1(2) 
 

 
Classification 
 

 
Delete the last sentence in this Section and replace it with the following: 
 
Where widening of roadway cuts and ditches and excavations of 3 feet or less below the designated subgrade are directed by the Engineer, they will be 
considered common excavation.  
 

http://www.seattle.gov/transportation/permits-and-services/permits/construction-use-in-the-right-of-way
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8/15/18 
 

 
2-07.3(2) 
 

 
Safety Systems 
 

 
Delete the second paragraph in this Section and replace it with the following: 
 
The safety system must provide safe working conditions in the excavation. The Contractor may use a shield system for trenches. All Work outside of the 
neat line limits required to restore conditions that were disturbed by the Contractor’s operations, including: handling and disposal of excavated material; 
additional backfill beyond neat line limits; or additional surface restoration beyond limits specified in the Contract; as well as repair of damage to 
adjacent structure, improvement, or underground installation, will be at the Contractor’s sole expense and at no additional or separate cost to the 
Owner. Neat line limits for trenches are shown on Standard Plans 284 and 350. For structural excavation neat line limits see Section 2-04.4. 
 

 
8/15/18 
 

 
2-08.3(1) 
 

 
General Requirements for 
Dewatering 
 

 
Delete the second paragraph in this Section and replace it with the following: 
 
The Contractor must submit the method and installation of the dewatering system to the Engineer at least 10 Working Days before dewatering starts. 
This submittal must be designed and stamped by a licensed Hydrogeologist or Professional Engineer, as specified in Section 1-05.3(12). The submittal 
must indicate the number and types of equipment and pipelines to be used, dewatering capacity, dewatering pits and locations, water discharge 
locations, an estimate of advance time to dewater the excavation before work in the excavation when necessary, and any other information necessary 
to verify acceptable control and performance. 
 

 
8/15/18 
 

 
2-09.5 
 

 
Payment 
 

 
Delete the last paragraph in this Section and replace it with the following: 
 
Where specified in the Contract, or where directed by the Engineer, Mineral Aggregate backfill used instead of native material will be paid as “Mineral 
Aggregate, (Type)” as specified in Section 4-01.  
 

 
10/09/17 

 
4-01.5 

 
Payment 

 
Delete the first 2 paragraphs under Item 3, and replace them with the following: 
 
Unless included in other Bid Items for payment, the Bid Item price for “Mineral Aggregate, (Type)” for backfill of walls and utility trenches includes all 
costs for the work required by the cubic yard in place as determined by the neat lines shown on the Drawings or Standard Plans less the volume of 
pipes and Structures greater than 6 inches outside diameter or other minor Structures greater than 1 cubic yard. 
 
Unless included in other Bid Items for payment, the Bid Item price for “Mineral Aggregate, (Type)” backfill of foundations and drains, except behind a 
wall, includes all costs for the work required by the cubic yard in place as determined by the neat lines shown on the Drawings or the Standard Plans. 
Payment for minor and local quantities of backfill for drains surrounding weep holes of 1 cubic yard or less will be included in the Bid Item price for 
concrete in place per Section 6-02.5 and no separate or additional payment will be made. 
 

 
8/15/18 
 
 

 
5-05.3(20) 
 

 
Patterned and Colored 
Cement Concrete Treatment  
 

 
Delete the second to last Paragraph in this Section and replace it with the following: 
 
Construct as many test panels as necessary to produce sample panels that meet the approval of the Engineer. The permanent work must be consistent 
with the appearance of the approved test panels. The test panels must not be incorporated into the Work and must be disposed of under the Contract. 
 

 
8/15/18 
 
 

 
5-05.3(21) 
 

 
Exposed Aggregate Cement 
Concrete Treatment 
 

 
Delete the second to last Paragraph in this Section and replace it with the following: 
 
Construct as many test panels as necessary to produce sample panels that meet the approval of the Engineer. The permanent work must be consistent 
with the appearance of the approved test panels. The test panels must not be incorporated into the Work and must be disposed of under the Contract. 
 

 
8/15/18 
 

 
7-05.3(1)K 
 

 
Maintenance Hole Pipe 
Connections 
 

 
Supplement this Section with the following: 
 
Vitrified clay pipe connecting to the maintenance hole must have a second flexible joint connected to the first flexible joint entering or leaving the 
maintenance hole, as shown in Standard Plan 215. The second flexible joint must be a maximum of 24 inches from the first joint, and must be placed 
firmly on compacted bedding. 
 



 

Page 7 of 13 

 
Revision 

Date 

 
Section /  
Plan 

 
Current Title 

 
Text / Editor’s Note 

 
8/15/18 
 

 
7-05.3(1)L 
 

 
Maintenance Hole Grade 
Adjustment 
 

 
Delete the second paragraph in this Section and replace it with the following: 
 
Final elevation and slope of the frame and cover must conform to the restored and adjacent street surface. No warping of grades instead of 
maintenance hole frame adjustment will be allowed. All joints in the brick or ring adjustment must be filled with mortar to a thickness of 1/4 inch 
minimum to 1/2 inch maximum, and the casting must be seated in mortar a thickness of 1/4 inch minimum to 1/2 inch maximum placed on the top brick 
course. Lay bricks in a running bond pattern. When the frame is circular, use radial bricks or concrete grade rings.  
 

 
8/15/18 
 

 
7-05.3(3) 
 

 
Junction Box 
 

 
Delete the contents of this Section and replace it with the following: 
 
Install junction boxes as shown on the Drawings. See Standard Plan 277 and Sections 9-12.8 and 9-04.3(3)B. Fill the bottom of the structure to match 
the invert of the lowest pipe and slope to drain. 
 

 
8/15/18 
 

 
7-08.3(4) 
 

 
Catch Basin Connections 
 

 
Delete the last sentence of the 5th paragraph in this Section and replace it with the following: 
 
Bedding for catch basin connection pipe must be as specified in Section 7-17.3(1) for the pipe material used. 
 

 
8/15/18 
 

 
7-08.3(4) 
 

 
Inlet Connections 
 

 
Delete the last sentence of the 5th paragraph in this Section and replace it with the following: 
 
Bedding for inlet connection pipe must be as specified in Section 7-17.3(1) for the pipe material used. 
 

 
8/15/18 
 

 
7-11.3(1)C3 
 

 
Sand Bedding at Trench 
Crossing 
 

 
Delete Item 2. from the list in this Section, and renumber Items 3. and 4. as Items 2. and 3., respectively. 
 

 
8/15/18 
 

 
7-11.3(2)A 
 

 
General 
 

Delete the contents of this Section and replace with the following: 
 
Pipe ends must be sealed from the time the pipe is manufactured until the time it is installed to prevent dirt, water, or debris from entering the pipe 
segments.  Protect threaded pipe ends using couplings or other means until the pipe is installed.  
 
Inspect the pipe and fittings for defects upon delivery to the Project Site. 
 
All types of pipe must be handled in a manner that prevents damage to the pipe and pipe lining or coating. Use heavy canvas or nylon slings of suitable 
strength to lift and support materials. Chains or cables must not be used to lift and support materials. Pipe and fittings must not be dropped, skidded, or 
rolled against other pipe. Damaged pipe will be rejected, and the Contractor must immediately place all damaged pipe apart from the undamaged pipe 
and remove the damaged pipe from the Project Site within 24 hours. 
 
Stack pipe in a way that prevents damage to the pipe and prevents any movement of the pipe. Keep the bottom tiers of the stack off the ground on 
timbers, rails, or similar supports. Alternate pipe on succeeding tiers by bell and plain end. Place timbers 4” x 4” in size between tiers and place chocks 
at each end to prevent movement. Stack each size of pipe separately. 
 
Ductile iron and cast iron pipe, while suspended above grade, must be rung with a light hammer to detect cracks. Prevent dirt or other foreign material 
from entering the pipe or pipe joint during installation. When pipe installation is not in progress, close the open ends of the pipe in the trench with a 
water tight plug or other approved means to ensure cleanliness inside the pipe. Any pipe or fitting installed with dirt or foreign material in it must be 
removed, cleaned, and reinstalled. 
 

 
8/15/18 
 

 
7-11.3(8)A 
 

 
Wax Tape Coating 
 

 
Delete the first paragraph in this Section and replace it with the following: 
 
When specified in the Contract, wax tape coating must be field applied to Water Main including pipe, fittings, valves, couplings, bolts, flanges, shackle 
rods, or other appurtenances, see Section 9-30.1(4)F. 
 

 
10/09/17 
 

 
7-11.3(9)A 
 

 
Connections to Existing 
Water Mains 
 

 
Delete the first item 6. in this Section, and replace it with the following: 
 

6. Connections must be made within 14 Calendar Days after the Contractor receives written notice from the Engineer of acceptable 
bacteriological laboratory sampling results after flushing and disinfection of the pipes.  
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10/09/17 
 

 
7-11.3(12)A 
 

 
General (Flushing and 
Disinfection of Water Mains) 
 

 
Delete the 3rd paragraph in this Section and replace it with the following: 
 

Coordinate with the Engineer for the location of sampling taps. All bacteriological analysis will be performed by the SPU Water Quality Laboratory. 
Written notice of the results of sample analysis will be returned to the Contractor 2 Working Days after the sampling. Analysis of any sample indicating 
unacceptable results requires the remedy specified in Section 7-11.3(12)K. Analysis of samples indicating acceptable results requires the new Water 
Main be connected to existing Water Main within 14 Calendar Days of the Date of written notice from the Engineer to the Contractor. Failure to make the 
connection within this time frame requires additional disinfection, flushing, and additional sampling and testing for acceptable results. The Engineer may 
perform additional bacteriological sampling and testing at any time. 
 

 
8/15/18 
 
 

 
7-11.3(13) 
 

 
Concrete Thrust Blocking 
 

 
Supplement the second paragraph in this Section with the following: 
 
If ecology blocks are used for thrust blocking on tees, the Contractor must place metal spacers/shims between the ecology blocks and the body of the 
tee to transfer load to the body of the tee between the bells. Thrust blocking that transfers the load to the bells of the tee will be rejected. 
 

 
8/15/18 
 

 
7-17.3(2)C3 
 

 
Cut In Tee on Existing or 
New Pipe 
 

 
Delete item 3 and replace with the following: 
 

3. Corrugated metal tee to corrugated metal pipe: In corrugated steel and aluminum pipes, sawcut a hole to match a shop fabricated tee as shown 
on Standard Plan 279. 
 
The flange plate of the fabricated tee must be corrugated to match corrugation of the pipe to which it is attached. Insert a neoprene gasket or 
approved equal between the outside face of the existing pipe and the flange plate of the tee and connect with self-tapping stainless steel screws. 
 
Connect the incoming pipe and the tee using a flexible gasketed coupling with stainless steel shielding as specified in Section 9-05.18. Provide 
corrosion protection for the pipe section of the tee by isolating the aluminum from the steel by extending the gasket 1 inch beyond the edge of 
the stainless steel coupling. 

 

 
10/09/17 
 

 
7-17.4 

 
Measurement 

 
Delete the last paragraph of this Section and replace it with the following: 
 
Measurement for "Mineral Aggregate, (Type)" for trench backfill will be as specified in Section 4-01.5. Imported Mineral Aggregate used beyond these 
neat line limits will be at the Contractor’s sole expense. 
 

 
10/09/17 
 

 
7-17.5 

 
Payment 

 
Delete Item 2. a. and replace it with the following: 
 

a. Trench excavation, installing and joining pipe, and backfill and compaction of suitable native Material backfill; 
 
Delete Item 2. d. and renumber the subsequent items. 
 

 
8/15/18 
 

 
7-20.5 
 

 
Payment 
 

 
Delete the third from last paragraph in this Section and replace it with the following: 
 

The costs for placement and removal of asphalt or cement concrete used to secure castings before paving are considered incidental to 
the Work and no separate payment will be made. 
 

 
8/15/18 
 

 
8-03.3(9) 
 

 
Flushing and Testing 
 

 
Delete Item 2. from the list in this Section and replace it with the following: 
 

2. All main supply lines must be purged of air and tested with a minimum static water pressure of 150 psi for 60 minutes without 
introduction of additional service or pumping pressure. Testing must be done with 1 pressure gauge installed on the line at a location 
specified by the Engineer. The Contractor must provide a back-up pressure gage on site during pressure testing. Lines which show 
loss of pressure exceeding 5 psi at the ends of test periods specified in the Contract will be rejected. The Contractor must correct 
rejected installations and must retest them for acceptance. 
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4/22/19 
 

 
8-13.3(1) 
 

 
Reference Points – General 
 

 
Delete the second paragraph in this Section and replace it with the following: 
 
The survey monument must be as shown on Standard Plan 020a and must be set by the land surveyor. 
 

 
4/22/19 
 

 
8-13.5 
 

 
Payment 
 

 
Delete item 4 in this Section and replace it with the following: 
 

4. “Relocate or Reset Monument and Monument Frame and Cover”, per each 
The Bid Item Price for “Relocate or Reset Monument and Monument Frame and Cover” must include all costs for the work required to furnish 
and survey in the new monument, and to furnish and install a new frame and cover at a location to be determined by the Engineer. Costs for 
this Bid Item must also include filing a DNR “Remove or Destroy a Survey Monument Permit” per Chapter 332-120 WAC and providing a copy 
of this permit to the Engineer. 

 
 

 
8/15/18 
 

 
8-14.5 
 

 
Payment 
 

 
Supplement the paragraphs under item 6 with the following: 
 
Payment for detectable warning plate will be made separately as specified in this Section. 
 

 
8/15/18 
 

 
8-15.3(5)A 
 

 
Concrete Slab for Hydrant 
Wall Requirements 
 

 
Delete this Section in its entirety and replace it with the following 
 
8-15.3(5)A RESERVED 
 

 
8/15/18 
 

 
8-22.3(3)E 
 

 
Installation 
 

 
Delete the last paragraph in this Section.  
 

 
8/15/18 
 

 
8-22.4 
 

 
Measurement 
 

 
Delete the last paragraph in this Section. 
 

 
8/15/18 

 
8-22.5 
 

 
Payment 
 

 
Delete payment item 8. and the last paragraph in this Section and replace with the following: 
 
Sharrows to be installed as shown on the Drawings will be measured and paid as “Pavement Marking, Thermoplastic, Legend/Symbol”, per each. 
 

 
4/22/19 
 

 
9-03.16(1)B 
 

 
Recycled Portland Cement 
Concrete Rubble 
 

 
Insert the following items after item 3: 
 

4. As a backfill or bedding material for cast iron, ductile iron, or steel Water Mains and their associated appurtenances. 
5. As a backfill or bedding material for any other utility where it crosses within 3 feet, horizontally or vertically, of cast iron, ductile iron, or steel 

Water Mains and their associated appurtenances. 
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8/15/18 

 
9-05.2(5) 

 
Concrete Pipe Joints and 
Testing 

 
Delete this Section and its Subsections and replace with the following: 
 
9-05.2(5) CONCRETE PIPE JOINTS AND TESTING 
 
9-05.2(5)A GENERAL 
 
All concrete pipe must be joined with rubber gaskets. The joints and gasket material must comply with the Specifications of ASTM C 443 and ASTM C 
1619. Gasket Material must be protected as specified in Section 9-04.4(6). 
 
Both bell and spigot must be reinforced in all pipe 30 inches or larger in diameter per Section 8.2 of ASTM C 76. 
 
9-05.2(5)B TESTING CONCRETE PIPE JOINTS 
 
When a particular type of pipe joint design, joint material, and/or joining method has not previously been tested and approved by the Engineer, the 
proposed joint design must be tested in the presence of the Engineer as described in Section 9 of ASTM C 443 to qualify the design, joint material, 
and/or joining method for acceptance. As determined by the Engineer, additional testing may be required if subsequent field testing of installed pipe 
indicates difficulty in verifying acceptable joined pipe performance. The tests made under this Specification must be conducted at the Supplier and the 
Contractor must make available space and facilities to accommodate the testing in an efficient and workmanlike manner. 
 

 
8/15/18 
 

 
9-05.4(2) 
 

 
C900 PVC Pipe (New 
Section) 
 

 
Add the following new Section: 
 

9-05.4(2) C900 PVC PIPE (New Section) 

 
C900 PVC pipe must be manufactured from compounds conforming to cell classification 21454 as defined in AWWA C900-16. The integral bell joint 
system must meet the requirements of ASTM D-3139 and utilize an elastomeric seal meeting the specification defined in ASTM F-477.  Unless noted 
otherwise, C900 pipe used for Sewer and drainage applications must be dimension ratio (DR) 18 and must be colored white. 
 
C900 PVC pipe as specified in this Section may only be used for Sewer and drainage applications and is not allowed for use in Water Mains. 
 

 
10/09/17 
 

 
9-05.15 
 

 
Cement Slurry Abandoning 
Pipe or Filling Annular 
Space Between 2 Pipes 
 

 
Delete the contents of this Section and replace it with the following: 
 
Materials must comply with the following standards: 
 

Material Standard 

Portland Cement Section 9-01 

Fly Ash Section 9-23.6 

GGBFS Section 9-23.7 

Limestone Section 9-23.10 

Fine Aggregate Section 9-03.1(2) 

Chemical Admixtures Section 9-23.4 

Foaming Agent ASTM C869 

Water Section 9-25.1 

 
Material used to fill the annular space between an inner and outer pipe, or used to abandon pipe in place, must be a foamed cement slurry that is 
pumpable, flowable, and must completely fill the annular space between pipes or the interior space of the abandoned pipe without loss of volume.  The 
foamed cement slurry must have the following properties: 
 

Property Requirement 

Density – ASTM C138 65 pcf, min. 

Slump – ASTM C143 8 inches, min. 

Compressive Strength @ 24 hrs. – ASTM C4832 15 psi, min. 

Compressive Strength @ 28 Days – ASTM C4832 150 psi, min. 

Water-Cement Ratio 0.90 max. 

 
In addition to the properties shown above, test cylinders made in accordance with ASTM C4832 from samples taken at the point of placement (after the 
pump, if used) must not show any loss of volume after the foamed cement slurry has achieved final set. 
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8/15/18 
 

 
9-07.5 
 

 
Dowel Bars (For Cement 
Concrete Pavement) 
 

 
Delete the contents of this Section and replace it with the following: 
 
Epoxy-coated dowel bars must be round plain steel bars of the dimensions shown on Standard Plans 405b and 405c.  Dowels must conform to 
AASHTO M31, Grade 60 or ASTM A615, Grade 60, and must be coated with ASTM A1078 Type 2 coating except that the bars may be cut to length 
after being coated. Cut ends must be coated in accordance with ASTM A1078 with a patching material that is compatible with the coating, inert in 
concrete and recommended by the coating manufacturer. The thickness of the cured powder coating must be 10 mils ± 2 mils.  The Contractor must 
furnish a written certification that properly identifies the coating material, the number of each batch of coating material used, quantity represented, date 
of manufacture, name and address of manufacturer, and a statement that the supplied coating material meets the requirements of ASTM A1078 Type 2 
coating.  
 
Patching material, compatible with the coating material and inert in concrete, and recommended by the manufacturer, must be supplied with each 
shipment for field repairs by the Contractor. 
 

 
10/09/17 
 

 
9-08.1(2)J 
 

 
Black Enamel 
 

 
Delete the contents of this Section and replace it with the following: 
 
The enamel must conform to Federal Specification MIL PRF 24635E Type II Class II. 
 

 
10/09/17 

 
9-09.2 

 
Grade Requirements 

 
Delete the last paragraph of this Section and replace it with the following: 
 
Sign posts must comply with Section 9-28.2. 
 

 
8/15/18 
 

 
9-14.1(6) 
 

 
General Turf Area Soil 
 

 
Delete the first paragraph in this Section and replace it with the following: 
 
General turf area soil is for general use and passive recreation lawn areas, where year-round maintenance and positive drainage are important. For 
sports fields or high-traffic lawn areas such as Seattle Center, the Contractor must use high performance turf mix, as specified in Section 9-14.1(7). 
 

 
10/09/17 
 

 
9-28.2(1) 

 
Parking Meter Post 

 
Delete this Section in its entirety. 

 
10/09/17 
 

 
9-28.2(1)A 

 
General (Parking Meter 
Post) 

 
Delete this Section in its entirety. 

 
10/09/17 
 

 
9-28.2(1)B 

 
Direct Burial Parking Meter 
Post 
 

 
Delete this Section in its entirety. 

 
10/09/17 
 

 
9-28.2(1)C 

 
Surface Mounted Parking 
Meter Posts 
 

 
Delete this Section in its entirety. 

 
10/09/17 
 

 
9-29.2(2) 
 

 
Prohibited Materials 
 

 
Delete the contents of this Section and replace it with the following: 
 
Traffic paint must not contain mercury, lead, chromium, toluene, chlorinated solvents, hydrolysable chlorine derivatives, polychlorinated biphenyls 
(PCBs), ethylene-based glycol ethers and their acetates, nor any other EPA hazardous waste material over the regulatory levels per CFR 40 Part 
261.24. 
 

 
10/09/17 
 

 
9-36.1 
 

 
General (Detectable 
Warning) 
 

 
Delete the third paragraph of this Section and replace it with the following: 
 
See Standard Plan 422k for truncated domes detail. 
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8/15/18 
 

 
SP 003o 
 

 
Standard Symbols Private 
Utilities 
 

 
Standard symbol added for gas mains < 1’ in diameter.  
 

 
8/15/18 
 

 
SP 003P 
 

 
Standard Symbols Water 
 

 
New symbol added for concrete blocking, blocking symbol removed from other symbols for bends.  
 

 
8/15/18 

 
SP 030 

 
Desirable Locations for 
Utilities 
 

 
Corrected shalls to musts, corrected notes for Storm/Water separation from CL of street, should not be “either side of CL.”  

 
10/09/17 
 

 
SP 040 

 
Stabilized Construction 
Entrance 
 

 
Modified to add note addressing stabilized construction entrances on Parks property 

 
8/15/18 
 
 

 
SP 215 
(NEW) 
 

 
Flexible Joint of VCP 
Connection to Maintenance 
Holes 
 

 
New Standard Plan 
 

 
8/15/18 
 

 
SP 220 
 

 
Rebuild Existing Brick 
Maintenance Hole 
 

 
Deleted callout for grout skim coat.  
 

 
8/15/18 
 

 
SP 272b 
 

 
PVC Shear Gate for Use in 
ROW Only 
 

 
Note on Lift Handle detail revised.  
 

 
8/15/18 
 

 
SP 277 
 

 
Type 277 Junction Box & 
Installation 
 

 
Revised references for content and convention.  
 

 
8/15/18 
 

 
SP 279 
 

 
Tee Installation Corrugated 
Metal Pipe 
 

 
Revised to remove cut-in installation option and modify saddle installation requirements. 
 

 
10/09/17 
 

 
SP 285 
 

 
Pipe Bedding Sewer/Storm 
Drains 
 

 
Revised to update some Standard Specification references, and delete outdated references.  
 

 
8/15/18 
 

 
SP 290 
 

 
Bridge Drain 
 

 
Revised to remove incorrect Standard Specification reference.  
 

 
10/09/17 
 

 
SP 296 
 

 
Curb Inlet Frame 
 

 
Deleted 
 

 
10/09/17 
 

 
SP 297 
 

 
Curb inlet Vaned Grate 
 

 
Deleted 
 

 
8/15/18 
 

 
SP 300a 
 

 
Connections to Existing 
Watermains 
 

 
Revised note 9. 
 

 
8/15/18 
 

 
SP 300b 
 

 
Connections to Existing 
Watermains 
 

 
Revised to remove note 9 callout and add additional required sleeve.  
 

 
10/09/17 

 
SP 310a 

 
Type 310 Hydrant Setting 
Detail 
 

 
Revised to add 1’ spool between hydrant and valve, and replace weep hole with bleeder valve.  
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10/09/17 

 
SP 310b 

 
Type 310 Hydrant Setting 
Detail 
 

 
Revised to add 1’ spool between hydrant and valve, and replace weep hole with bleeder valve. 
 

 
8/15/18 

 
SP 311a 

 
Type 311 Hydrant Setting 
Detail 
 

 
Revised to replace weep hole with bleeder valve. 
 
Revised to delete Note 8 
 

 
10/09/17 

 
SP 311b 

 
Type 311 Hydrant Setting 
Detail 
 

 
Revised to replace weep hole with bleeder valve. 
 
 

 
8/15/18 
 

 
SP 331a 
 

 
Watermain Thrust Blocking 
Horizontal Fittings 
 

 
Revised to allow ecology block use for tees & more 11 deg bends, modify note.  
 

 
10/09/17 
 

 
SP 422a – i 
SP 422k 
 

 
Curb Ramp  
 

 
Various updates to curb ramp details, including changes to notes language, general note clarifications, and changes to payment limits and 
clear space delineations.  
 

 
8/15/18 

 
SP 510a 
 

 
Vehicular Signal Mounting 
 

 
Revised to add “Span Mounting” detail title 
 

 
10/09/17 

 
SP 550a 

 
Handholes 

 
Modified to change labeling from “TC” to “SDOT”  
 

 
10/09/17 

 
SP 550c 

 
Polymer Concrete 
Handholes 
 

 
Modified to change labeling from “TC” to “SDOT”  
 

 
8/15/18 
 

 
SP 580 
 
 

 
Traffic Conduit Riser 
 
 

 
Standard Plan significantly modified 
 
 

 
10/09/17 

 
SP 629 

 
Direct Burial Meter Post 
Installation Detail 
 

 
Delete this Standard Plan 

 
8/15/18 
 

 
SP 631 
 

 
Pedestrian Way Finding 
Sign 
 

 
Corrected the referenced Standard Spec Section 
 

 
End of document 
 
 
  
 
 


