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                                       City Purchasing          General Information 206-684-0444

Current Contract Information

	ALERTS

This contract is not intended for anything that is more properly classified as Public Works.  

This contract is limited to only those items expressly provided for in this contract.

Do not use for federally funded purchases without a specific review for your grant funding requirements.

	Contract Title  SCL Joint Use Construction Program

	Contract # 0000003619

	Buyer
	Name: Presley Palmer

	Phone: 206-233-7158


	E-Mail: Presley.palmer@seattle.gov 


	Vendor (name/address)
	NW Utility Services, LLC
PO Box 1008 
Sumner, WA 98390
	Vendor ID#  0000428830

	Vendor Contact
	Contact:   Randy Garoutte, Managing Member  Phone:  253-891-7802     
Fax: 253-891-7873
E-Mail: NWUS@puie.com 

	WMBE Status
	 FORMDROPDOWN 


	Description
	· Contract to provide Seattle City Light with services to support its Joint Use Construction Program in accordance with the Joint Use SOW, Specifications, Procedures and the City of Seattle Terms and Conditions.

	Contract Term
	8/31/16 through 7/28/17

	Future Extension Option
	Option to extend to extend annually with verification of updated Affidavit and Intent to Pay Prevailing Wages and as mutually agreed.

	Freight Terms
	N/A


	Prompt Pay Discount
	 N/A


	Delivery ARO
	 N/A


	Order Instructions
	For Use By: Seattle City Light (SCL)

	Order Limit:  None


	Contracting Options
	 FORMCHECKBOX 
This is the only City contract for this product.  Unless a separate competitive process is undertaken, this contract must be used when a product is sought that matches contract offerings. Call the Buyer for advice.

 FORMCHECKBOX 
This is one of several contracts awarded for this product.  The City may select among any of the following:

2618 – Cannon Construction Inc.
2617 – Potelco Inc.
 

	Comprehensive Contract


[image: image1.emf]0000003619_Contra ct.pdf



	Current Pricing


[image: image2.emf]0000003619_Price.d oc


	Original ITB / RFP
N/A


	Contract History
	Contract Start date 
8/01/16
Change Order #1
Change Order #2 
Change Order #3 



	Vendor Emergency Contact Information

	Emergency Contact Name
	Randy Garoutte

	Emergency Phone Number
	206-396-8304

	Back-Up Emergency Phone Number 
	253-891-7802

	Contact information for company locations areas outside Seattle that can be called upon in an emergency

Alternative Address
	Pacific is our main yard location – 228 Frontage Rd S., Pacific WA  98390
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PRICE SHEET 
Joint Use Construction Program 


City of Seattle 
 
The Hourly Rate in Table A should be all inclusive of the work to be performed. The Hourly 


Rate in Table B is the Prevailing Wages Rate for each job classification. 
NW Utility Services – Rates  


 
Table A     


  Hourly Rate Hourly Rate Hourly Rate 
Job Classification Work Description Regular Time (8:00 to 5:00  M-F) Overtime (M-F) Weekends/Holidays 


General Foreman Job overview/ safety  $114.45 $205.20 $205.20 
Foreman Crew overview/ safety $112.27 $202.10 $202.10 
Lineman Construction work $100.29 $180.52 $180.52 
Operator Vactoring/ equipment 


operator  
$86.52 $155.74 $155.74 


Groundman Vactoring / ground work $72.10 $129.78 $129.78 
Apprentice 7th step  Construction/ assist 


lineman 
$87.55 $157.59 $157.59 


Apprentice 5th step Construction/ assist 
lineman 


$78.28 $140.90 $140.90 


Apprentice 2nd step Construction/ assist 
lineman 


$66.95 $120.50 $120.50 


Flagger Flagging  $62.50 $93.75 $125.00 
 


 
 


1. It is MANDATORY that you provide hourly rates where requested.   
 


2. The listed in prices in Table A shall include and cover all duties, handling and transportation 
charges and all charges incidental to the requested work excluding Sales Tax or Use Tax.  
Offer shall agree to all City contract Terms and Conditions without exception. 


 
3. Price Changes in future contract years shall be in accordance with the specifications.  Whole 


sale and mark-up discount rates will not change through the life of the contract.  Other price 
changes are restricted to the specifications stated in the SOW and the contract. 
 


 
4. Prompt Payment Discount:  __5__%_15_ days.  Note:  Prompt payment discount periods 


equal to or greater than 10 calendar days will receive consideration and bid pricing will be 
reduced for evaluation by the amount of that discount. 


 
5. Prevailing Wages:  Prevailing wages apply to any awarded contract, confirm your intent to 


pay prevailing wages and that such wages are considered within your listed price in Table A. 
 
 Yes: _X__ 
 
 
Table B will be used to administer wage increases if necessary due to prevailing wage 
changes over the life of the contract.  Since prevailing wages may require the Vendor to 
request an adjustment to costs billed to the City in future years, provide this remaining 
information to allow the City to receive and analyze cost increases that are the result of a 
prevailing wage increase: 
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Specify the Job Classification and Hourly Wage Rate that is reflected in your Offer for labor 
classifications that will perform the Services.  : 
 


Table B  
Job Classification Hourly Wage 


Rate 
General Foreman $65.71 
Foreman $65.71 
Lineman $65.71 
Operator $55.34 
Groundman $44.12 
Apprentice 7th step  $56.64 
Apprentice 5th step $50.49 
Apprentice 2nd step  $42.81 
Flagger  $37.26 


   
6. Do not add travel time as an additional charge.  Billing hours will begin when workers arrive 


at the jobsite located at: BURIEN, SEATTLE, LAKE FOREST PARK, SHORELINE, 
NORMANDY PARK, TUKWILA, and UNINCORP. KING CO. 


 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
By submitting this Bid, Vendor acknowledges he/she has read and understands the entire 
Invitation to Bid and agrees to comply with its terms and conditions.  The Vendor also agrees 
to fulfill the offer made in their Bid through any subsequently awarded Contract. 
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This Statement of Work (SOW) requires that the contractor implements construction 
necessary for SCL to issue Joint Use permits. This work consists primarily of work for 
telecommunication companies looking to attach to SCL poles within the SCL distribution area.  
The contractor shall provide certified communication and wireless technicians, and qualified 
electrical line workers who are experienced working on high voltage electrical distribution 
systems. Contractor will be required to be knowledgeable of National Electrical Safety Code 
(NESC), SCL Standards and City of Seattle Standards.    


 
The Contractor will be qualified and responsible for all elements connected with the following 
specific types of work: 
 
• Pole removals and replacements, including pre-cast or cast in place foundations 
• Disconnect / reconnect of services 
• Removal, relocation or installation of new overhead conductors 
• Transformer replacements 
• Remove and replace/relocate other utility and renter equipment 
• Wireless connections 
• Waterproof connections 
• Installation and maintenance of communication facilities on transmission structures above 


and below transmission lines 
• Line transfers to new poles and adjustments (re-sag) for clearances 
• Setting or moving hand holes 
• Raising drip loops 
• Remove and reinstall street & flood lights 
• Grounding installation 
• Disposal of demolition material if necessary, may include hazardous materials. Most 


materials will be returned to SCL salvage.  
• Installation and monitoring of erosion control and Construction Stormwater Controls 


(CSC).  
• Traffic Control 
• Provide as-built details for all work completed 


May also include: 
o Conduit replacement, repair and interceptions 
o Trenching and shoring if required 
o Direct drilling conduit installation 
o All site restoration, including hardscapes  
o Installation of ADA upgrades requested per Street Use Permits.  


 
The Contractor will follow all construction documents provided by SCL. SCL standard plans 
and specifications will apply to all work unless specified on the Construction Documents. If 
the Contractor has questions about the construction documents or standards, they will submit 
a Request for Information (RFI) to the SCL Project Manager (PM).  
 
SCL shall be responsible for:  
 


1. Generating construction documents 
2. Providing all materials to the Contractor 
3. Permits 
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4. Salvage of materials removed as part of Work, excluding poles 
5. Inspection and approval of completed Work 
6. Providing RFI responses 


 
The Contractor shall be responsible for:  


1. Meeting site requirements such as traffic control, erosion controls, etc.  
2. Safety 
3. Providing necessary number of crews working to ensure substantial completion at the 


agreed upon date(s) 
4. Required licensing and equipment to complete the work 
5. Submitting red-lines 
6. Complete project reports and meet various federal, state, and SCL rules, regulations, 


and requirements 
7. Submitting RFIs when clarity is needed 


Definitions: 
As used in this Contract, the terms listed below are defined as indicated. Unless the 
Contract specifically indicates otherwise, the definitions of electrical and electronic 
abbreviations, terms and phrases used in the Contract shall be those contained in the 
official edition of the Institute of Electrical and Electronics Engineers (IEEE) Dictionary of 
Electrical and Electronic Terms. Definitions for street designations and classifications can 
be found in the current edition of Seattle’s Right of Way Improvement Manual (ROWIM). 
The ROWIM applies solely to street rights-of-way and does not apply to rights of way 
dedicated solely for utility purposes. 
 
Quote: The written price offer by the Contractor for completion of a specific defined group 
of work.  
 
Work Package: The complete package issued by SCL and covered by one quote from 
the Contractor, comprised of at least one Work Order, and typically comprised of multiple 
Work Orders. 
 
Work Order: The Work Order is an individual subset project within a Work Package. Work 
Packages will usually be made up of multiple Work Orders. 
 
Change Order: A written order issued by SCL to the Contractor authorizing a change to 
the Contract after execution of the Work Package.  
 
Clearance: Authorization to perform specified work or permission to enter a restricted 
area; used to describe the process by which the System Control Center (SCC) authorizes 
a crew to de-energize primary distribution lines.  
 
Contaminated Materials: Soil/material/debris/liquid of any kind that has contaminant 
levels above the more stringent of their respective applicable MTCA Method A cleanup 
level, Method B cleanup level, or Table 749-2 level, all for unrestricted land use per the 
Washington Administrative Code (WAC), or that contains asbestos, or that contains 
radionuclides above natural background levels as defined by WA 173-340-200. 
 
Contract: The written agreement between the Owner and the Contractor.  
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Contract Time: The period of time established by the Contract within which the Work shall 
be physically completed.  
 
Go Back: A Go Back refers to work that must be completed by the Contract as a result of 
corrections identified during an inspection at the completion of work.  
 
SCL Orientation Facilitator (AKA-Bird Dog): A SCL Orientation Facilitator (Bird Dog) is 
assigned by SCL Operations to ensure compliance with all SCL safety requirements and 
SCL procedures of the Make Ready Work (MRW) Contract and to facilitate full 
understanding and consistent interpretation of SCL construction standards, procedures 
and policies.  
 
Contractor: The individual or entity contracting with the Owner to complete the Work. 
 
Customer: An outside organization who is the originator for the Statement of work to be 
performed.  
 
Day: 
Unless otherwise specified, Day(s) shall mean Calendar Day(s). 
1. Business Day: Any Day other than Saturday, Sunday, or Holiday. 
2. Calendar Day: The time period of twenty-four hours measured from midnight to the 


next midnight. 
3. Non-Working Day: The following are Non-Working Days: 


a. Saturday. 
b. Sunday. 
c. Holiday. 
d. A Day upon which the SCL Project Manager issues a suspension order for an 


excusable delay or a Day declared an Unworkable Day. 
e. A Day the Contract specifically requires the Contractor to suspend the Work. 


4. Working Day: A Day not otherwise defined as a Non-Working Day. 
5. Unworkable Day: A Working Day that the SCL PROJECT MANAGER declares to be 


unworkable because of unsuitable weather, or another condition. 
Drawings [or “Plans”]: The portions of the Contract showing in graphic or pictorial form 
the design, location, and dimensions of the elements of the Work. 
 
SCL Project Manager: The Owner’s representative(s), or authorized Assistant, who 
administers the Work of this Project. 
 
Erosion and Sediment Control Best Management Practices (ESCBMPs): The 
Contractor shall use on-site construction practices and devices that prevent, reduce, or 
treat erosion and sedimentation and maintain surface water quality. 
 
Facility and Asset Number: The number used to identify the facility or the asset (e.g. pole, 
vault, handhole) from which a customer is served. 
 
Holiday: Pursuant to SMC 4.20.190 and RCW 1.16.050, Holidays for The City of Seattle 
are the: 
1. First day of January (New Year’s Day). 
2. Third Monday of January (Dr. Martin Luther King, Jr.’s Birthday). 
3. Third Monday of February (President’s Day). 
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4. Last Monday of May (Memorial Day). 
5. Fourth Day of July (Independence Day). 
6. First Monday of September (Labor Day). 
7. Eleventh Day of November (Veterans’ Day). 
8. Fourth Thursday of November and the Friday immediately following (Thanksgiving 


Day). 
9. Twenty fifth Day of December (Christmas Day). 
When any Holiday falls on a Sunday, the following Monday shall be considered a Holiday. 
When any Holiday falls on a Saturday, the preceding Friday shall be considered a Holiday. 
Holidays are Non-Working Days. 
 
Request for Information (RFI): a formal request from the contractor on standards, 
specifications, construction documents or any other items directing the contractor that need 
to be clarified before the contractor is able to move forward with work.  
 
Reviewer: The assigned Journeyworker Reviewer is a SCL employee tasked with 
inspecting upon completion and verifying that the work met all requirements of the project.  


 
Mobilization: All activities and associated costs for transportation of Contractors man 
power personnel, equipment and material to the job site to perform work associated with 
the work site.  
 
Notice To Proceed: The written notice from the SCL Project Manager to the Contractor 
authorizing and directing the Contractor to proceed with the Work and establishing the 
date on which the Contract Time begins. 
 
Liquidated Damages: The amount(s) stated in the Contract to be paid to the Owner by 
the Contractor, for each Working Day of delay until work package completion is achieved. 
Such obligation may be deducted by the Owner from any payments which are due or 
become due to the Contractor. 
 
On-Site Electrical Lead: The Contractor's on-site representative responsible for and 
authorized to resolve electrical safety related issues including those raised by the PM, 
Reviewer or Bird Dog. 
 
Owner: The City of Seattle. 
 
Outage Notification: Means by which customers are informed regarding outages that 
directly affect them.  
 
Project: The compilation of all the scopes, engineered plans, construction standards, and 
specifications required to complete this Contract. 


 
Right Of Way: Real property secured and reserved for public or private transportation, 
utility, or other purposes. 


 
Sewer: Any pipe, conduit, or structure used for carrying sewage and other waste liquids, 
excluding discharges prohibited by SMC 21.16 (the Side Sewer Code). 
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Special Provisions: The project specific specifications that are found in the Work 
Package. 


 
Standard Specifications: The current Edition of the City of Seattle’s Standard 
Specifications and Standard Plans for Road, Bridge and Municipal 
Construction.  http://www.seattle.gov/Util/Engineering/StandardSpecsPlans/index.htm 


 
State: The State of Washington. 


 
Traffic Control Manual for In-Street Work: The "Seattle Traffic Control Manual" (TCM), 
is the City of Seattle guide for Work within the Right Of Way, used in conjunction with and 
as a supplement to the Manual on Uniform Traffic Control Devices (MUTCD), as modified 
and adopted by the Washington Department of Transportation (WSDOT). 


 
Plan for Completion: 
Contract crews will complete work in the order assigned unless otherwise notified by the 
Project Manager. Days to complete will be provided by the Project Manager and negotiated if 
necessary at the time the Quote is requested from the Contractor. Days to complete will be 
agreed to at the time the Quote is agreed and all work will be expected to be complete within 
that timeline.   
 
Sample of cover sheet for quote request: 
 


WORK SCOPE KEY:     CITY KEY: 
OH-L Overhead Line    BUR BURIEN 
OH-P Overhead Power    SEA SEATTLE 
ST-LT Street Light     LFP  LAKE FOREST PARK 
UG-E Underground Electric    SHR SHORELINE 
UG-C Underground Civil    NP NORMANDY PARK 


        TUK TUKWILA 
        KING UNINCORP. KING CO. 


 
 


SIT
E WORK NO. 


WOR
K 
TYPE ADDRESS CITY 


WORK 
SCOPE 


01 1510899 MRW ASHWORTH B/T N GREENLAKE DR. 
& N 103RD ST 


SEA OH-L, OH-
P, ST-LT 


Scope of work includes, but is not limited to: 
Replace utility pole(s): (1) 40’ pole (Pole Tag 1330253)  
Replace utility pole(s): (5) 50’ pole (Pole Tag 1330256, 1330200, 1330199, 1330198, 
1361870) 
Replace transformer(s): (3) 50kVA with (3) 50kVA 
Pull street light feed(s) thru conduit, bond streetlight arm to neutral/ground 
Raise street lights as indicated 
Replace 4-Spool Rack with LR 
Resag spans to achieve indicated clearances 
Replace open wire span with 1/0 TP 
Reclaim open wire span 
Install handhold and associated underground conduit per plans & standards 
Ground risers 



http://www.seattle.gov/Util/Engineering/StandardSpecsPlans/index.htm
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Pull new underground feeds 
Extend conduit risers as indicated 
Raise LR’s as indicated  
Raise drip loops as indicated to achieve required clearance 
 


 
Material - Delivery, Storage, Handling and Recycling: 
This Section specifies the general requirements for the delivery, storage, handling and 
recycling for all materials required in the construction of the work.  
 
Materials required for the Contractor to perform the Work will be provided by SCL unless noted 
on this scope, approved drawings or associated Material forms. The Contractor shall be 
responsible to supply all labor, equipment, and materials not provided by SCL including; 
suitable backfill Materials and machinery required to perform the Joint Use Work.  


 
SCL will provide material forms, where applicable, for items to be procured by the Contractor 
and to assist the Contractor in understanding the scope of the Work, and to estimate the 
overall cost.  
 
Additional minor Materials not listed on the Materials form may be required to complete the 
Work Package, and should be included in the Contractor’s Bid. Cost adjustments for additional 
minor Materials required to complete the work will not be made by SCL. Per the approved 
drawings all transformers, switches, and wire is to be returned to SCL.  
 


1. SCL shall provide all materials for implementation of work.   
2. The contractor shall provide a facility or facilities within SCL’s service territory to 


receive, unload and store SCL materials for this project.  
3. Any and all costs or expenses associated with the renting, leasing, or purchasing of 


the storage facility shall be borne by the contractor. 
4. The storage site shall be a secure facility and have sufficient space for the safe off-


loading of palletized materials from semi-trailers 53 feet in length plus the tractor. The 
materials shall be comprised of direct shipment materials from SCL vendors. 


5. The Contractor shall contact the appropriate SCL Material Controller immediately 
following issuance of Notice to Proceed, to ensure materials are available.  


6. SCL shall coordinate delivery of materials once per week to the contractor’s site in 
manufacturer's original sealed containers complete with instructions for handling, 
storing, unpacking, and protecting. 


7. Contractor shall provide necessary equipment and personnel needed to offload, 
handle, contain and store material delivered to the site.   


8. The Contractor shall maintain all materials, equipment, and other property located on 
site in an orderly and safe manner that prevents damage.  


9. The Contractor is responsible for transporting materials to the daily job sites.  
10. Contractor shall coordinate with the SCL Warehouse contact to obtain the materials to 


ensure adequate supplies is on hand for completion of the work.   
11. All other materials and equipment; including traffic control signs, support trailer for 


materials to be recycled, are to be supplied by the contractor. 
12. Damage to SCL Supplied Materials - The contractor shall take every precaution to 


safeguard any materials supplied by SCL.  In the event materials are damaged, broken 
or misplaced due to contractor negligence the contractor must replace the materials 
in kind as approved by the PM. 







7/29/2016 SOW - SCL Joint Use Construction Program  


7 
 


13. Defective Material - Material found to be defective from the manufacturer shall be 
returned to SCL. Contractor is to coordinate with the PM or Warehouse by notifying at 
least 48 hours in advance to schedule a return of defective materials.  The Contractor 
shall make arrangements with SCL’s Receiving department to obtain the defective 
material for return.  


14. Utility poles provided by SCL for construction will be picked up by the Contractor at 
the Interbay pole yard. The Contractor is responsible for equipment needed to pick up 
and transport poles. The Contract will provide 48 hours’ notice to SCL prior to picking 
up poles.  


15. Contractor will provide documentation to the PM of the poles picked up from the pole 
yard include pole details and date of pick up.  


16. Contractor shall be responsible to follow all federal, state, and SCL’s rules and 
regulations in the recycling and/or disposal of the removed materials. 


17. Contractor shall be responsible to contract with a SCL approved recycling and/or 
disposal company. Contractor shall be responsible to pay for all incurred recycling 
costs. Contractor shall receive any salvage value in return.  


a. Items the Contractor is responsible for recycling or disposing:  
i. Poles 


b. Items to be returned to SCL: 
i. Transformers 
ii. Copper wire 


18. Contractor shall be responsible to provide documentation of their contracts with the 
approved recycling and/or disposal companies.  Contractor shall also be responsible 
to provide invoices that indicate that the items were properly recycled and/or disposed. 
Contractor shall provide this information to the PM upon request. 


19. Any Material and/or equipment needing to be returned to SCL per the approved 
Drawings/Plans, the Contractor will need to submit a Salvage Return Form to the Chief 
Warehouser and coordinate with the SCL Staff members as listed below. The 
Contractor is to deliver Materials from the Project Site to the Contractor’s yard or 
designated secured location. At no time will the Contractor be allowed to enter any of 
the SCL Service Centers. 


20. Contractor is responsible for the disposal of removed utility poles.  
 


Upon Award, the Contractor will be required to sign a separate agreement for rental space 
within SCL Pole Yard with SCL Property Management. The monthly charge is $500.00 
and will need to be bid as General Conditions for reimbursement to this Contract. The 
Contractor to expect a separate invoice by SCL Property Management. 


 
Coordinate with the following people for Material delivery: 


 
Poles  Ian Hernandez, Capital Projects Coordinator  


   206-718-2023 
   Ian.Hernandez@seattle.gov 


Transformers Jenee Halse, Material Controller 
   206-386-1747 
   Jenee.Halse@Seattle.Gov 


Street Light Marsha Greenfield, Material Controller 
   206-386-1745 
   Marsha.Greenfield@Seattle.Gov 


Material Bambi Gansz, Chief Warehouser 



mailto:Jenee.Halse@Seattle.Gov

mailto:Marsha.Greenfield@Seattle.Gov
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   Bambi.Gansz@Seattle.Gov 
   206-386-1636 – Office 


206-348-1907 – Cell 
 


The return of all salvaged material (except poles) shall be coordinated with: 
Bambi Gansz, Chief Warehouser 
Bambi.Gansz@Seattle.Gov 
206-386-1636 – Office 
206-348-1907 – Cell  


 
Field Working Conditions and Work Schedule: 


1. Contractor to ascertain and work within permitting requirements for the jurisdiction 
work is required including roadway restrictions, traffic control, noise restrictions and 
hours of operations. 


2. If the Contractor requests permission to work on a Saturday, Sunday, or Holiday 
recognized by the City of Seattle, or requests to work longer than an 8-hour period on 
any normal working 8-hour working day, or longer than a 10-hour period on an 
alternate 4-40 (4 days of work in a work week, with each day consisting of 10 hours of 
work) work schedule, such work shall be considered overtime work.  Contractor must 
submit to the PM a Request to Work On legal Contract Holiday, Weekend or Non-
Normal Working Hours form in advance of working these hours. 


3. SCL must approve all alternate work schedule and/or overtime work. For all such 
overtime work, the Contractor shall reimburse SCL for the full cost of straight time, 
including the cost of benefits, and for the full cost of overtime hours of the City deemed 
by SCL to be necessary to complete any project related activity.  However, if the 
request is based on a request or requirement by a department of the City of Seattle, 
or other circumstances outside the control of the Contractor, responsibility for 
reimbursement of said fee may, at the discretion of SCL, be negotiated between the 
Contractor and SCL.  In all cases, SCL and the Contractor shall agree upon 
reimbursable hours prior to the work.   The contractor shall submit the request to work 
form at a minimum of 48 hours prior to the scheduled overtime.  


4. If work to be done on any specified location(s) shall require the work be performed at 
night, such work may be organized on a shift basis by mutual agreement between 
Contractor and City Light. No work shall be performed under these conditions which 
can reasonably be done during regular working hours.   


5. Contractor may need to meet additional requirements when working near facilities and 
utility infrastructure from other government and private agencies, including, but not 
limited to King County Metro Transit, Sound Transit, Seattle Monorail, South Lake 
Union Streetcar, Seattle Parks Department parks, Seattle Public Utilities solid waste 
transfer stations and City Light’s System Operation Center.  Coordinate with the 
Project Manager at least 48 hours in advance when working in these areas. 


6. If schedule delays are incurred that are outside of the Contractor’s control, such as: 
delayed outage negotiations or work by others needed on a pole, the PM will work with 
the Contract to adjust schedules so that Liquidated Damages are not applied.  


 
Request for Information (RFI) 
The Contractor will review each Work Package and Work Order in advance of execution 
to identify possible RFIs. At that time and any time necessary during construction, the 
Contractor will generate RFIs, sequentially numbered, and provide them in electronic 
format to the PM. SCL will have 3 business days to respond to the RFI from the date it is 
received.  



mailto:Bambi.Gansz@Seattle.Gov
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SCL has no requirement to extent working days or increase payment based on the receipt 
of an RFI. If the Contractor considers a response from SCL to constitute a change in time 
or cost of the work order, the Contractor shall notify the PM in writing immediately.  The 
Contractor shall submit any supporting documentation of the need for a time extension or 
cost change.  
 
Change Orders 
Change Orders will only be approved by SCL is there is a documented scope change that 
impacts the requirements to complete the Work Order. When a condition has triggered a 
situation that the Contractor and SCL agree requires a Change Order, the PM will provide 
a written definition of the added scope of work to the Contractor and the Contractor will 
provide a written cost change within 5 working days of receipt of that scope of work. The 
Contractor will not start work on that Scope of Work until the Change Order has been 
approved in writing by the PM.  
 
Resumes of Qualified Journeyman Level Electrical Worker(s) 
Upon Contract Execution and within five (5) Business Days, the Contractor shall submit 
the resumes of the Qualified Journey Level Electrical Worker(s) that shall be performing 
the Work. These workers shall complete SCL Clearance Training upon SCL approval of 
their qualifications. 


 
Clearances and Safety Watch 
The Contractor will be responsible for taking and holding electrical Clearances and Safety 
Watch where required. Individual clearance holders will be required to attend a training 
session based on System Operation Center (SOC) guidelines to familiarize the clearance 
holder with the SCL requirements for holding and maintaining a clearance on the SCL 
electrical system.  


 
Coordinate with the following people for clearances and hold opens: 


  
Marcus Sandoval, System Operations Center Power Dispatcher 


 206-706-0244 
 Marcus.Sandoval@seattle.gov 
 


For all requests the Contractor shall provide the following information: 
1. Location(s) of the “Open Point(s)”; 
2. Proposed start time; 
3. Proposed length of the clearance(s); 
4. Contractor Crew Chief name and contact information; 
5. Verification of the customers being advised of the outage; and 
6. Work Number. 


 
The Contractor shall allow 48 hours for SOC response for all clearance requests. 
The Contractor shall allow 48 hours for SOC response for all hold open requests. 


 
The Contractor shall provide a resume of the dedicated qualified line workers who will be on 
the Project full time to perform Safety Watch. The resume(s) will be submitted to the SCL 
PROJECT MANAGER, within five (5) Business Days of Contract Execution, for verification of 
qualifications in order to be enrolled in SCL’s Clearance Training. The Contractor shall 
assume one (1) full day for training for bidding purposes for line worker personnel only. SCL 
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reserves the right to review the crew’s qualifications and direct the Contractor to replace those 
employees who are not qualified. 


 
SCL will provide the Contractor a Yellow Book that outlines procedures and guidelines to 
follow at all time during clearance at the time the lineworkers are trained. SCL’s Chief 
Dispatcher, Dana Wheelock or his designee at 206-706-0241 will be the contact for SCL for 
questions regarding line Clearances and Safety Watch. 


 
Coordination and Reporting Planned Outages 
 
The Contractor will be provided a Yellow Book during the Safety Watch and Line Clearance 
Training. The contact numbers and procedures for requesting Primary Outages are contained 
within the Yellow Book. Contractor shall keep the Yellow Book on site at all times and follow 
proper procedures. 


 
Contractor shall follow the procedures below for several scenarios to request power outages 
to complete the Work. The Contractor shall be responsible for this customer notification, 
unless an acceptable outage date may not be reached by the Contractor and the customer. 


1. Secondary Outages consisting of less than twenty (20) residential customers, the 
customer shall receive notification with a door hanger, provided by SCL to the 
Contractor with all information and contact information, and the Contractor shall notify 
the SCL Project Manager via email, no less than minimum of four (4) Business Days 
in advance of the scheduled outage. The door hangers shall list the SCL Project 
Manager as point of contact. The Contractor shall be responsible for this customer 
notification and must keep records of all notifications and responses in which will be 
submitted to the SCL Project Manager via email.  


 
2. Secondary Outages consisting of more than twenty (20) customers affected at one 


time, commercial customer impacts, outage that affects a widespread number of 
customers, or other pertinent circumstances. The following is an acceptable way to 
make notification to the Customers within fifteen (15) Business Days in advance of the 
work. 


a. The Contractor shall negotiate directly with the multifamily complex or business 
to establish an acceptable date for an outage.  


b. If an agreement cannot be established the Contractor shall contact the SCL 
Project Manager to coordinate the outage with the ESR in order to get the 
appropriate information to those customers affected by the outage. Contractor 
shall Notify SCL SCL PROJECT MANAGER of all outages requested and 
approval by email. 


3. Primary Outage will go through SOC, and outage notification letters of the scheduled 
outage will be delivered by mail at least fifteen 15 working days prior to the scheduled 
outage.  
 


Permits 
Seattle City Light shall be responsible for obtaining Street Use Permits required to perform 
the scope of Work. Copies of all permits and approved Traffic Control Plans (TCPs) are 
to be provided by SCL to the Contractor prior to starting Work. The Contractor is required 
to post copies of all permits on site and all permits will be made available for inspection 
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by any applicable authorities at the jobsite. SCL shall identify areas where any 
environmental permits are required and obtain those permits before work can commence. 
At no time should the Contractor begin or continue its work without the proper permits. 
Any permits not mentioned within this Section, shall be the responsibility of the Contractor 
to obtain. 


 
The Contractor shall submit for all applicable permits within five (5) days of Notice to 
Proceed. Contractor shall notify SCL of permit applications, date(s) submitted, and date(s) 
acquired. Contractor to be aware that not all permits may be over the counter issued and 
SCL has no control over permit issue timing. Contractor is responsible for obtaining 
permits in a timely way to allow completion of the Work within the Contract Time.  
 
Contractor Superintendent and Supervision 
The Contractor shall, during the progress of this Contract, maintain a qualified 
superintendent and any necessary assistants at the Project Site. The Contractor shall 
supply SCL the superintendent’s contact information in writing to include: superintendent’s 
name, business address and telephone number(s). The Contractor shall not transfer or 
reassign any individual designated as the project’s superintendent without the express 
written consent of SCL. In such case, the Contractor shall notify SCL of the new 
superintendent and will supply SCL the new superintendent’s contact information. The 
Contractor shall, if requested to do so by SCL, remove any superintendent or assistants 
whom SCL determines to be not qualified, dishonest, careless, negligent, uncooperative 
or unsatisfactory. Failure to comply with such request shall be sufficient grounds for 
termination of the Contract. 


 
Such superintendent shall be present for the Contractor at the Project Site at all times during 
the progress of the Contract, and shall be required to have authority to make binding and 
enforceable decisions on behalf of the Contractor. All requirements, instructions and other 
communications given to the authorized superintendent by SCL shall be binding as if given to 
the Contractor, and shall be confirmed in writing by SCL upon the Contractor’s request. 


 
Schedules and Deadlines 
Work completion schedules shall be determined prior to the Notice to Proceed and confirmed 
at a kickoff meeting shortly thereafter finalizing contract award.   


 
Whenever it becomes apparent from the schedule that delays have resulted that and any of 
the Contract schedules shall not be met the Contractor shall take the following actions, at no 
additional cost to City Light, outside of the authorized Bid Items: 


a) Increase the level of effort in manpower (trades), equipment and work schedule 
(overtime, weekend and holiday work, etc). 


b) Reschedule activities to achieve the desired level of completion of activities 
and comply with the revised schedule. 


Contractor may suggest alternate solutions to address schedule delays. All proposed 
solutions must be approved by SCL. 
If the delays are due to unforeseen conditions or other items outside of the Contractors control, 
the Contractor with work directly with the Project Manager to negotiate an extension.  


    
Contractor-Customer Coordination 
The Contractor shall only coordinate with the Customer as follows. The Customer shall be 
responsible for installation of Materials directly associated with their equipment that is located 
below the SCL neutral and/or secondary power line. Upon all jurisdiction approval(s) of the 
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Customer’s Material installation, the Customer and Contractor shall coordinate simultaneous 
mobilization(s) for installation and testing of Material and equipment to be installed and 
Customer and the Contractor. 
 
All work shall be scheduled with approval of the SCL PROJECT MANAGER, the Contractor 
shall not receive direction to perform work that has not been scheduled and approved by SCL 
PROJECT MANAGER.  The Contractor shall not be directed by Customer to modify 
engineered work plans without approval by SCL. 
 
Contractor Mobilizations 
The Contractor shall include 2 mobilizations per site. The Contractor shall coordinate with the 
Customer Contractor for scheduling of each site. 
 
Additional mobilizations must be approved by SCL Project Manager.  


 
Report of all Accidents, Property Damage and Unapproved Outages: The Contractor 
shall be responsible for damage to public and private property resulting from the Contractor’s 
operations. The Contractor shall notify SCL immediately if any incident or near miss occurs 
during the life of the Contract. Contractor to provide SCL with a formal report of any and all 
accidents, property damage and/or unapproved electrical outages that may have occurred 
during the course of performing the work under this Contract. The report shall identify what 
occurred and what appropriate steps have been and/or will be taken to prevent future 
occurrences and when damages are expected to be corrected. 
 
Temporary Erosion & Sediment Control: The Contractor shall comply with the temporary 
erosion and sediment control (TESC) requirements included in the Contract. Where the TESC 
requirements of the Contract Drawings and Specifications conflict with the TESC 
requirements of the construction permit(s), the TESC requirements of the construction 
permit(s) shall prevail. At no time will it be allowed for there to be any sediment tracked onto 
the roadways, sidewalks or entering into the storm drain structures. Proper cleanliness is 
expected throughout the day to ensure proper sediment control methods. Any exposed soil 
disturbed during the course of work shall be covered if left exposed overnight and at the end 
of each shift. 


 
Locates – CALL BEFORE YOU DIG 1-800-424-5555: The Contractor shall be responsible 
for coordinating and ensuring that all of the proper locates are performed before digging. 


 
In the City of Seattle, and any of its Franchised Cities, the Contractor is responsible for the 
sewer locates, or any other possible locates which are not provided by the One Call service. 


 
Restoration Requirements: The Contractor shall be responsible for any and all damages to 
public roadways, sidewalks, driveways and approaches, or any other common area or existing 
permanent structure resulting from the Contractor’s operations. If damages do occur during 
the normal course of work, the Contractor shall contact SCL Project Manager for procedures 
to follow for repairs. All restoration work must meet current SDOT construction standards for 
roadway and/or sidewalk restorations. All areas that are disturbed from the scope of Work will 
be restored to original conditions and per any permit requirements or approved drawings. 
 
Transformer Handling: The Contractor shall be responsible for transporting and returning all 
transformers back to SCL. Coordinate with the SCL Project Manager and Chief Warehouser. 
The transformers shall remain intact and any and all fluids shall be kept within the transformer 
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unit. The Contractor is NOT responsible for testing or disposal of transformer fluid, unless 
negligent during removal and transport. The Contractor however is responsible for using 
means and methods as to not spill or impact the fluids with in the transformer unit. If the 
Contractor’s work creates a release of transformer fluid, stop work and call the SCL Project 
Manager immediately and report the spill. Contractor will be responsible for any and all 
cleanup of spilled fluids and responsible for testing, clean up, disposal and restoration.  


 
The Contractor shall record the transformer identification number for all new transformer 
installations and relocations. The Contractor shall notify the SCL PROJECT MANAGER with 
the transformer identification and PCB information as soon as the work has been completed 
on the pole and transformer 
 
Hazardous Waste & Water Procedures and Disposal: Hazardous material handling and 
contaminated materials are not anticipated to be encountered on this Project. However, if 
encountered, Contractor is to stop work immediately and notify the SCL PROJECT 
MANAGER before continuing work. In the event an environmental spill or hazardous waste & 
water concern, contact the SCL Environmental Spill Response team.  


 During Business Hours: (206) 684-3270 
 After Business Hours: (206) 995-2460, leave a call back number via the pager service. 


The Contractor shall receive direction for procedures from the SCL Environmental Spill 
Response Team. SCL pays for the disposal of hazardous waste directly.  


 
The SCL Environmental Spill Response Team and Contractor will then prepare a plan for 
handling and disposal. Contractor shall take measure to ensure the safety of all employees 
and workers on the Project Site. 
 
Accident Prevention Program (APP) & Site Specific Health and Safety Plan (SSHSP): 
Contractor’s Accident Prevention Program must be in written format tailored specifically 
to the needs of the Project and consist of the following items. The Contractor to Submit a 
Master SSHSP for the Company and specific Job Hazard Analysis (JHA) for each location 
of Work performed. 
• A Safety Orientation that describes the Contractor’s safety program 
• How, when, and where to report injuries, including instructions to the locations of first-


aid facilities 
• How to report unsafe work conditions, jobsite hazards, and unsafe work practices 
• The use and care of required personal protective equipment (PPE) 
• The proper actions to take in the event of emergencies including the routes of exiting 


from areas during emergencies 
• Identification of hazardous gases, chemicals, or Materials used on the job and 


instruction about the safe use and action to take after accidental exposure 
• A description of the Contractor’s total safety and health program 
• An “on the job” review of the practices necessary to perform the initial job assignments 


in a safe manner 
• Description of training provided to employees to improve the skill, awareness, and 


competency of all your employees. (Note: All training shall include on the job 
instruction to employees prior to their job assignments 


• A description of roles and responsibilities within the company 
• Require compliance with all City, State, and Federal safety rules 
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Job Hazard Analysis (JHA) must be tailored specifically to the Project location, scope of 
Work, and to the specific management that will be onsite during the Project. Each JHA 
must have the following information: 
• Require compliance with all City, State, and Federal safety rules 
• Outline a disciplinary policy that is used to enforce safety regulations 
• Describe the means and methods used to discover hazards, violations of WAC 


standards, or violations of written policies 
• Specify what training the employees have had to safely complete their tasks 
• The JHA shall be tailored to and addresses the hazards specific to this job 
• Specify if the use of additional plans, such as a Demo Plan, or Fall Protection Work 


Plan will be used. 
• Specify how clear communication to the employees on the standard work rules, 


policies and procedures will be done. Specify by name or position that is responsible 
for ensuring this communication occurs 


• Describe the tasks to be undertaken and equipment mobilized for the Project 
• Identify all anticipated hazards likely to be encountered at the Project Site, and control 


methods to be used for protection of employees. 
• Specify by name or position the person that is responsible for the following: 


o Enforcing the disciplinary policy 
o Enforcing the safety items outlined in the JHA 
o Ensuring compliance with the SSSHP, JHA and applicable safety standards 


(including applicable SCL Policy and Procedures) 
o Ensuring that the training outlined in the SSSHP is given to employees 


 
The Contractor shall submit draft SSHSP to the SCL PROJECT MANAGER in either hard 
copy or PDF format via email within five (5) Business Days after Notice to Proceed. The 
SCL PROJECT MANAGER will review and provide comments back to the Contractor 
within five (5) Business Days upon receipt of submittal. 


 
Joint Use Coordination for Pole Attachment Transfers: The SCL PROJECT 
MANAGER will be responsible for coordinating and contacting the SCL PROJECT 
MANAGER after the Contractor’s work has been completed, and accepted by the SCL 
PROJECT MANAGER, to advise that the other utilities or other renters on the old poles 
can begin to transfer their services to the new poles. 


 
Material Delivery Locations:  


 
Security: The Contractor shall be responsible for the security of all of the Materials 
provided by SCL for the Work until the Materials have been installed and the installation 
has been approved by the designated SCL PROJECT MANAGER. Any and all extra 
Materials that were not used for the Work are SCL’s property and will need to be itemized 
by the Contractor for return to SCL’s material warehouse to the closest SCL Service 
Center at the end of the Contract. The Contractor is required to make arrangements with 
the SCL PROJECT MANAGER for picking up these extra Materials. 


 
Contractor Safety: SCL requires that all Work is performed in a safe manner which meets 
and/or exceeds all OSHA/WISHA requirements as well as Seattle City Light Department 
Policy and Procedures. Where SCL safety standards and procedures are more stringent 
than those called for as a minimum by WISHA, NESC and/or OSHA, SCL Department 
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Policies and Procedures (DPP) shall prevail. Applicable DPPs are attached to this 
contract.  


 
The Contractor will provide SCL, prior to starting the Work, a detailed Site Specific Health 
and Safety Plan (SSHSP). The Contractor will keep daily safety log notes of work activities. 
The Contractor is solely responsible for knowing and applying all local and national safety 
rules and regulations to this Project. Any and all fines associated with this Project for 
Contractor safety violations will be solely at the Contractor’s expense. The Contractor shall 
provide the designated SCL PROJECT MANAGER with copies of the daily safety 
meetings, tailgate meeting minutes, and safety workshop minutes and log notes on a 
weekly basis. The SCL Bird Dog shall attend these meetings while assigned to the 
Contractor.  


 
In the circumstances outlined below the Contractor will provide a four (4) member crew 
plus a non-working Crew Chief to perform Safety Watch Observation who has completed 
SCL’s Clearance training will be required:  


 
• Transferring conductors or changing crossarms on 3-phase corners involving dead 


ended energized 26kV circuits. 
• Work on any circuits above an energized 26kV circuit.  
• Hanging 3-phase transformer banks or capacitor banks above energized primaries.  
• Pulling wire in the vicinity of energized primaries.  
• Reconductoring 120/240 kV circuits 


 
All appropriate personal protective equipment (PPE) must be worn at all time during the 
shift of the work. All tools (i.e. ladders, equipment, fall protection harnesses, extension 
cords, etc.) shall be inspected daily and be in proper working condition. The Contractor 
employees performing physical work shall be required to wear Flame Resistant Clothing 
(FRC) daily, from the beginning of their work shift through the end of their work shift. 


 
Reporting: Includes, but not limited to requests for information (RFIs), progress report, 
three week look ahead project schedule, problems or questions encountered during 
implementation, daily tailgate reports, construction document red-lines, transformer 
reports and day-to-day correspondence.  


 
Requests for additional materials, scheduling recycling and scheduling material deliveries 
shall be coordinated with the PM.    
 
The Contractor and SCL shall set up a monthly progress meeting to review progress of all 
active work and address issues encountered for potential process improvement.  
 
The Contractor may also be asked to participate in a quarterly process improvement forum 
that may include internal and external stakeholders. 


 
Inspections: The Contractor shall work directly with SCL’s PM to schedule inspections of 
work when completed by Contractor. The PM will coordinate with the project Reviewer to 
schedule inspections.  
 
If the work does not pass inspection, the contractor will conduct a Go Back to complete or 
make modifications to the work. Once that work is completed, the Contractor will notify the  
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PM to schedule another inspection.  
 


Once the Reviewer has approved all work associated with the Work Order, the Contractor 
shall provide to the PM all red lines of the completed work on the next business day. 
 
SCL will not accept or complete payment for work that has not passed the SCL inspection 
process.  


 
As-Built Drawings: The Contractor shall submit As-Built Drawings to the SCL PROJECT 
MANAGER within five (5) Business Days of the Physical Completion Date. As-Built 
Drawings shall consist of red-inked markup of a paper copy of the approved construction 
drawings. The Contractor shall submit the As-Built Drawings as a hard copy submittal to 
the SCL PROJECT MANAGER prior to Final Acceptance.  


 
Transformer Notification Form: Contractor shall submit a completed Transformer 
Notification Form upon completion of all transformer installations and removals.  


 
Invoicing: The Contractor will submit individual invoices for each Work Order. Invoices 
may be submitted once the Reviewer has approved the work completed associated with 
that Work Order.  


 
Invoices should be submitted directly to the PM and should be on the SCL provided form.  


 
All invoices will be accompanied by the required documentation including: Prevailing 
Wage Certification and Subcontractor List for each invoice; copies of correspondence with 
SCL approving any adjustment to the original quote amount (as applicable).   


 
In an Emergency: 


1. In an emergency, call 911.  An emergency is defined as immediate medical, 
ambulance, police, and/or fire department attention is needed to avoid the loss of 
life and/or property. 


2. In an non-emergency not requiring police, medics, or fire personnel, but has the 
potential for an emergency, , the contractor is to call SCL’s Power Dispatcher at 
the System Operations Center at 206-706-0205.  The utility will determine the 
hazard and, if the hazard exists, take the appropriate steps according to 
Washington State RCW 64.12.035. The contractor shall remain at the scene until 
SCL crews arrive to provide proper relief. 


3. In both situations the PM should be notified once the primary contact has been 
notified of the situation.  


  
Joint Use Street Light Engineering Staff Contact and Authority: The Project Manager 
(PM) is the contact for any and all questions from the press or public, all project 
correspondence related to contract issued and for all day-to-day communications. All work 
assigned to the contract crew must be approved by the PM. The PM is the contact for all 
submittal and payment processing.  


 
The Bird Dog will be assigned for a minimum of four weeks to new contractors and as 
necessary deemed by SCL to existing contractors. The Bird Dog will be assigned to new 
contractors for a total of four weeks to provide on-site orientation, and will be present at 
all times during which the Contractor is performing the Work during the first four weeks of 
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work. At the completion of the four week term, the Bird Dog and SCL Project Manager will 
evaluate if the Bird Dog needs to remain on site longer or not. SCL reserves the right to 
assign a Bird Dog at any time on future work beyond the four week start up. The 
Orientation Facilitator and SCL Project Manager shall be the sole SCL representatives 
responsible for issuing direction to the Contractor. 


Responsibilities include:  
• Oversight: on-site ‘observer’ presence at all times the Contractor is working. 
• Compliance: ensures that all SCL Safety Policies and Procedures are being 


implemented.  
• Communicates: with Contractors’ Crew Chief on SCL’s Safety Policies and 


Procedures. 
• Compliance: attends tailgate meetings to address questions concerning SCL 


safety policies. 
• Material Review: addresses on-site questions regarding Material requests and 


requirements. 
 


• Reporting: reports to the SCL Project Manager. 
 


The Reviewer’s primary role is to conduct inspections of the construction completed by 
the Contractor. The Review may also provide assistance to the PM when generating 
responses to RFIs and be a resource to the contractors on SCL policy and procedure 
when implementing work.  


  
Prevailing Wages: This Contract is subject to the prevailing wage requirements of 
Chapter 39.12 RCW (as amended). NO WORKER, LABORER OR MECHANIC 
EMPLOYED IN THE PERFORMANCE OF ANY PART OF THIS CONTRACT SHALL BE 
PAID LESS THAN THE PREVAILING RATE OF WAGE as determined by the Industrial 
Statistician of the Department of Labor and Industries for the State of Washington. The 
schedule of prevailing wage rates for the Contract is made a part of this contract. Prior to 
making any payment under this Contract, the Owner must receive an approved copy of 
the "Statement of Intent to Pay Prevailing Wages on Public Works Contracts" from the 
Department of Labor & Industries. 


 
It is the Contractor's responsibility to obtain and file the "Statement of Intent to Pay 
Prevailing Wage". The Contractor shall be responsible for all filing fees. Each invoice shall 
include a signed statement that prevailing wages have been paid by the Contractor and 
all Subcontractors. Following the final acceptance of services rendered, the Contractor 
shall submit an "Affidavit of Wages Paid" to CPCS. 


 
Posting Notices: The Contractor shall post in a location acceptable to the Washington 
State Department of Labor and Industries (“State L&I”), and in compliance with the 
requirements of RCW 39.12.020:  
1.  One copy of the approved "Statement of Intent to Pay Prevailing Wages" for the 


Contractor, each Subcontractor regardless of tier, and any other individual or firm 
required to pay prevailing wages per WAC 296-127-010.  


2.  A copy of the prevailing wage rates for the project.  
3.  The address and telephone number of the Industrial Statistician, State L&I (along 


with notice that complaints or questions about wage rates may be directed there). 
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CONTRACT 
City of Seattle 


CONTRACT FOR SEATTLE CITY LIGHT (SCL) JOINT USE CONSTRUCTION PROGRAM 
  


This Contract is made and entered into by and between City of Seattle (“City”), a Washington municipal corporation; and NW Utility Services, 
LLC. (Address: PO Box 1008, Sumner, WA 98390) (“Vendor”), a corporation of the State of Washington and authorized to do business in the 
State of Washington. 
 


Vendor Business: NW Utility Services, LLC  
Name of Representative: Randy Garoutte, Managing Member    
Vendor Address: PO Box 1008, Sumner, WA 98390   
Vendor Phone: 253-891-7802   
Vendor Fax: 253-891-7873   
Vendor e-mail: NWUS@puie.com    
 
WHEREAS, the purpose of this contract is to provide Seattle City Light with services to support its Joint Use Construction Program 


in accordance with the Joint Use SOW, Specifications, Procedures and the City of Seattle Terms and Conditions.; and 
 
WHEREAS, Vendor was selected as a result of an existing vetted vendor pool and as a Direct Exception (DX); and 
 
WHEREAS, funds for this purpose are authorized through the City of Seattle annual budget; 
 


NOW, THEREFORE, in consideration of the terms, conditions, covenants, and performance of the Statement of Work contained herein, as 
attached and made a part hereof, the City and Vendor mutually agree as follows: 
 
1. Term of Contract 


 
Contract Term:  This contract shall allow orders to be placed for one year, with continuous one-year extensions with updated Affidavit 
and Intent to Pay Prevailing Wages and as mutually agreed. Document to be provide by the Contractor prior to expiration. The City 
reserves the right not to renew with advance notice of the intention to not renew.  The Contractor may also provide a notice to not 
extend, but must provide such notice at least 90 days prior to the otherwise automatic renewal date. 


 
2. Survivorship 


All purchase transactions and deliverables executed pursuant to the authority of this Contract shall be bound by all of the terms, 
conditions, prices and price discounts set forth herein, notwithstanding the expiration of the initial term of this Contract or any extensions 
thereof.  Further, the terms, conditions and warranties contained in this Contract that by their sense and context are intended to survive 
the completion of the performance, cancellation or termination of this Contract.  In addition, the terms of the sections titled 
Overpayments to Vendor, Warranties, Publicity, Section Headings, Incorporated Documents and Order of Precedence, Publicity, 
Review of Vendor Records, Patent and Copyright Indemnification, Disputes and Limitations of Liability, shall survive the termination of 
this Contract. 


 
3. Statement of Work 


Vendor shall provide the following products and/or services as attached in Exhibit B: Statement of Work, (“SOW”) for services to 
support its Joint Use Construction Program for which work shall be authorized by individual Work Orders executed in accordance with 
the Work Order provision herein.  These products and/or services shall be termed “work” herein.    


 
Common Scope of Work Descriptions 
(Pole replacement always on top, then transformer replacement – if applicable)  



mailto:NWUS@puie.com
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Pull street light feed(s) thru conduit, bond streetlight arm to neutral/ground 
Resag spans as indicated on drawings 
Replace R4 & R3’s with LR’s as indicated on drawings 
Replace Open-Wire service with Triplex as indicated 
Raise street lights as indicated on drawings 
Repair broken ground wires 
Raise LRs as indicated on drawings 
Raise drip loops as indicated on drawings 
Reclaim abandoned power risers as indicated on drawings 
Repair broken primary down guys as indicated 
Reclaim & Replace spans as indicated 
Extend communications riser as indicated on drawings 
Install spans as indicated 
Extend riser as indicated on drawings 
Remove and re-locate streetlights 
Extend power riser as indicated on drawings (Coordinate work with Comcast) 
Replace utility pole(s): (x) xx’ pole (Pole Tag xxxxxxx) 
Replace transformer(s): (x) xxkVA with (x) xxkVA 
Extend services as indicated on drawings 
Raise Duplex wire to LR as indicated 
Install span guy as indicated on drawings 
Sawcut to around existing pole as indicated 
Remove and re-install street light(s) as indicated 
Ensure transformer safely attached to pole as indicated 
Reclaim unused LRs as indicated 
Refeed street light from transformer (x) 
Raise and replace bridle support as indicated 
Refeed SVC’s from Triplex as indicated 
Make connections to secondaries and services 
Remove old risers, standoff brackets and conductors as indicated on drawings 
Locate, install conduit, ground and tag all cables for handhole installation as indicated 
Rebuild, ground, and install new weatherhead on riser as indicated 
Install and terminate service cables in 3-position blackburns as indicated 
Raise SCL fiber as indicated on drawings 
Rotate and reattach wing arm brace as indicated 
Remove metal climbing rungs as indicated 
Remove and re-install street light(s) as indicated 
Raise power drips as indicated 


Scope of Work Abbreviations 
OH-L Overhead Line  
OH-P Overhead Power 
ST-LT Street Light 
UG-E Underground Electric 
UG-C Underground Civil 


 
4. Work Order Process 


Work shall not begin on any Statement of Work “work package” until a formal signed Work Order is issued by the City’s designated 
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Project Manager.  The Work Order(s) shall provide authorization to the Vendor to proceed with specifically identified work packages.  
Unless additional Contract Amendments are approved by the City, Work Orders may only be issued for work packages expressly 
defined in Exhibit B.  Such work packages shall be in accordance with the duration of days provided for in Exhibit C, Project Schedule, 
incorporated by this reference, or as otherwise mutually agreed.  
 
Each work order shall be subject to all of the terms and conditions of this Contract, and incorporated into this Contract by this reference.  
 
The City may choose to authorize all, some or none of the work packages.  The Vendor agrees that the City is not obligated to authorize 
any work packages.  The City’s decision to issue Work Orders that authorize all, some or no work packages on Exhibit B will not 
increase the costs to the City as they are presented in this Contract.  No other damages or costs are incurred by the Vendor by the City 
decisions to authorize or not authorize work packages.  
 


If a change to a Work Order is required, the City’s designated Project Manager may authorize a Change Order as described for in 
Exhibit B:  Statement of work, which may add, delete or modify any part of any Work Order by giving Vendor notice of such change 
within the time period specified in the applicable Work Order.  Within seven (7) days after the date of such notice, the Vendor shall 
deliver to the City Project Manager an amended Work Order reflecting the change in description, schedule and/or dollar amount due 
using the unit prices as proposed for the specific work order in Vendor’s Proposal, subject to an equitable adjustment for work 
scheduled and can’t be unscheduled or performed prior to receipt of the change notice and other factors reasonably affecting the 
Vendor’s cost or time of performance. For any subsequent work order(s) requested by either party, the Vendor shall submit a detailed 
proposal for the change. The Vendor shall analyze, record, estimate and submit to the City, for its approval, the proposed scope for the 
changed or new work, a work schedule, and a rate or price adjustment for completion of the work to be changed or added.  Once this 
proposal is received and approved by the City, a new work order will be issued for the changed or additional work. Upon the City’s 
written approval and notice to proceed, the Vendor shall implement the change or additional work and invoice for the changed or 
additional work consistent with the City’s approval notice and the terms and conditions of this Contract.  
 
The City may, at its option, add, delete or modify any part of any work order by giving Vendor notice of such change within the time 
period specified in the applicable work order.  Within seven (7) days after the date of such notice, the Vendor shall deliver to the City 
an amended work order reflecting the change in description, schedule and/or dollar amount due using the unit prices as proposed for 
the specific work order in Vendor’s Proposal. 
 
The Vendor shall not proceed unless authorized by a mutually agreed upon amendment.  Such extra work shall be in compliance with 
Section 5 (Expansion Clause) and shall be authorized in writing only by the City Purchasing Buyer, Department of Finance and 
Administrative Services.  Any costs incurred due to the performance of extra work will not be reimbursed until or unless an amendment 
is agreed upon. 
 
The City does not guarantee utilization of goods and services provided for in this Contract for which the City has not issued a 
work order(s).  The City may itself provide these goods or services or may award contracts to other Vendors for similar goods 
and services.  In such instances, the Vendor shall not be responsible for the operation, performance or maintenance for 
equipment so obtained. 
 


5. Expansion Clause 
This contract may be expanded as mutually agreed, if such expansion is approved in writing by the Buyer from the City Purchasing 
Office of the Department of Finance and Administrative Services, City of Seattle.  No other City employee is authorized to make such 
written notices.  The Buyer will ensure the expansion meets the following criteria collectively:  (a)  it could not be separately bid, (b) the 
change is for a reasonable purpose, (c) the change was not reasonably known to either the City or vendors at time of bid or else was 
mentioned as a possibility in the bid (such as a change in environmental regulation or other law); (d) the change is not significant 
enough to be reasonably regarded as an independent body of work; (e) the change could not have attracted a different field of 
competition, and (f) the change does not vary the essential identity or main purpose of the contract.  The Buyer shall make this 
determination, and may make exceptions for immaterial changes, emergency or sole source conditions, or for other situations as 
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required in the opinion of the Buyer.  Certain Work Orders or changes are not considered an expansion of scope, including an increase 
in quantities ordered, the exercise of options and alternates in the bid, change in design and specifications that does not expand the 
work beyond the limits provided for above, or ordering of work originally identified within the originating solicitation. If such changes are 
approved, changes are conducted as a written order issued by the City Purchasing Buyer in writing to the Vendor. 


 
6. Payment Procedures 


Vendor shall only invoice upon the City’s approval of the deliverable and in a manner consistent with the payment schedule attached, if 
any.  Once the City has received and approved the invoice, the City will provide payment within thirty (30) days.  The aggregate amount 
represents the full and final amount to be paid by the City for all expenses incurred and incidentals necessary to complete the work.  
 
The City shall not be obligated to pay any other compensation, fees, charges, prices or costs, nor shall Vendor charge any additional 
compensation for completing the work order of the Statement of Work. All costs invoiced to the City, shall be associated with an active 
and open work order. 
 
Invoices for hardware and software installed in City facilities and other work performed under this Contract shall be submitted, in writing 
to the City’s Project Manager.  Invoices shall include such information as prescribed in the Specifications or Statement of Work, and is 
necessary for the City to determine the exact nature of all expenditures and shall reference this Contract.  Additional payment terms or 
invoice instructions may be mutually agreed upon by the City and the Vendor.  
 
Payment does not constitute whole or partial acceptance; City acceptance of the System shall only occur by formal written notice to that 
effect. 


 
6.1. Advance Payment Prohibited 


The City does not accept requests for early payment, down payment or partial payment, unless the Quote or Proposal Submittal 
specifically allows such pre-payment proposals or alternates within the quote process.  Maintenance subscriptions may be paid up 
to one year in advance provided that should the City terminate early, the amount paid shall be reimbursed to the City on a prorated 
basis; all other expenses are payable net 30 days after receipt and acceptance of satisfactory compliance. 


 
6.2. Disputed Work 


Notwithstanding all above, if the City believes in good faith that some portion of Work has not been completed satisfactorily, the 
City may require Vendor to correct such work prior to The City payment.  In such event, the City will provide to Vendor an 
explanation of the concern and the remedy that the City expects.  The City may withhold from any payment that is otherwise due, 
an amount that the City in good faith finds to be under dispute, or if the Vendor does not provide a sufficient remedy, The City 
may retain the amount equal to the cost to The City for otherwise correcting or remedying the work not properly completed. 


 
7. Taxes, Fees and Licenses 
 


a. Taxes:  Where required by state statute, ordinance or regulation, Vendor shall pay for and maintain in current status all taxes 
that are necessary for contract performance.  Unless otherwise indicated, The City agrees to pay State of Washington sales or 
use taxes on all applicable consumer services and materials purchased.  No charge by the Vendor shall be made for federal 
excise taxes and The City agrees to furnish Vendor with an exemption certificate where appropriate.   


b. Fees and Licenses:  Vendor shall pay for and maintain in a current status, any license fees, assessments, permit charges, 
etc., which are necessary for contract performance.  It is the Vendor’s sole responsibility to monitor and determine any 
changes or the enactment of any subsequent requirements for said fees, assessments, or charges and to immediately comply 
with said changes during the entire term of this Contract. Vendor must pay all custom duties, brokerage or import fees where 
applicable as part of the contract price.  Vendor shall take all necessary actions to ensure that materials or equipment 
purchased are expedited through customs.   


c. Vendor is to calculate and enter the appropriate Washington State and local sales tax on the invoice.  Tax is to be computed 







FAS Revised July 28, 2016    5 


on new items after deduction of any trade-in, in accordance with WAC 458-20-247.  
 
8. Prevailing Wages 


This contract is subject to prevailing wages per RCW 39.12 (Prevailing Wages on Public Works) and RCW 49.28 (Hours of Labor) as 
amended or supplemented.  Contractor is responsible for compliance by the Contractor and all subcontractors.   Any Offer must be 
sufficient to pay prevailing wages, and vendor costs associated with filing of Intents and Affidavits, including filing of one or multiple 
Intents and Affidavits as required by the Department of Labor & Industries. Contractor and any subcontractor shall pay no laborer, 
worker or mechanic less than the prevailing hourly wage rates in effect at the time of bid opening for worker classifications provided for 
under Prevailing Wages as issued by the State of Washington for the County in which the work shall be performed.  
 
Filing Intents:  The awarded Contractor and all subcontractors must file Intent to Pay Prevailing Wage Form(s) concurrent to contract 
execution and as otherwise required.    


1. Before you file your intent, you need certain information from the City Buyer: City Contract Number and Contract Start Date.  
The Buyer will tell you the Contract Number; the start date is the date your contract is signed.    For Blanket Contracts with as 
needed maintenance work, you also need an estimate of total work orders and locations.  The Contractor shall then promptly 
submit the Intent to the Department of Labor & Industries (L&I) for approval.   The Contractor shall require every subcontractor 
to file an Intent as well. 


2. File on-line at http://www.lni.wa.gov/TradesLicensing/PrevWage/default.asp.   If unable to file on-line, a paper copy of the 
approved Intent shall instead be promptly provided to the Buyer.  Contractor shall notify the Buyer once Intents are filed by the 
Contractor and all subs. 


3. Vocationally handicapped workers, i.e. those individuals whose earning capacity is impaired by physical or mental deficiency 
or injury, may be employed at wages lower than the established prevailing wage.  The Fair Labor Standards Act requires that 
wages based on individual productivity be paid to handicapped workers employed under certificates issued by the Secretary 
of Labor.  These certificates are acceptable to the Department of Labor and Industries.  Sheltered workshops for the 
handicapped may submit a request to the Department of Labor and Industries for a special certificate, which would, if 
approved, entitle them to pay their employees at wages, lower than the established prevailing wage.   


4. In certain situations, the Intent is required but the wages may be exempt.  The Vendor may indicate they qualify for an 
exemption to wages for: 


a. Sole owners and their spouse. 
b. Any partner who owns at least 30% of a partnership. 
c. The president, vice-president, and treasurer of a corporation if each own at least 30% of the corporation. 
d. Workers regularly employed on monthly or per diem salary by state or any political subdivision created by its laws. 


5. Prevailing Wage rates in effect at the time of bid opening are to be used.  These wages remain in effect for the duration of this 
contract, except for annual adjustments required by this agreement for multi-year contracts (where contract is longer than one 
year)  and for building service maintenance (janitorial, waxers, shampooers, and window cleaners). 


6. It is the sole responsibility of the Contractor to assign the appropriate classification and associated wage rates to all laborers, 
workers or mechanics that perform any work under this contract, in conformance with the scope of work descriptions of the 
Industrial Statistician of the Washington State Department of Labor and Industries.   


7. With each invoice, attach or write a statement that wages paid were compliant to Prevailing Wage rates, including the 
Contractor and any subcontractors. 


8. Upon work package (See Section 4, Work Order Process) completion, file Affidavit of Wages Paid (form L700-007-000) 
approved by the Industrial Statistician of Washington L&I. This may be performed on-line if the Contractor has initiated the 
original Intent to Pay Prevailing Wage process on line.  The receipt of the approved affidavit is required before Seattle can pay 
the final invoice. The City may withhold payment on any invoice due the Contractor until the approved affidavit is received. 
The Contractor shall also ensure that each Subcontractor likewise files an Affidavit. The Contractor shall notify the Buyer and 
provide a copy of the Affidavit(s). 


9. For jobs above $10,000, Contractor must post the Intent Form for employees’ inspection, including the list of the labor 
classifications and wages for the project.   This may be posted in the nearest local office, for road construction, sewer line, 



http://www.lni.wa.gov/TradesLicensing/PrevWage/default.asp
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pipeline, transmission line, street or alley improvement projects as long as the employer provides a copy of the Intent form to 
the employee upon request.  


10. If a dispute arises about prevailing wages and it cannot be solved by the parties, the matter shall be referred to the Director of 
the Department of Labor and Industries of the State of Washington.  The Director’s decision is final, conclusive and binding.  If 
the dispute involves federal prevailing wage, the matter shall be referred to the U.S. Secretary of Labor for a decision and the 
Secretary’s decision is final, conclusive and binding.  


 
Prevailing Wage rate changes for Maintenance or Service Contracts greater than one year in duration: 


11. For maintenance service contracts greater than one year duration, such as building service maintenance contracts (janitors, 
waxers, shampooers, and window cleaners) and other multi-year service contracts where prevailing wages are required, the 
Vendor and subcontractors must pay at least the prevailing wage rates in effect at time of quote throughout the duration of the 
contract.   


 
12. Each contract anniversary, Vendor and subcontractors shall review the current Prevailing Wage Rates.  The Vendor shall 


increase wages paid if required to meet no less than the current prevailing wage rates for those positions that are covered by 
such wage rates, in effect at the time of the contract anniversary.  Vendor and subcontractors shall file an affidavit and new 
intent prior to contract extension. 
 


13. Any price or rate increases made because of a change in the prevailing wages will be compensated by the City on a pass 
through basis if the Vendor requests a price increase under the price increase request requirements provided earlier within 
this agreement.  The Vendor must follow the contract instructions for pricing increases, by notifying the Buyer at least 45 days 
prior to the contract anniversary date of any resulting price increase and documenting the increase. 
 


14. Payroll, wage, and cost records shall be retained, and may be audited or inspected. The Contractor, every Subcontractor, and 
all other individuals or firms required to pay prevailing wages are subject to investigation—including but not limited to on-site 
compliance interviews—by City Purchasing and Contracting Services (CPCS) and L&I in regard to payment of the required 
prevailing wage to workers, laborers, and mechanics employed on the project. If the investigations result in a finding that an 
individual or firm has violated the requirement to pay the prevailing rate of wage, the Owner may withhold payments to the 
Contractor. The Contractor or Subcontractor may also be subject to civil penalties and may be prohibited from bidding on any 
contract within the State of Washington for the period specified by law. 


 
8.3 Required Documents 
1. Before payment is made by the Owner of any sums due under this Contract, the Contractor and each Subcontractor regardless of 


tier shall have a "Statement of Intent to Pay Prevailing Wages" (form F700-029-000), approved by L&I. Wage rates listed on an 
approved Statement of Intent to Pay Prevailing Wages may not meet federal prevailing wage requirements.  


2. Each progress estimate submitted for payment shall include an Owner-provided form listing all the Subcontractors and Suppliers, 
who performed Work on the project during that pay period, including but not limited to, Subcontractor Name, UBI Number, Intent 
Number and Affidavit Number as applicable, along with a statement completed and signed by an authorized representative of the 
Contractor certifying the prevailing wages have been paid pursuant to RCW 39.12.040.  


3.  Upon Physical Completion and before final progress payment and funds retained under RCW Chapter 60.28 can be released to 
the Contractor, the Contractor and each Subcontractor regardless of tier shall have an "Affidavit of Wages Paid" (form L700-007-
000) approved by L&I.  


4.  The Contractor or Subcontractor, as applicable, shall be responsible for payment of fees for each "Statement of Intent to Pay 
Prevailing Wages" and "Affidavit of Wages Paid" and shall submit all forms directly to L&I for approval. The cost of these fees shall 
be included in the Quoted item prices that comprise this Contract. ”Intent” and “Affidavit” forms may be obtained from the 
Department of Labor and Industries at the following website: http://www.lni.wa.gov/TradesLicensing/PrevWage/default.asp 


  
8.4 Audits  
Payroll, wage, and cost records shall be retained, and may be audited or inspected. 



http://www.lni.wa.gov/TradesLicensing/PrevWage/default.asp
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9. Timely Completion 


 
a.  Time is of the Essence 
The City has an immediate need to implement the System and/or Software and equipment for the management and operation of 
the City.  Therefore, time is of the essence in all matters relating to this Contract 
 
b.  Liquidated Damages  
If the Work is not Physically Complete within the Work Package Time, the Contractor shall pay to the Owner, as Liquidated 
Damages, the sum of $500.00 for each Working Day that the Work has not achieved Substantial Completion exclusive of those 
days where the SCL Project Manager has granted an extension of time. 
 
The Owner and the Contractor agree that establishing the precise amount of actual damage incurred by Owner due to delay would 
be difficult to determine. The Contractor hereby agrees the amounts set forth as Liquidated Damages are reasonable amounts and 
are not a penalty. 
 
Neither the provisions of this subsection nor their application or implementation shall limit the City’s right to pursue any other 
remedy available to it in law or at equity under this Contract.  The City shall have the right to assess Liquidated Damages as 
calculated by the City given the provision above, as a deduction from any payments due to the Vendor. 


 
10. Protection of Persons and Property 


11.1 Person 
The Vendor and the City shall each take reasonable precautions for the safety of employees of the other, and shall each comply with all 
applicable provisions of federal, state, and local laws, codes and regulations to prevent or avoid any accident or injury to a person on, 
about or adjacent to any premises where work under this Contract is being performed. 


 
11.2 Property 
The Vendor shall take reasonable steps to protect the City’s property from injury or loss arising in connection with the Vendor’s 
performance or failure of performance under this Contract. 


 
11.3 No Smoking 
The Vendor shall not allow any employee of the Vendor or any sub or agent thereof to smoke inside any City facility. 
 
11.4 OSHA/WISHA 
The Vendor certifies that products are designed and manufactured to meet the current federal and state safety and health regulations, 
including Federal Occupational Safety and Health Act of 1970 (OSHA), the Washington Industrial Safety and Health act of 1973 
(WISHA).  Vendor shall indemnify, defend, and hold the City harmless from all damages assessed against the City as a result of the 
failure of the products furnished under this Contract to so comply. 
 
11.5 Workers Right to Know 
“Right to Know” legislation required the Department of Labor and Industries to establish a program to make employers and employees 
more aware of the hazardous substances in their work environment.  WAC 296-62-054 requires among other things that all 
manufacturers/distributors of hazardous substances, including any of the items listed on this contract and subsequent award, must 
include with each delivery completed Material Safety Data Sheets (MSDS) for each hazardous material.  Additionally, each container of 
hazardous material must be appropriately labeled with:  the identity of the hazardous material, appropriate hazardous warnings, and the 
Name and Address of the chemical manufacturer, improper, or other responsible party. 
 
Labor and Industries may levy appropriate fines against employers for noncompliance and agencies may withhold payment pending 
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receipt of a legible copy of the MSDS.  OSHA Form 20 is not acceptable in lieu of this requirement unless it is modified to include 
appropriate information relative to “carcinogenic ingredients: and “routes of entry” of the product(s) in question. 
 


11. PAYMENT, MEASUREMENT OF THE WORK AND SCHEDULE OF VALUES 
The SCL Project Manager will ensure that the workmanship and all Materials being incorporated into the Project meet SCL’s Material 
Standards, Construction Guidelines and Specifications. 
 
The Contractor will be paid monthly on an agreed percentage of completion based on the Contract Price as a lump sum separated out 
by Project Site Number and associated Work Number, plus tax. The Contractor shall submit a schedule of values to the SCL Project 
Manager with in five (5) Calendar Days after NTP is issued. The schedule of values will be utilized to track percent complete per Project 
Site multiplied by the Quoted item. The Contractor shall submit monthly schedule of values showing percent completion to date for SCL 
approval. Each line item of the schedule of values shall include of the Work Number and the correct sales tax rate.  
 
Final payment will not be made until final acceptance of the work by SCL. Final acceptance of the Work is defined as:  


a. All associated permits have been closed and submitted;  
b. Final submittals have been received and approved per the all clauses of the Contract Terms and 


Conditions;  
c. All physical Work has been completed and the final inspection has been signed off by the SCL Project 


Manager and  sent to the Contractor to show Physical Completion of the Project; 
d. As-Built Drawing package(s) have been received and approved;  
e. All prevailing wage statement of intents and affidavit of wages paid have been submitted and approved; 
f. Any damages have been repaired; and  
g. Any other required closeout documentation has been received and approved.  


 
12. Required Submittals 


13.1 Accident Prevention Program (APP) & Site Specific Health and Safety Plan (SSHSP) 
Contractor’s Accident Prevention Program must be in written format tailored specifically to the needs of the Project and consist of the 
following items: 
• A Safety Orientation that describes the Contractor’s safety program 
• How, when, and where to report injuries, including instructions to the locations of first-aid facilities 
• How to report unsafe work conditions, jobsite hazards, and unsafe work practices 
• The use and care of required personal protective equipment (PPE) 
• The proper actions to take in the event of emergencies including the routes of exiting from areas during emergencies 
• Identification of hazardous gases, chemicals, or Materials used on the job and instruction about the safe use and action to take 


after accidental exposure 
• A description of the Contractor’s total safety and health program 
• An “on the job” review of the practices necessary to perform the initial job assignments in a safe manner 
• Description of training provided to employees to improve the skill, awareness, and competency of all your employees. (Note: All 


training shall include on the job instruction to employees prior to their job assignments 
• A description of roles and responsibilities within the company 
• Require compliance with all City, State, and Federal safety rules 
 
The SSHSP must be tailored specifically to the Project location, scope of Work, and to the specific management that will be onsite 
during the Project. In addition, the SSHSP must have the following information: 
• Require compliance with all City, State, and Federal safety rules 
• Outline a disciplinary policy that is used to enforce safety regulations 
• Specify by name or position who is responsible for enforcing the disciplinary policy 
• Specify by name or position who is responsible to enforce the safety items outlined in the SSHSP 
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• Specify by name or position of person responsible for ensuring compliance with the SSHSP, and applicable safety standards 
• Describe the means and methods used to discover hazards, violations of WAC standards, or violations of written policies 
• Specify what training the employees have had to safely complete their tasks 
• Specify by name or by position who is responsible for ensuring the training outlined in the SSHSP is given to employees 
• The SSHSP shall be tailored to and addresses the hazards specific to this job 
• Specify if the use of additional plans, such as a Demo Plan, or Fall Protection Work Plan will be used. 
• Specify how clear communication to the employees on the standard work rules, policies and procedures will be done. 
• Specify by name or position that is responsible for ensuring this communication occurs 
• Describe the tasks to be undertaken and equipment mobilized for the Project 
• Identify all anticipated hazards likely to be encountered at the Project Site, and control methods to be used for protection of 


employees. 
 
The Contractor shall submit draft SSHSP to the SCL Project Manager in either hard copy or PDF format via email within five (5) 
Business Days after Notice to Proceed. See Section 11. The SCL Project Manager will review and provide comments back to the 
Contractor within five (5) Business Days upon receipt of submittal. 
 
13.2 Spill Prevention Plan  
The Contractor is required to have a Spill Prevention Plan (SPP). The Contractor shall develop, implement, maintain and regularly 
update a Project Site Specific SPP including all Materials, equipment and labor to be used, for the duration of the Project. The SPP must 
be submitted to the SCL Project Manager prior to starting Work and can be combined with the Site Specific Health and Safety Plan 
(SSHSP). See Section 12. The SCL Project Manager will review the SPP within five (5) Business Days and provide comment back to 
the Contractor. The SPP shall be approved by the SCL Project Manager prior to the commencement of any Project Site construction 
activities. The Contractor shall maintain a copy of the SPP at the Project Site, including any necessary updates as the Work progresses. 
The approved SPP must be followed in a spill event. .  
 
The Contractor shall implement the spill prevention measures identified in the SPP before performing any of the following:  


1. Placing Materials or equipment in staging or storage areas. 
2. Refueling, washing or maintaining equipment. 
3. Stockpiling contaminated materials. 


 
The SPP shall contain the following: 


1. The Responsible Personnel: Identify the name(s), title(s), and contact information for the personnel responsible for implementing 
and updating the SPP, including the Spill Prevention and Response Lead and all spill responders. 


2. Spill Reporting: List the names and telephone numbers of the Federal, State and Local agencies the Contractor shall notify in the 
event of a spill. The Contractor shall also notify the SCL Project Manager. 


3. Project Site Information including Map: Describe the Project scope of Work, the Project Site location and boundaries, the 
drainage pathways from the Project Site, and nearby waterways and sensitive areas and their distances from the Project Site. 


4. Potential Spill Sources: Describe each of the following for all potentially hazardous materials brought or generated on-site 
(including materials used for equipment operation, refueling, maintenance, or cleaning):  


a. Name of material and its intended use.  
b. Estimated maximum amount on-site at any one time.  
c. Location(s) (including any equipment used below the ordinary high water line) where the material will be staged, used, 


and stored and the distance(s) from nearby waterways and sensitive areas.  
d. Decontamination location and procedure for equipment that comes into contact with the material.  
e. Disposal procedures. 


5. Pre-Existing Contamination: Describe any pre-existing contamination and contaminant sources (such as buried pipes or tanks) in 
the Project area that are described in the Contract Documents. Identify equipment and work practices that will be used to prevent 
the release of contamination. 
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6. Spill Prevention and Response Training: Describe how and when all personnel (including refueling contractors and 
Subcontractors) will be trained in spill prevention, containment and response in accordance with the SPP. Describe how and when 
all spill responders will be trained in accordance with WAC 296-824. 


7. Spill Prevention: Describe the following items: 
a. Spill response kit contents and location(s). 
b. Security measures for potential spill sources. 
c. Secondary containment practices and structures for hazardous materials. 
d. Methods used to prevent stormwater from contacting hazardous materials. 
e. Site inspection procedures and frequency. 
f. Equipment and structure maintenance practices. 
g. Daily inspection and cleanup procedures that ensure all equipment used below the ordinary high water line is free of all 


external petroleum based products. 
h. Refueling procedures for equipment that cannot be moved from below the ordinary high water line. 


8. Spill Response: Outline the response procedures (include response equipment, etc.) the Contractor will follow for each of the 
following: 


a. A spill of each type of hazardous material at each location. 
b. Stormwater that has come into contact with hazardous material. 
c. A release or spill of any pre-existing contamination and contaminate source identified above. 
d. A release or spill of any unknown pre-existing contamination and contaminate sources (such as buried pipes and tanks) 


encountered during the Project. 
e. A spill occurring during Work with equipment used below the ordinary high water line (if applicable). 


If the Contractor will use a Subcontractor for spill response, provide contact information for the Subcontractor as the Responsible 
Personnel and identify such scopes on the Subcontractor Approval Form. 


9. Spill Report Forms: Provide a copy of the spill report form the Contractor will use to document the release and cleanup. An 
environmental spill shall be considered a release of contaminant or any material that may be hazardous, or dangerous or harmful 
to the environment. 


 
13.3 Look-Ahead Schedule 
The Contractor shall submit on a weekly basis, via email to the SCL Project Manager in a PDF format using either Excel or scheduling 
software, a look-ahead schedule of a minimum of two weeks in the future. The look ahead schedule shall give an overview of planned 
work, tasks and shall indicate Project Site(s). The Contractor shall submit a baseline schedule of all Project Sites within five (5) Business 
Days of Notice to Proceed. 
 
13.4 Daily Field Reports 
The Contractor shall submit daily field work reports on a weekly basis to the SCL Project Manager. The daily field report shall include 
the following: Site Number, Project Name, Location, Work Number, Date, Weather, Site Conditions, Remarks (describing significant 
events, work accomplished, subcontractors on site), Materials & Equipment on site, and count of personnel on site including hours 
worked for the day. The information shall be submitted via email to the SCL Project Manager in PDF format. If a change of conditions or 
delay claim is submitted via the daily field report, SCL will not accept this as a notification requirement. The Contractor must follow the 
Change Order procedures in Section 20.4. 
 


13. Transformer Notification Form 
Contractor shall submit a completed Transformer Notification Form upon completion of all transformer installations and removals. 
 
14. TERMS AND CONDITIONS 
By providing a Quote for the Work listed in Section 3 above Bidder agrees to the following:  
 


15.1 Work by Contractor 
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The Contractor shall perform the Work as instructed and described in the Contract which may include the Contractor’s Quote, 
Drawings/Plans, Specifications and any other related Contract Documents which are attached hereto and incorporated herein. 
 
15.2 Contract Management 
Seattle City Light shall have primary responsibility for the Owner under this Contract and shall oversee and approve all work to be 
performed, coordinate communications, and review and approve all invoices under this Contract. 
 
15.3 Coordination of the Contract 
All parts of this Contract, including attachments, are essential and complementary. A requirement occurring in one part is binding as 
though occurring in all. Work or Materials that have been omitted from the description or scope, but clearly implied, shall be furnished by 
the Contractor as though it had been specifically stated. The Contractor shall immediately notify, in writing, the Owner if the Contractor 
finds a discrepancy in different parts or attachments of the Contract. The Contractor shall not proceed with any work affected by such 
discrepancy until directed, in writing, by the Owner. 
 


15. Payment  
A. The Owner shall pay the Contractor for the work performed under this Contract as follows:  
 
Lump Sum Amount per Project Site set forth in Contractor’s Quote 
 
B. The Contractor shall maintain time and expense records, which may be requested by the Owner. The Contractor shall submit 


invoices to the Owner for payment for Work performed. All invoices must reference the Contract # and shall be in a format 
acceptable to the Owner.  


C. The Owner will pay all Contractor invoices within thirty (30) days of receipt of an approved invoice. Payment for Work performed 
shall not be evidence of acceptable performance or an admission by the Owner that any work has been satisfactorily completed.  


D. All records and accounts pertaining to this Contract shall be available for inspection upon request by the Owner for a period of six 
(6) years after final payment.  


E. If during the course of the Contract, Work rendered does not meet the requirements set forth in the Contract, the Contractor shall 
correct or modify the work to comply with the requirements of this Contract at the Contractor’s sole expense, and without delaying 
the Contract Time. The Owner will have the right to withhold payment for such Work until it meets the requirements of the Contract 
Documents. 


 
 
 
 
16. Ownership of Documentations 


A. Upon completion or termination of this Contract, all finished or unfinished documents or other materials prepared by the Contractor 
pursuant to this Contract shall become the sole physical and intellectual property of the Owner, and shall be promptly forwarded to the 
Owner.  
B. Any records, reports, information, data, or other documents or materials provided to or prepared or assembled by the Contractor 
under this Contract will be kept confidential and shall not be made available to any individual or organization by the Contractor without 
prior written approval of the Owner or by court order. 


 
17.  Responsibility of the Contractor 
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18.1 Correction of Defects 
Contractor shall be responsible for correcting all defects in workmanship or Materials discovered within one (1) year after acceptance of 
this Work. If corrections are required, Contractor is responsible for defects in workmanship and Materials for one year after acceptance 
of those corrections. Within seven (7) days of receiving notice, the Contractor shall start work to remedy such defects and complete 
work within a reasonable time. In situations where damage may result from delay or where loss of service may result, the Owner may 
choose to complete such corrections by contract or any other means. The costs associated with completing this work and any damages 
resulting from the defects shall be borne by the Contractor. 
 
18.2 Warranty 
The Contractor shall be liable for any costs, losses, expenses, additional damages including consequential damages suffered by the 
Owner resulting from defects in the Contractor’s work including, but not limited to, cost of Materials and labor expended by the Owner in 
making additional repairs and cost of engineering, inspection and supervision by the Owner. 
 
18.3 Subcontracting 
Contractor is required to verify that all Subcontractors are in compliance with the Contract Documents and specifications here within. 
Subcontractors are required to Pay Prevailing Wages (See Section 8) for all Work performed within the Contract Documents and are 
required to file Statement of Intents to Pay Prevailing Wages and Affidavit of Wages paid. The Contractor is responsible for 
management of all subcontractors. Payments received by the Contractor on account of Work performed by a Subcontractor are subject 
to the requirements of RCW 39.04.250 and as defined below. 
 
All Subcontractors must be approved by the SCL Project Manager prior to starting Work on the Project. The Contractor shall, prior to 
dispatching Subcontractors for Work, must submit a Subcontractor Approval Form to the SCL Project Manager and receive written 
authorization for any Subcontractor to start Work. The form is included in the Project Manual with the City Forms. 
 
18.5 Progress Payments and Prompt Payments to Subcontractors 
The Contractor shall promptly pay, within thirty (30) Calendar Days of payment by the Owner, any Subcontractor who performed Work 
during the pay period being compensated. 
 
18.6 Affirmative Efforts for Utilization of Women and Minority Subcontracting, Non-Discrimination: 
 Employment Actions:  Contractor shall not discriminate against any employee or applicant for employment because of race, 


color, age, sex, marital status, sexual orientation, gender identity, political ideology, creed, religion, ancestry, national origin, 
honorably discharged veteran or military status or the presence of or any sensory, mental or physical handicap, unless based 
upon a bona fide occupational qualification.  The Consultant shall affirmatively try to ensure applicants are employed, and 
employees are treated during employment, without regard to race, color, age, sex, marital status, sexual orientation, gender 
identify, political ideology, creed, religion, ancestry, national origin, honorably discharged veteran or military status or the 
presence of or any sensory, mental or physical handicap.  Such efforts include, but are not limited to: employment, upgrading, 
demotion, transfer, recruitment, layoff, termination, rates of pay or other compensation, and training. 


 
 In accordance with Seattle Municipal Code Chapter 20.42, Contractor shall actively solicit the employment and subcontracting of women 


and minority group members when there are commercially useful purposes for fulfilling the scope of work.   
 


 If a WMBE Inclusion Plan is requested by and submitted to the City, the WMBE Inclusion Plan is material to the contract.  The 
requirements and conditions stated in the WMBE Inclusion  


Plan shall be enforced as a contract requirement.  
 


 If upon investigation, the Director of Purchasing and Contracting Services finds probable cause to believe that the Contractor has failed 
to comply with the requirements of this Section, the Contractor shall be notified in writing.  The Director of Finance and Administrative 
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Services shall give Contractor an opportunity to be heard with ten calendar days’ notice.  If, after the Contractor’s opportunity to be 
heard, the Director of Finance and Administrative Services still finds probable cause, s/he may suspend the Contract and/or withhold 
any funds due or to become due to the Contractor, pending compliance by the Contractor with the requirements of this Section. 


 Any violation of the mandatory requirements of this Section, or a violation of Seattle Municipal Code Chapter 14.04 (Fair Employment 
Practices), Chapter 14.10 (Fair Contracting Practices), Chapter 20.45 (City Contracts – Non-Discrimination in Benefits), or other local, 
state, or federal non-discrimination laws, shall be a material of contract for which the Contractor may be subject to damages and 
sanctions provided for by the Vendor Contract and by applicable law.   In the event the Contractor is in violation of this Section shall be 
subject to debarment from City contracting activities in accordance with Seattle Municipal Code Section 20.70 (Debarment). 


 
18.7 Equal Benefits  
The Contractor shall comply with the requirements of SMC Ch. 20.45 and the Equal Benefits Program Rules implementing such 
requirements, under which the Contractor is obligated to provide the same or equivalent benefits (“equal benefits”) to its employees with 
domestic partners as the Contractor provides to its employees with spouses.  At the Owner’s request, the Contractor shall provide 
complete information and verification of the Contractor’s compliance with SMC Ch. 20.45. 
For further information about, SMC Ch. 20.45, and the Equal Benefits Program Rules call (206) 684-0444 or refer to 
http://www.seattle.gov/contracting/equalbenefits.htm. 
 
A. Evaluation of the Contractor’s compliance with the Equal Benefits requirement will be based on the following criteria: 


1. A domestic partner is a person (same sex or opposite sex partner) whose domestic partnership is registered either with 
the employer's internal registry or with a local government entity, pursuant to state or local law. 


2. Any and all benefits shall be provided equally to spouses and domestic partners, including but not limited to health 
insurance, dental insurance, vision insurance, pension, company discounts, and credit union membership. 


3. The conditions for use of benefits including but not limited to bereavement leave, family medical leave, childcare leave, 
employee assistance programs, and relocation and travel benefits, shall be applied equally with respect to spouses and 
domestic partners. 


4. Equal benefits shall be offered to all employees at all offices where substantive work on the contract with the City of 
Seattle is being performed. 
 


18. Compliance with Laws 
The Contractor shall comply with all Federal, State and Local laws and regulations applicable to the Work to be completed under this 
Contract.  
 
Any violation of the provisions of this Section shall be considered a violation of a material provision of this Contract and shall be grounds 
for rescission, termination, or suspension of the Contract by the Owner, in whole or in part, and may result in ineligibility for further work 
for the Owner. 


 
19. Contractor’s Request for Information, Substitutions, and Deviations  


The SCL Project Manager's review of requests for clarification, approved submittal deviations, and/or substitution shall not relieve the 
Contractor from responsibility for the submittal review timeline requirements of the Contract.  


 
20.1 Submittal Update (Deviation): Where the Contractor intends to change, deviate from, or supplement a previously reviewed 


submittal accepted by the SCL Project Manager, the Contractor shall resubmit the originally reviewed submittal to the SCL Project Manager 
for additional review indicating the proposed changes or deviations from the originally reviewed submittal and shall clearly state reasons, 
additional calculations, additional details, as necessary to support such need for change or deviation.  
 


20.2 Contract Deviation Request: Any request for a variation or deviation from the Contract (other than substitutions addressed 
below) shall allow the SCL Project Manager a minimum five (5) Working Days to review and return the request and shall clearly state 
reasons, additional calculations, additional details, as necessary to support such request or deviation from the Contract. The SCL Project 



http://www.seattle.gov/contracting/equalbenefits.htm
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Manager reserves the right to deny requests for deviation from the Contract if the request is not in the best interest of the SCL Project 
Manager, or if time or resources are not available for review. The SCL Project Manager’s decision will be final.  
 


20.3 Substitution: All Materials, equipment or methods proposed by the Contractor as a substitution for a brand name, trademark, 
patent number, proprietary process, or specified item with an “or equal” allowance shall be addressed in the submittal. In making a request 
for substitution, the Contractor’s submittal shall demonstrate that the proposed substitution fully meets or exceeds the SCL requirements. 
Any request to use a substitute for a non-proprietary Material, equipment, or process shall be proposed through correspondence and shall 
allow the SCL Project Manager five (5) Working Days to review and return the request. The SCL Project Manager reserves the right to deny 
requests.  


 
20.4 Changes 
A. As the Work proceeds, the Owner may, at any time change the Work within the general scope of this Contract. Change may 


include, but not limited to:  
 


1. Deleting Work that is not necessary,  
2. Increasing or decreasing quantities,  
3. Revising the way the Work is to be done,  
4. Adding additional work necessary to complete the scope,  
5. Ordering the Contractor to speed up or delay the Work.  


 
B. Changes to the Work will be incorporated into the Contract by Change Order. The Contractor accepts all terms and requirements 


of the Change Order by signature of the Change Order. 
 
20. Contract Notices, Deliverable Materials and Invoices Delivery 


Official Contract notices shall be delivered to the following addresses (or such other address (es) as either party may designate in 
writing): 


 
  If delivered by the U.S. Postal Service, it must be addressed to: 


   Presley Palmer, CPPB 
   City of Seattle Purchasing and Contracting Services  


PO Box 94687 
  Seattle, WA  98124-4687 
 
 If delivered by any other company, it must be addressed to: 
   Presley Palmer, CPPB 
   City of Seattle Purchasing and Contracting Services  


   Seattle Municipal Tower 
  700 5th Ave., #4112 
  Seattle, WA  98104-5042 


Phone: 206-233-7158 
Fax: 206-233-5155 
E-Mail: Presley.Palmer@seattle.gov  
 
 


 
Project work, invoices and communications shall be delivered to the City Project Manager:  


   Name: Ian Hernandez 
Title:    Capital Project Coordinator of Joint Use Engineering 
Mailing Address:  



mailto:Presley.Palmer@seattle.gov
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Seattle City Light 
                                               700 5th Avenue, Suite 3200 


PO Box 34023 
Seattle, WA 98124-4023 
Office Phone: (206) 386-1654 
Fax: (206) 684-0880 


                                               Email: ian.hernandez@seattle.gov 
Coordinate with the following people for Material delivery: 
Poles  Ian Hernandez, Capital Projects Coordinator  
  206-718-2023 
  Ian.Hernandez@Seattle.Gov 
Transformers Jenee Halse, Material Controller 
  206-386-1747 
  Jenee.Halse@Seattle.Gov 
Street Light Marsha Greenfield, Material Controller 
  206-386-1745 
  Marsha.Greenfield@Seattle.Gov 
 
 
Material  Bambi Gansz, Chief Warehouser 
  Bambi.Gansz@Seattle.Gov 
  206-386-1636 – Office 


206-348-1907 – Cell 
 
The return of all salvaged material shall be coordinated with: 
Bambi Gansz, Chief Warehouser 
Bambi.Gansz@Seattle.Gov 
206-386-1636 – Office 
206-348-1907 – Cell  


 
21. Representations  


Vendor represents and warrants that it has the requisite training, skill and experience necessary to provide Work and is appropriately 
accredited and licensed by all applicable agencies and governmental entities. 


 
22. Inspection 
 Work shall be subject, at all times, to inspection by and with approval of the City, but the making (or failure or delay in making) such 


inspection or approval shall not relieve Vendor of responsibility for performance of the Work in accordance with this Contract, 
notwithstanding the City’s knowledge of defective or noncomplying performance, its substantiality or the ease of its discovery.  Vendor 
shall provide sufficient, safe, and proper facilities and equipment for such inspection and free access to such facilities. 


 
24. Assignment and Subcontracting 
 


 Assignment:  Vendor shall not assign any of its obligations under this Contract without Seattle’s written consent, which may 
be granted or withheld in Seattle’s sole discretion. 


 Subcontracting: Vendor shall not subcontract any of its obligations under this Contract without Seattle’s written consent, 
which may be granted or withheld in Seattle’s sole discretion. Vendor shall ensure that all subcontractors comply with the 
obligations, requirements and terms and conditions of the subcontract, except for Equal Benefit provisions.  Seattle’s consent 
to subcontract shall not release the Vendor from liability under this Contract, or from any obligation to be performed under this 



mailto:ian.hernandez@seattle.gov
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Contract, whether occurring before or after such consent to subcontract. 
 


25. Key Persons and Subcontractors.   
 Contractor shall not transfer, reassign or replace any individual or subcontractor that is determined to be essential or that has been 


agreed upon in the Contractor’s Subcontracting (Inclusion) Plan, without express written consent of Seattle.  If during the term of this 
Contract, any such individual leaves the Contractor’s employment or any named subcontract is terminated for any reason, Contractor 
shall notify Seattle and seek approval for reassignment or replacement with an alternative individual or subcontractor. Upon Seattle’s 
request, the Contractor shall present to Seattle, one or more subcontractors or individual(s) with greater or equal qualifications as a 
replacement.  Continued achievement of the Subcontracting (Inclusion) Plan that was incorporated into this Contract by reference, if 
any, and the associated subcontract awards, aspirational goals and efforts, will be one of the considerations in approval of such 
changes. Seattle’s approval or disapproval shall not be construed to release the Contractor from its obligations under this Contract.   


  
26. General Legal Requirements 
 


a. General Requirement:  Vendor, at no expense to The City, shall comply with all applicable laws of the United States and the State 
of Washington; the Charter and ordinances of The City; and rules, regulations, orders, and directives of their administrative 
agencies and the officers thereof.  Without limiting the generality of this paragraph, the Vendor shall specifically comply with the 
following requirements of this section. 


 
b. Licenses and Similar Authorizations:  Vendor, at no expense to The City, shall secure and maintain in full force and effect during 


the term of this Contract all required licenses, permits, and similar legal authorizations, and comply with all requirements thereof. 
 


c. Performance Standard.   All duties by Vendor or designees shall be performed in a manner consistent with accepted practices for 
other similar Work.  


 
27. Indemnification 


To the extent permitted by law, the Vendor shall protect, defend, indemnify and hold the City harmless from and against all claims, 
demands, damages, costs, actions and causes of actions, liabilities, fines, penalties,  judgments, expenses and attorney fees, 
resulting from the injury or death of any person or the damage to or destruction of property, or the infringement of any patent, 
copyright, trademark or trade secret, arising out of the work performed or goods provided under this Contract, or any other acts or 
omissions by the Vendor, or the Vendor’s violation of any law, ordinance or regulation, contract provision or term, or condition of 
regulatory authorization or permit, except for damages resulting from the sole negligence of the City.  As to the City of Seattle, the 
Vendor waives any immunity it may have under RCW Title 51 or any other Worker’s Compensation statute.  The parties 
acknowledge that this waiver has been negotiated by them, and that the contract price reflects this negotiation.   


 
28. Insurance 


The Contractor shall (1) not begin Work until the Owner is named as additionally insured, and (2) keep required insurance in force at 
all times during the term of the Contract. The term “insurance” herein shall include but not be limited to self-insurance, alternative risk 
transfer techniques, capital market solutions or any other form of risk financing. 
 
The limits of liability specified herein are minimum limits only. Such minimum limits of liability requirements shall not be construed to 
limit the liability of the Contractor, that of any Subcontractor of any tier or of any of their respective insurers. Any provision in any 
Contractor or Subcontractor insurance policy that limits available limits of liability to those specified in a written agreement or contract 
shall not apply and all insurance policies, with the exception of Professional Liability and Workers Compensation, shall include the 
City of Seattle as an additional insured for primary and non-contributory limits of liability for the full valid and collectible limits of liability 
maintained by the Contractor or Subcontractor, whether such limits are primary, excess, contingent or otherwise. This provision shall 
apply regardless of whether limits maintained by the Contractor are greater than those required by this Contract, and regardless of 
whether the certification of insurance provided by a Subcontractor of any tier lower minimum limits than those specified for or 
maintained by the Contractor. 
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The insurance shall provide the minimum coverage and limits of liability and meet all other requirements as set forth herein. Providing 
evidence of coverage for these stated minimum limits of liability shall not relieve the Contractor, any Subcontractor of any tier or any 
of their respective insurers from liability for claims in excess of such stated minimum limits of liability should higher limits of liability be 
placed. If Work is subcontracted, applicable minimum coverage and limits of liability may be evidenced by any Subcontractor 
provided that such insurance fully meets the applicable requirements set forth herein.  
 
Commercial General Liability (CGL) insurance  
CGL insurance shall include coverage for:  


1. Premises/Operations  
2. Products/Completed Operations  
3. Personal/Advertising Injury  
4. Contractual  
5. Independent Contractors  
6. Stop Gap (unless insured as Employers Liability under Part B. of a Workers Compensation Insurance Policy) 
7. Per project aggregate per ISO CG 25 03 (Aggregate Limits of Insurance per Project) or Equivalent  
8. Blasting (if explosives are used in the performance of the Work)  


 
Such insurance must provide a minimum limit of liability of $1,000,000 each Occurrence Combined Single Limit Bodily Injury and 
Property Damage (CSL) except $1,000,000 each Offense Personal/Advertising Injury and $1,000,000 each Accident/ Disease - 
Policy Limit/ Disease - each Employee Stop Gap or Employers Liability. 
 
Automobile Liability Insurance  
Automobile Liability for owned, non-owned, hired, and leased vehicles, as applicable, with a minimum limit of liability of $1,000,000 
CSL. If pollutants are to be transported, MCS 90 and CA 99 48 endorsements are required on the Automobile Liability insurance 
policy unless in-transit pollution risk is covered under a Pollution Liability insurance policy.  
 
Products and Completed Operations Additional Insured  
The Contractor’s CGL insurance shall include the Owner as an additional insured for Products and Completed Operations by 
providing additional insured status on the ISO CG 20 10 11 85 or CG 20 37 endorsement, or by an equivalent policy or 
endorsement provision. The Products and Completed Operations additional insured status for the Owner shall remain in effect for 
not less than three (3) years following the Physical Completion Date or Final Acceptance of the Work (as applicable) by the Owner.  
 
 
XCU and Subsidence Perils Not Excluded 
The Contractor’s CGL insurance shall not exclude perils generally known as XCU (Explosion, Collapse and Underground Property 
Damage), Subsidence, Absolute Earth Movement (except as respects earthquake peril only) or any equivalent peril.  
 
State of Washington Statutory Workers’ Compensation Insurance  
The Contractor shall comply with Workers’ Compensation coverage as required by Title 51 RCW (Industrial Insurance).  
 
28.1 Evidence of Insurance  
(DOES NOT APPLY TO STATE OF WASHINGTON STATUTORY WORKERS’ COMPENSATION)  
The Contractor shall deliver to the Owner, as soon as practicable, certification of insurance meeting the requirements set forth 
herein. The certification of insurance must include the following: 
 
1. An ACORD certificate or equivalent form fully disclosing all coverages and limits of liability maintained.  
2. A copy of the additional insured endorsement or blanket additional insured language to the Commercial General Liability and (if 


required) Pollution Liability insurance documenting that the City of Seattle is an additional insured for primary and non-
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contributory limits of liability and (if required) Products and Completed Operations Additional Insured. A statement of additional 
insured status on an ACORD or other form of certificate of insurance will not satisfy this requirement.  


3.   A copy of each policy’s declarations page and schedule of forms and endorsements.  
4.   Any other policy language or endorsements that documents compliance with the requirements herein, including CA 99 48 and 


MCS-90 endorsements.  
5.   Should any insurance policy neither be issued nor delivered to the named insured Contractor at the time it delivers the signed 


Contract for the work, the Contractor shall deliver and maintain on file with the City binders of insurance evidencing compliance 
with the requirements herein. As soon as practicable after delivery of the policy (ies), the Contractor shall deliver the 
certification specified in paragraphs 2., 3. and 4. above.  


 
At any time upon the Owner’s request, the Contractor shall forward to the Owner a true and certified copy of any insurance 
policy(s). 
 
28.2  Subcontractor Insurance 
Contractor shall contractually require that each Subcontractor of every tier maintain at a minimum the insurance coverages 
specified above as is appropriate to cover the scope and limits of their subcontract and include the City of Seattle as an additional 
insured for primary and non-contributory limits of liability. 
 
This section 20 shall survive the expiration or earlier termination of this Contract. 
 


29. Review of Vendor Records 
Vendor and its Subcontractors shall maintain books, records, documents and other evidence relating to this Contract, including but not 
limited to protection and use of City’s Confidential Information, and accounting procedures and practices which sufficiently and properly 
reflect all direct and indirect costs of any nature invoiced in the performance of this Contract.  Vendor shall retain all such records for six 
(6) years after the expiration or termination of this Contract.  Records involving matters in litigation related to this Contract shall be kept 
for six (6) years from the date the litigation is settled or complete. 
 
All such records shall be subject at reasonable times and upon prior notice to examination, inspection, copying or audit by personnel so 
authorized by the City’s Contract Administration and/or the Office of the Auditor and federal officials so authorized by law, rule, 
regulation or contract, when applicable, at no additional cost to the City.  During this Contract’s term, Vendor shall provide access to 
these items at a mutually agreeable time and place.  Vendor shall be responsible for any audit exceptions or disallowed costs incurred 
by Vendor or any of its Subcontractors. Vendor shall incorporate in its subcontracts this section’s records retention and review 
requirements. 
 
It is agreed that books, records, documents and other evidence of accounting procedures and practices related to Vendor’s cost 
structure, including overhead, general and administrative expenses, and profit factors shall be excluded from City’s review unless the 
cost or any material issue under this Contract is calculated or derived from these factors. 
 


30.  Independent Contractor  
The relationship of Vendor to The City by reason of this Contract shall be that of an independent Vendor.  This Contract does not 
authorize Vendor to act as the agent or legal representative of the City for any purpose whatsoever.  Vendor is not granted any express 
or implied right or authority to assume or create any obligation or responsibility on behalf of or in the name of The City or to bind The 
City in any manner or thing whatsoever. 
 
It is the intention and understanding of the Parties that Vendor shall be an independent Vendor and that the City shall be neither liable 
for nor obligated to pay sick leave, vacation pay or any other benefit of employment, nor to pay any social security or other tax that may 
arise as an incident of employment.  The Vendor shall pay all income and other taxes as due.  Industrial or other insurance that is 
purchased for the benefit of the Vendor shall not be deemed to convert this Contract to any employment contract.  It is recognized that 
Vendor may or will be performing professional Work during the term for other parties and that The City is not the exclusive user of the 
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Work that Vendor will provide. 
 


31. No Conflict of Interest. 
Contractor confirms that Contractor does not have a business interest or a close family relationship with any City officer or employee 
who was, is, or will be involved in the Contractor selection, negotiation, drafting, signing, administration, or evaluating the Contractor's 
performance.   


 
32. No Gifts or Gratuities. 


Contractor shall not directly or indirectly offer anything of value (such as retainers, loans, entertainment, favors, gifts, tickets, trips, 
favors, bonuses, donations, special discounts, work or meals) to any City employee, volunteer or official, that is intended, or may appear 
to a reasonable person to be intended, to obtain or give special consideration to the Vendor.  Promotional items worth less than $25 
may be distributed by the vendor to City employees if the Vendor uses the items as routine and standard promotions for business. Any 
violation of this provision may result in termination of this Contract.  Nothing in this Contract prohibits donations to campaigns for 
election to City office, so long as the donation is disclosed as required by the election campaign disclosure laws of the City and of the 
State. 


 
33. Campaign Contributions (Initiative Measure No. 222). 


Elected officials and candidates are prohibited from accepting or soliciting campaign contributions from anyone having at least $250,000 
in contracts with the City in the last two years or who has paid at least $5,000 in the last 12 months to lobby the City.  Please see 
Initiative 222, or call the Ethics Director with questions.  For questions about this measure, contact: Polly Grow, Seattle Ethics and 
Elections, 206-615-1248 or polly.grow@seattle.gov.  
 


34. Paid Sick Time and Safe Time Ordinance. 
Be aware that the City has a Paid Sick Time and Safe Time ordinance that requires companies to provide employees who work more 
than 240 hours within a year inside Seattle, with accrued paid sick and paid safe time for use when an employee or a family member 
needs time off from work due to illness or a critical safety issue. The ordinance applies to employers, regardless of where they are 
located, with more than four full-time equivalent employees.  This is in addition and additive to benefits a worker receives under 
prevailing wages per WAC 296-127-014(4). City contract specialists may audit payroll records or interview workers as needed to ensure 
compliance to the ordinance. Please see http://www.seattle.gov/laborstandards, or may call the Office of Labor Standards at 
206.684.4500 with questions. 
 


35. Current and Former City Employees, Officers, and Volunteers. 
Throughout the term of the contract, Contractor shall provide written notice to City Purchasing and the City Project Manager of any 
current or former City employees, officials or volunteers that are working or assisting on solicitation of City business or on completion of 
the awarded contract.  The Vendor must be aware of the City Ethics Code, Seattle Municipal Code 4.16 and advise Contractor workers 
as applicable. 
 


36. Contract Workers with 1,000 Hours 
Throughout the term of the Contract, Contractor shall provide written notice to City Purchasing and the City Project Manager of any 
contract worker that shall perform more than 1,000 hours of contract work for the City within a rolling 12-month period.  Such hours 
include those that the contract worker performs for the Contract, and any other hours that the worker performs for the City under any 
other contract.  Such workers are subject to the requirements of the City Ethics Code, Seattle Municipal Code 4.16.  The Contractor 
shall advise their Contract workers as applicable. 
 
 


37. Errors & Omissions:  Correction 
Vendor shall be responsible for the professional quality, technical accuracy, and the coordination of all designs, drawings, Statement of 
Work, and other services furnished by or on the behalf of the Vendor under this Contract.  The Vendor, without additional compensation, 



mailto:polly.grow@seattle.gov
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shall correct or revise any errors or omissions in the designs, drawings, Statement of Work, and/or other Vendor services immediately 
upon notification by The City.  The obligation provided for in this section with respect to any acts or omissions during the term of this 
Contract shall survive any termination or expiration of this Contract and shall be in addition to all other obligations and liabilities of the 
Vendor. 


 
38. Intellectual Property Rights  


Patent:  Vendor hereby assigns to The City all rights in any invention, improvement, or discovery, together with all related information, 
including but not limited to, designs, Statement of Work, data, patent rights and findings developed in connection with the performance 
of Contract or any subcontract hereunder.  Notwithstanding the above, the Vendor does not convey to The City, nor does The City 
obtain, any right to any document or material utilized by Vendor that was created or produced separate from this Contract or was 
preexisting material (not already owned by The City), provided that the Vendor has clearly identified in writing such material as 
preexisting prior to commencement of the Work.  To the extent that preexisting materials are incorporated into the Work, the Vendor 
grants The City an irrevocable, non-exclusive, fully-paid, royalty-free right and/or license to use, execute, reproduce, display, and 
transfer the preexisting material, but only as an inseparable part of the Work. 
 
Copyright:  All materials and documents prepared by Vendor in connection with the Contract and Vendor shall retain the copyright 
(including the right of reuse) whether or not the Contract Statement of Work is completed.  Vendor grants to The City a non-exclusive, 
irrevocable, unlimited, fully-paid, royalty-free license to use every document and all other materials prepared by the Vendor for The City 
under this Contract.  If requested by The City, a copy of all drawing, prints, plans, field notes, reports, documents, files, input materials, 
output materials, the media upon which they are located (including cards, tapes, discs and other storage facilities), software programs 
or packages (including source code or codes, object codes, upgrades, revisions, modifications, and any related materials) and/or any 
other related documents or materials which are developed solely for, and paid for by, The City in connection with the performance of the 
Work, shall be promptly delivered to The City.  
 
The City may make and retain copies of such documents for its information and reference in connection with their use on the project.  
The Vendor does not represent or warrant that such documents are suitable for reuse by The City, or others, on extensions of the 
project, or on any other project. Vendor represents and warrants that it has all necessary legal authority to make the assignments and 
grant the licenses required by this Section. 


 
39. Confidentiality  


The State of Washington’s Public Records Act (Release/Disclosure of Public Records) Under Washington State Law (reference RCW 
Chapter 42.56, the Public Records Act) all materials received or created by the City of Seattle are considered public records.  These 
records include but are not limited to bid or proposal submittals, agreement documents, contract work product, or other bid material.   
 
The State of Washington’s Public Records Act requires that public records must be promptly disclosed by the City upon request unless 
that RCW or another Washington State statute specifically exempts records from disclosure.  Exemptions are narrow and explicit and 
are listed in Washington State Law (Reference RCW 42.56 and RCW 19.108).   
 
As mentioned above, all City of Seattle offices (“the City”) are required to promptly make public records available upon request.  
However, under Washington State Law some records or portions of records may be considered legally exempt from disclosure.  A list 
and description of records identified as exempt can be found in RCW 42.56 and RCW 19.108.  
 
If the City receives a public disclosure request for any records or parts of records that Contractor has properly and specifically listed on 
the City Non-Disclosure Request Form (Form) submitted with Contractor’s bid/proposal, or records that have been specifically identified 
in this contract, the City will notify Contractor in writing of the request and will postpone disclosure.  While it is not a legal obligation, the 
City, as a courtesy, will allow Contractor up to ten business days to obtain and serve the City with a court injunction to prevent the City 
from releasing the records (reference RCW 42.56.540).  If you fail to obtain a Court order and serve the City within the ten days, the City 
may release the documents.  
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The City will not assert an exemption from disclosure on Contractor’s behalf.  If Contractor believes that its records are exempt from 
disclosure, Contractor is obligated to seek an injunction under RCW 42.56.540. Contractor acknowledges that the City will have no 
obligation or liability to Contractor if the records are disclosed. 


  
40. Publicity 


No news release, advertisement, promotional material, tour, or demonstration related to the City’s purchase or use of the Vendor’s 
product or any work performed pursuant to this Contract shall be produced, distributed or take place without the prior, specific approval 
of the City’s Project Manager or his/her designee. 
 


41. Background Checks and Immigrant Status 
  


Background checks may be required for works that will be performing the work under this contract. The City has strict policies regarding 
the use of Background checks, criminal checks and immigrant status for contract workers.  The policies are incorporated into the 
contract and available for viewing on-line at  http://www.seattle.gov/business/WithSeattle.htm 
 


42. Dispute Resolution 
Any claim against the Owner for damages, expenses, costs or extras arising out of the performance of this Contract must be made in 
writing to the Owner within thirty (30) Calendar Days after the discovery of such damage, expense, cost, or extra, and in no event later 
than the time of making application to the Owner for final payment. The Contractor, upon making application for final payment, shall be 
deemed to have waived its right to claim for any other damages for which a claim has not been made, unless such application for final 
payment includes notice of additional claim and fully describes such claim. 
 
If the SCL Project Manager denies a claim, the Contractor may request mediation, provided that the Contractor delivers notice to the SCL 
Project Manager within thirty (30) days of the SCL Project Manager’s denial. If mediation does not resolve the disputed matter, the 
Contractor may pursue judicial resolution through King County Superior Court, Seattle WA. 
 


43. Termination 
B. The Owner may terminate the Contract for default and take possession of the premises and all Materials thereon and finish the 


Work by whatever methods it may choose, by giving ten (10) Calendar Days written notice to the Contractor, upon the occurrence 
of any one or more of the events hereafter specified:  


 
1. The Contractor makes a general assignment for the benefit of its creditors, or a receiver is appointed as a result of the 


insolvency of the Contractor.  
2. The Contractor refuses or fails to complete the work required herein.  
3. The Contractor fails to make prompt payment to Subcontractors for Material or labor.  
4. The Contractor fails to comply with any applicable Federal, State, or Local law or regulation.  
5. The Contractor fails to comply with instructions of the Project Manager, or breaches a material provision of this Contract. 


 
C. In the event this Contract is terminated by the Owner for default, the Contractor shall not be entitled to receive any further amounts 


under this Contract for Work that has not been accepted as of the date of termination. The Contractor shall bear all costs and 
liabilities incurred by the Owner and caused by, or relating to, the Contractor’s breach, including, but not limited to, increased 
costs in completing the Work. 
 


 
D. Termination for Public Convenience. The Owner may terminate the Contract in whole or in part if the Owner determines that 


termination is in the best interests of the public. 
 


44. Differing Site Conditions or Changed Conditions 



http://www.seattle.gov/business/WithSeattle.htm
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A.  If the Contractor encounters:  
 


1.  Pre-existing subsurface or latent physical conditions at the Project Site differing materially from those indicated in the 
Contract and information available to bidders; or  


2.  Pre-existing unknown physical conditions at the Project Site of an unusual nature, differing materially from those 
ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract and 
information available to Bidders, the Contractor shall provide written notice to the Owner before the conditions are 
disturbed on the date of discovery or promptly the next Working Day. The Contractor shall not proceed with that portion 
of the Work until ordered to do so.  


 
B.  Upon notification by the Contractor, or when the Owner suspects a Differing Site Condition, the Owner will promptly investigate the 


alleged Changed Condition, and:  
 


1. If the Owner determines that Differing Site Conditions do not exist, the Contractor will be so notified by 
written notice. Should the Contractor disagree with such determination, the Contractor may file a written 
claim pursuant to the requirements of Section 43; or  


2. If the Owner finds that conditions are materially different and cause an increase or decrease in the 
Contractor’s cost of, or the time required for, performing all or any part of the Work, the Owner will make 
an equitable adjustment in the payment for the performance of the Work or the Contract Time.  


 
No equitable adjustment will be allowed unless the Contractor has given the written notice required in subsection “A” above; provided, 
however, the time for giving the written notice may be extended by the Owner for good cause. The time for giving written notice will not be 
extended beyond the time the Contractor knew, or should have known, of the existence of the Differing Site Condition. 
 
If there is a decrease in the cost or time required to perform the Work, failure of the Contractor to notify the Owner of the Differing Site 
Condition shall not affect the Owner’s right to make an adjustment in cost or time. 
 
45. Force Majeure– Suspension and Termination 


This section applies in the event that either party is unable to perform the obligations of this contract because of a Force Majeure event 
as defined herein, to the extent that the Contract obligations must be suspended in full.  A Force Majeure event is an event that prohibits 
performance and is beyond the control of the party.  Such events may include natural or man-made disasters, or an action or decree of 
a superior governmental body, which prevents performance. 
 
Force Majeure under this Section shall only apply in the event that performance is rendered not possible by either party or its agents.  
Should it be possible to provide partial performance that is acceptable to the City under Section #2 (Emergencies or Disasters), Section 
#2 below shall instead be in force. 
 
Should either party suffer from a Force Majeure event and is unable to provide performance, such party shall give notice to the 
remaining party as soon as practical and shall do everything possible to resume performance.  


 
Upon receipt of such notice, the party shall be excused from such performance as is affected by the Force Majeure Event for the period 
of such Event.  If such Event affects the delivery date or warranty provisions of this Agreement, such date or warranty period shall 
automatically be extended for a period equal to the duration of such Event. 
 


46.  Major Emergencies or Disasters:    
The City may undergo an emergency or disaster that may require the Vendor to either increase or decrease quantities from normal 
deliveries, or that may disrupt the Vendor’s ability to provide normal performance.  Such events may include, but are not limited to, a 
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storm, high wind, earthquake, flood, hazardous material release, transportation mishap, loss of any utility service, fire, terrorist activity or 
any combination of the above.  In such events, the following shall apply. 


 
a. The City shall notify the Vendor that the City is experiencing an emergency or disaster, and will request emergency and priority 


services from the Vendor. 
b. Upon such notice by the City, the Vendor shall provide to the City goods and/or services in the quantities and schedule specified by 


the City, following the conditions named in this Section. 
c. The City of Seattle shall be the customer of first priority for the Vendor.  The Vendor shall provide its best and priority efforts to 


provide the requested goods and/or services to the City of The City in as complete and timely manner as possible.  Such efforts by 
the Vendor are not to be diminished as a result of Vendor providing service to other customers.   


d. If the Vendor is unable to respond in the time and/or quantities requested by the City, the Vendor shall make delivery as soon as 
practical.  The Vendor shall immediately assist the City to the extent reasonable, to gain access to such goods and/or services. 
This may include: 
 Coordinating with other distributors or subsidiaries beyond those in the local region to fulfill order requests;  
 Offering the City substitutions provided the Vendor obtains prior approval from the City for such substitution. 


e. The Vendor shall charge the City the price determined in this Contract for the goods and services provided, and if no price has 
been determined, it shall charge the City a price that is normally charged for such goods and/or services (such as listed prices for 
items in stock).  However, in the event that the City’s request results in the Vendor incurring unavoidable additional costs and 
causes the Vendor to increase prices in order to obtain a fair rate of return, the Vendor shall charge the City a price not to exceed 
the cost/profit formula found in this Contract.  


 
47.  Debarment 


In accordance with SMC Ch. 20.70, the Director of Finance and Administrative Services or designee may debar a Vendor from 
entering into a Contract with the City or from acting as a sub on any Contract with the City for up to five years after determining that 
any of the following reasons exist:  


a. Vendor has received overall performance evaluations of deficient, inadequate, or substandard performance on three or more 
City Contracts. 


b. Vendor failed to comply with City ordinances or Contract terms, including but not limited to, ordinance or Contract terms relating 
to small business utilization, discrimination, prevailing wage requirements, equal benefits, or apprentice utilization.   


c. Vendor abandoned, surrendered, or failed to complete or to perform work on or in connection with a City Contract.   


d. Vendor failed to comply with Contract provisions, including but not limited to quality of workmanship, timeliness of performance, 
and safety standards.  


e. Vendor submitted false or intentionally misleading documents, reports, invoices, or other statements to the City in connection 
with a Contract.  


f. Vendor colluded with another Vendor to restrain competition.  


g. Vendor committed fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a Contract for the 
City or any other government entity. 


h. Vendor failed to cooperate in a City debarment investigation.  


i. Vendor failed to comply with SMC 14.04, SMC Ch. 14.10, SMC Ch. 20.42, or SMC Ch. 20.45, or other local, State, or federal 
non-discrimination laws.  


The Director may issue an Order of Debarment following the procedures specified in SMC 20.70.050.   The rights and remedies of 
the City under these provisions are in addition to any other rights and remedies provided by law or under the Contract.  
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48. Recycle Products Requirements 


As required by Seattle Municipal Code 20.60, whenever practicable, Vendor shall use reusable products, recyclable products and 
recycled-content products including recycled content paper on all documents submitted to the City.   


 
Vendors are to duplex all materials that are prepared for the City under this Contract, whether such materials are printed or copied, 
except when impracticable to do so due to the nature of the product being produced.  Vendors are to use 100% post consumer 
recycled content, chlorine-free paper in such products that are produced for the City, whenever practicable, and to use other paper-
saving and recycling measures in business they conduct with and for the City.  This directive is executed under the Mayor's Executive 
Order, issued February 13, 2005. 


 
49. Section Headings, Incorporated Documents and Order of Precedence 
 


a. The headings used herein are inserted for convenience only and do not define or limit the contents. 
 


b. No verbal agreement or conversation between any officer, agent, associate or employee of The City and any 
officer, agency, employee or associate of the Vendor prior to the execution of this Contract shall affect or 
modify any of the terms or obligations contained in this Contract. 


 
c. The following documents are incorporated.  Where there is conflict or gap between or among these 


documents, the controlling document will be resolved in the following order of precedence (first listed 
being the precedent): 


 
a. Applicable federal, state and local  statutes, laws and regulations; 
b. This Contract 
c. All Attachments to this Contract, including Pricing, Management, and Technical Specification Agreements 
d. Licensing and Maintenance Agreements 
e. City Purchase Order documents issued, if any; and 
f. Vendor or manufacturer publications or written materials Vendor made available to City and used to effect 


the sale. 
 


50. Entire Agreement 
This Contract sets forth the entire agreement between the parties with respect to the subject matter hereof.  No 
changes to provisions, price, quality, or Statement of Work of this Contract will be effective without the written 
consent of both parties. 


 
51. Authority for Modifications and Amendments 


The Parties hereto reserve the right to make amendments or modifications to this Contract by written agreement, signed by an 
authorized representative of each party. No modification, amendment, alteration, or waiver of any section or condition of this Contract 
shall be effective or binding unless it is in writing and signed by the City Buyer and Vendor Contracting Officer.  Only the City Buyer shall 
have the express, implied, or apparent authority to alter, amend, modify, add, or waive any section or condition of this Contract on 
behalf of the City. 


 
52. Severability 
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If any term or provision of this Contract is determined by a court of competent jurisdiction to be invalid or unenforceable, the remainder 
of this Contract shall not be affected thereby, and each term and provision of this Contract shall be valid and enforceable to the fullest 
extent permitted by law. 
 


53. Vendor Authorizations  
Vendor represents and warrants that: 


 
a.  Vendor is a [corporation duly incorporated], validly existing and in good standing under the laws of its state of incorporation 


and has all requisite corporate power and authority to execute, deliver and perform its obligations under this Contract;  
 


b. The execution, delivery and performance of this Contract has been duly authorized by Vendor and no approval, authorization 
or consent of any governmental or regulatory agency is required to be obtained in order for Vendor to enter into this Contract 
and perform its obligations under this Contract;  
 


c. Vendor is duly authorized to conduct business in and is in good standing in each jurisdiction in which Vendor will conduct 
business in connection with this Contract; 
 


d. Vendor has obtained all licenses, certifications, permits, and authorizations necessary to perform the Services under this 
Contract and currently is in good standing with all regulatory agencies that regulate any or all aspects of Vendor’s 
performance of the Services. Vendor will maintain all required certifications, licenses, permits, and authorizations during the 
term of this Contract at its own expense.  Vendor must maintain any certifications that were specified as a minimum 
requirement in the selection process.  If during the period of the contract, a new certification is established as a minimum 
requirement for similar applications, the vendor shall, within a reasonable time, obtain that certification. 


 
e. Vendor has the full power and authority to grant to the City, the rights described in this Contract without violating any rights of 


any third party and that there is currently no actual or threatened suit by any such third party based on an alleged violation of 
such rights by Vendor.  Vendor further represents and warrants that the person executing this Contract for Vendor has actual 
authority to bind Vendor to each and every term, condition and obligation to this Contract, and that all requirements of Vendor 
have been fulfilled to provide such actual authority. 


 
54. Ability to Perform 


 Vendor represents and warrants that: 


a.         Vendor has and shall continue to have the financial ability, by itself or through a line of credit or other financial support, to 
provide perform the duties required under this contract and provide City with any required on-going services and support , 
during any period of this Contract;  


 
b.         Vendor has and shall continue to have the financial resources to fund the capital expenditures required under this Contract 


without advances by the City or assignment of any payments by the City to a financing source;  
 
c.         Each subcontractor providing a substantial amount of the work under this Contract has and shall continue to have the financial 


resources to carry out its duties under this Contract; and  
 
d.         Vendor’s methods of accounting are consistent with generally accepted accounting principles and are capable of segregating 


costs by release, stage, segment, or cost objective in order to support Change Order accounting. 
 
e.         Vendor represents and warrants that it has the requisite training, skill and experience necessary to provide Work and is 


appropriately accredited and licensed by all applicable agencies and governmental entities. 
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55. Miscellaneous Provisions  
 


a. Binding Contract:  This Contract shall not be binding until signed by both parties.  The provisions, covenants and conditions in 
this Contract shall bind the parties, their legal heirs, representatives, successors, and assigns. 


 
b. Applicable Law/Venue:  This Contract shall be construed and interpreted in accordance with the laws of the State of 


Washington.  The venue of any action brought hereunder shall be in the Superior Court for King County. 
 


c. Remedies Cumulative:  Rights under this Contract are cumulative and nonexclusive of any other remedy at law or in equity.   
 


d. Waiver:  No term or condition or breach thereof shall be deemed waived, except by written consent of the party against whom 
the waiver is claimed.  Any waiver of the breach of any term or condition shall not be deemed to be a waiver of any preceding 
or succeeding breach of the same or any other covenant, term or condition.  Neither acceptance by The City of Vendor 
performance nor payment to Vendor for any portion of Work shall constitute a waiver by The City of the breach or default of 
any term or condition unless expressly agreed to by The City in writing. 


 
e. Negotiated Contract:  The parties acknowledge that this is a negotiated Contract, that they have had the opportunity to have 


this Contract reviewed by their respective legal counsel, and that the terms and conditions of this Contract are not to be 
construed against any party on the basis of such party's draftsmanship thereof. 


 
f. Attorneys’ Fees:  Subject to the indemnification provisions set forth in this Contract, if any action or suit is brought with respect 


to a matter or matters covered by this Contract, each party shall be responsible for all its own costs and expenses incident to 
such proceedings, including reasonable attorneys’ fees. 


 
g. Authority:  Each party represents that it has full power and authority to enter into and perform this Contract, and the person 


signing this Contract on behalf of each party has been properly authorized and empowered to enter into this Contract.  Each 
party further acknowledges that it has read this Contract, understands it, and shall be bound by it. 
 


 
In consideration of the terms, conditions, and covenants contained herein, or attached and incorporated and made a part hereof, the parties 
have executed this Contract. 
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		Definitions:

		Contractor: The individual or entity contracting with the Owner to complete the Work.

		Drawings [or “Plans”]: The portions of the Contract showing in graphic or pictorial form the design, location, and dimensions of the elements of the Work.

		SCL Project Manager: The Owner’s representative(s), or authorized Assistant, who administers the Work of this Project.

		Erosion and Sediment Control Best Management Practices (ESCBMPs): The Contractor shall use on-site construction practices and devices that prevent, reduce, or treat erosion and sedimentation and maintain surface water quality.

		Facility and Asset Number: The number used to identify the facility or the asset (e.g. pole, vault, handhole) from which a customer is served.

		Holiday: Pursuant to SMC 4.20.190 and RCW 1.16.050, Holidays for The City of Seattle are the:

		Mobilization: All activities and associated costs for transportation of Contractors man power personnel, equipment and material to the job site to perform work associated with the work site.

		Notice To Proceed: The written notice from the SCL Project Manager to the Contractor authorizing and directing the Contractor to proceed with the Work and establishing the date on which the Contract Time begins.

		On-Site Electrical Lead: The Contractor's on-site representative responsible for and authorized to resolve electrical safety related issues including those raised by the PM, Reviewer or Bird Dog.

		Owner: The City of Seattle.

		Outage Notification: Means by which customers are informed regarding outages that directly affect them.

		Project: The compilation of all the scopes, engineered plans, construction standards, and specifications required to complete this Contract.

		Right Of Way: Real property secured and reserved for public or private transportation, utility, or other purposes.

		Sewer: Any pipe, conduit, or structure used for carrying sewage and other waste liquids, excluding discharges prohibited by SMC 21.16 (the Side Sewer Code).

		Special Provisions: The project specific specifications that are found in the Work Package.

		Standard Specifications: The current Edition of the City of Seattle’s Standard Specifications and Standard Plans for Road, Bridge and Municipal Construction.  Uhttp://www.seattle.gov/Util/Engineering/StandardSpecsPlans/index.htmU

		State: The State of Washington.

		Traffic Control Manual for In-Street Work: The "Seattle Traffic Control Manual" (TCM), is the City of Seattle guide for Work within the Right Of Way, used in conjunction with and as a supplement to the Manual on Uniform Traffic Control Devices (MUTCD)...



		0000003619_Contract Terms.pdf

		1. Term of Contract

		2. Survivorship

		3. Statement of Work

		4. Work Order Process

		5. Expansion Clause

		6. Payment Procedures

		6.1. Advance Payment Prohibited

		6.2. Disputed Work



		7. Taxes, Fees and Licenses

		8. Prevailing Wages

		9. Timely Completion

		a.  Time is of the Essence

		b.  Liquidated Damages



		10. Protection of Persons and Property

		11.1 Person

		The Vendor and the City shall each take reasonable precautions for the safety of employees of the other, and shall each comply with all applicable provisions of federal, state, and local laws, codes and regulations to prevent or avoid any accident or ...

		11.2 Property

		The Vendor shall take reasonable steps to protect the City’s property from injury or loss arising in connection with the Vendor’s performance or failure of performance under this Contract.

		11.3 No Smoking

		11.4 OSHA/WISHA

		15.1 Work by Contractor

		15.2 Contract Management

		15.3 Coordination of the Contract



		15. Payment

		17.  Responsibility of the Contractor

		18.1 Correction of Defects





		20. Contract Notices, Deliverable Materials and Invoices Delivery

		21. Representations

		22. Inspection

		24. Assignment and Subcontracting

		25. Key Persons and Subcontractors.

		26. General Legal Requirements

		27. Indemnification

		28. Insurance

		29. Review of Vendor Records

		30.  Independent Contractor

		31. No Conflict of Interest.

		32. No Gifts or Gratuities.

		33. Campaign Contributions (Initiative Measure No. 222).

		34. Paid Sick Time and Safe Time Ordinance.

		35. Current and Former City Employees, Officers, and Volunteers.

		36. Contract Workers with 1,000 Hours

		37. Errors & Omissions:  Correction

		38. Intellectual Property Rights

		39. Confidentiality

		The State of Washington’s Public Records Act (Release/Disclosure of Public Records) Under Washington State Law (reference RCW Chapter 42.56, the Public Records Act) all materials received or created by the City of Seattle are considered public records...



		40. Publicity

		42. Dispute Resolution

		43. Termination

		45. Force Majeure– Suspension and Termination

		46.  Major Emergencies or Disasters:

		47.  Debarment

		48. Recycle Products Requirements

		49. Section Headings, Incorporated Documents and Order of Precedence

		a. The headings used herein are inserted for convenience only and do not define or limit the contents.

		b. No verbal agreement or conversation between any officer, agent, associate or employee of The City and any officer, agency, employee or associate of the Vendor prior to the execution of this Contract shall affect or modify any of the terms or obliga...

		c. The following documents are incorporated.  Where there is conflict or gap between or among these documents, the controlling document will be resolved in the following order of precedence (first listed being the precedent):

		a. Applicable federal, state and local  statutes, laws and regulations;

		b. This Contract

		c. All Attachments to this Contract, including Pricing, Management, and Technical Specification Agreements

		d. Licensing and Maintenance Agreements

		e. City Purchase Order documents issued, if any; and

		f. Vendor or manufacturer publications or written materials Vendor made available to City and used to effect the sale.



		50. Entire Agreement

		This Contract sets forth the entire agreement between the parties with respect to the subject matter hereof.  No changes to provisions, price, quality, or Statement of Work of this Contract will be effective without the written consent of both parties.



		51. Authority for Modifications and Amendments

		52. Severability

		53. Vendor Authorizations

		54. Ability to Perform

		55. Miscellaneous Provisions
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PRICE SHEET

Joint Use Construction Program

City of Seattle


The Hourly Rate in Table A should be all inclusive of the work to be performed. The Hourly Rate in Table B is the Prevailing Wages Rate for each job classification.

NW Utility Services – Rates 

		Table A

		

		

		

		



		

		

		Hourly Rate

		Hourly Rate

		Hourly Rate



		Job Classification

		Work Description

		Regular Time (8:00 to 5:00  M-F)

		Overtime (M-F)

		Weekends/Holidays



		General Foreman

		Job overview/ safety 

		$114.45

		$205.20

		$205.20



		Foreman

		Crew overview/ safety

		$112.27

		$202.10

		$202.10



		Lineman

		Construction work

		$100.29

		$180.52

		$180.52



		Operator

		Vactoring/ equipment operator 

		$86.52

		$155.74

		$155.74



		Groundman

		Vactoring / ground work

		$72.10

		$129.78

		$129.78



		Apprentice 7th step 

		Construction/ assist lineman

		$87.55

		$157.59

		$157.59



		Apprentice 5th step

		Construction/ assist lineman

		$78.28

		$140.90

		$140.90



		Apprentice 2nd step

		Construction/ assist lineman

		$66.95

		$120.50

		$120.50



		Flagger

		Flagging 

		$62.50

		$93.75

		$125.00





1. It is MANDATORY that you provide hourly rates where requested.  

2. The listed in prices in Table A shall include and cover all duties, handling and transportation charges and all charges incidental to the requested work excluding Sales Tax or Use Tax.  Offer shall agree to all City contract Terms and Conditions without exception.

3. Price Changes in future contract years shall be in accordance with the specifications.  Whole sale and mark-up discount rates will not change through the life of the contract.  Other price changes are restricted to the specifications stated in the SOW and the contract.


4. Prompt Payment Discount:  __5__%_15_​ days.  Note:  Prompt payment discount periods equal to or greater than 10 calendar days will receive consideration and bid pricing will be reduced for evaluation by the amount of that discount.

5. Prevailing Wages:  Prevailing wages apply to any awarded contract, confirm your intent to pay prevailing wages and that such wages are considered within your listed price in Table A.

 Yes: _X__


Table B will be used to administer wage increases if necessary due to prevailing wage changes over the life of the contract.  Since prevailing wages may require the Vendor to request an adjustment to costs billed to the City in future years, provide this remaining information to allow the City to receive and analyze cost increases that are the result of a prevailing wage increase:


Specify the Job Classification and Hourly Wage Rate that is reflected in your Offer for labor classifications that will perform the Services.  :

		Table B

		



		Job Classification

		Hourly Wage Rate



		General Foreman

		$65.71



		Foreman

		$65.71



		Lineman

		$65.71



		Operator

		$55.34



		Groundman

		$44.12



		Apprentice 7th step 

		$56.64



		Apprentice 5th step

		$50.49



		Apprentice 2nd step 

		$42.81



		Flagger 

		$37.26





6. Do not add travel time as an additional charge.  Billing hours will begin when workers arrive at the jobsite located at: BURIEN, SEATTLE, LAKE FOREST PARK, SHORELINE, NORMANDY PARK, TUKWILA, and UNINCORP. KING CO.

By submitting this Bid, Vendor acknowledges he/she has read and understands the entire Invitation to Bid and agrees to comply with its terms and conditions.  The Vendor also agrees to fulfill the offer made in their Bid through any subsequently awarded Contract.
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