Attachment #1

VENDOR CONTRACT #0000002152
Contract Term:  04/24/2007 through 04/12/2012


Vendor #:0000244231
Garden Cycles
6502 18th Avenue SW
Seattle, WA 98106
URBAN FOREST NATIVE PLANT COMMUNITY RESTORATION

SCOPE OF WORK
This Contract is for tasks related to urban forest native plant community restoration at multiple sites within multiple parks, administered by the Seattle Parks Department, City of Seattle.  Urban forest native plant community restoration involves the removal of invasive species by mechanical or chemical methods, site preparation including mulching, sheet-mulching, and irrigation installation, planting of native plant species, and weeding, watering, and mulching newly planted areas.  
The work will take place within multiple parks properties that comprise the 2500 acres of forested parkland in need of restoration within the City of Seattle as identified by the Green Seattle Partnership 20 Year Strategic Plan found at www.greenseattle.org.  Project sites will vary annually; parks for 2007 include Burke-Gilman Playground Park, Camp Long, Carkeek Park, Cheasty Greenspace, Discovery Park, Golden Gardens, Hitt’s Hill, Interlaken Park, Lakeridge Park, Lawton Park, Licton Springs, Lincoln Park, Llandover Woods, Longfellow Greenspace, Fauntleroy Park, Madrona Woods, Magnolia Boulevard, Me Kwa Mooks, NE Queen Anne Greenbelt, Ravenna Park, Seward Park, and West Duwamish Greenbelt.  Please see attached map for 2007 restoration site locations.  The extent of restoration needed and accessibility will vary by park and from site to site.  Contractor’s tasks shall include, but not be limited to, the following:

1.
Hand weeding of invasive plant species.  Unless otherwise identified in the original project scope or in the VMP for the specific property the following plants will be removed: All King Co. noxious weed program designated class A noxious weeds, and Butterfly Bush (Buddleia spp.), (Field Bindweed (Convolvulus arvensis), English Ivy (Hedera helix and hibernica), English Holly (Ilex aquilifolium), Himalayan Blackberry (Rubus armeniacus), Cut-leaf Blackberry (Rubus laciniatus) , Laurels (Prunus laurocerasus, lusitanica), Wood Daphne (Daphne laureola), European Hawthorn (Crategeus monogyna), European Mountain Ash (Sorbus aucuparia), Black Locust (Robinia pseudoacacia), Wild Clematis (Clematis vitalba), Scot’s Broom (Cytisus scoparius) and seedlings of Horse-chestnut, Lombardy Poplar and Norway Maple, removing roots without damage to the existing native plants.

2.
Mechanical removal of above listed invasive shrubs and vines utilizing power tools such as chainsaws, brushcutters, or large equipment where applicable.  Follow-up grubbing of roots after initial mechanical treatment.

3.  
Herbicide work including cut-stump treatment of weedy trees listed above.  Cut-stump treatment involves cutting stems of woody plants ½” – 6” diameter at breast height to 6 inches or lower and within ½ hour of cutting, painting with Garlon4 or other product 
approved by Parks Resource Conservation Coordinator.  Other herbicide applications to include stem-injection of Bohemian knotweed with Rodeo (guns available for check-out from Parks), cut and dab treatment of shrubs with Roundup or other approved Tier 2 herbicide, and limited foliar treatment.  Contractor must maintain current Commercial Applicator license from the Washington State Department of Agriculture.  Information available at: http://agr.wa.gov/PestFert/docs/Form4375.pdf.  Employee supervising cut-stump applications must have passed Stump Treatment exam category and employee supervising knotweed stem-injection must have passed the Aquatic Pest Control exam category.  Applicator will meet in-person with Parks Resources Conservation Coordinator on an annual basis to deliver licensing documents and review current City standards for product use.  All herbicide applications will be recorded using the attached State-mandated form.  Copies of all application forms will be attached to monthly work logs and submitted to Parks Resources Conservation Coordinator via Parks Urban Forester. In accordance with Washington State law, all treated sites will be posted with a marker as follows. 

The marker shall be a minimum of four inches by five inches. It shall have the words: "THIS LANDSCAPE HAS BEEN TREATED BY" as the headline and "FOR MORE INFORMATION PLEASE CALL" as the footer. Larger size requirements for markers may be established in rule for specific applications. The company name and service mark shall be included between the headline and the footer on a marker placed by a commercial applicator. The applicator's telephone number where information can be obtained about the application shall be included in the footer of the marker. Markers shall be printed in colors contrasting to the background.   - RCW 17.21.410
4. 
Mulching with wood chips or cardboard and woodchips.  Mulch shall consist of chipped wood or wood/leaf material – provided that at least a minimum mix of 50:50 is maintained.  Chips shall be provided by Seattle Parks or a specified source and known to free of weeds and soil-born tree pathogens such as phytophthera.  Mulching shall be installed at a consistent depth of 4” – 6” over the entire planting area or at a minimum in a 3-foot radius around each plant as directed by the site-specific scope of work.  Mulch will be pulled 2” back from each plant root collar.  

5.
Steep slope sites will require installation and maintenance of temporary erosion and sedimentation controls.  Some steep slope work will require the use of rope and harness set-ups for safety.

6.
Installing temporary irrigation infrastructure.

7.
Planting prepared areas with native plant species, palettes to be determined by Parks Urban Forester. Unless otherwise identified in the original project scope or in the VMP for the specific property the following plant spacing is to be maintained: Trees – 9ft. on center, Shrubs – 6ft. on center, Groundcovers – 4ft. on center.  For the purposes of this contact, salmonberry, oceanspray, black twinberry and snowberry (alba) are to be considered shrubs, while, ferns, salal, low Oregon grape and snowberry (mollis) are to be considered groundcovers.  Only Groudcover plants are to be planted within 36” of trials.
9.
Watering planted areas.  In general each site will be visited at a minimum every other week.  Time permitting, more frequent visits are requested.  Plants will receive a minimum of 2 gallons of water per plant during each watering event, with arboreal species > ½ ” caliper given 5 gallons during each watering event.  Frequency of watering will be gauged and may be adjusted according to the needs of each plant.  Site water access varies and some sites will require a watering truck and hydrant permits to obtain water.
10. 
Clean up of work areas after each day of field work.  Clean up to include removal and disposal of organic debris created during invasive plant removal, pick-up and disposal of non-organic litter blown-in or dumped on site, and maintaining a general tidiness of on-going work areas.  For large invasive removal projects a container may be temporarily placed on-site to collect organic waste.
11.
Coordination of acquisition of erosion control materials, mulch delivery, irrigation supplies, and plant material with Parks Urban Forester.

12.
Monitoring of work progress for each site on a monthly basis by means of filling out the attached work log for each restoration site and submitting by mail or electronically to Parks Urban Forester no later than the 2nd Monday of the following month.

13.
Year-end reporting on annual completed scope of work to include a brief (1 paragraph) narrative for each site and a summation of all applicable work log categories. Annual reporting due by the 2nd Monday of January in the subsequent calendar year.

All work associated with the above, as well as other tasks, will be scheduled by means of a written work order to establish dates, times, locations and the scope of work. It is not expected that work tasks called out in each site be completely finished at the end of each day, but that an appropriate ending point is reached and that the site maintain an appearance which is neat and orderly.  Times can be shifted based on actual work loads and site needs.  All changes must be approved in advance by Parks Urban Forestry staff.  Upon commencement of contract, Parks Urban Forester will walk work crews through each project site and set of tasks.  Urban Forestry staff will provide additional maps or site visits as needed to clarify project areas and scope. 
Contractor employees must be compensated to prevailing wage standards for Landscape Construction by the State of Washington and updated regularly at: http://www.lni.wa.gov/TradesLicensing/PrevWage/WageRates/LookUp/default.asp.  At time of printing this document, rates were:

Irrigation or Lawn Sprinkler Installers


$11.07

Landscape Equipment Operators or Truck Drivers
$10.63

Landscaping or Planting Laborers


$8.42

[image: image1.emf]                        Contractor Work Log – Date(s) __/__/__ to __/__/__

	Park/Site ID
	

	Contractor Name
	

	Agency/Agency Contact
	Seattle Parks

	Contractor Project Manager
	


[image: image2.emf]
	                                          
	# Present
	                        Names (if necessary)
	 # Hours
	#Indiv. x #Hours= Total Hours

	Project Manager
	
	
	
	

	Crew


	
	
	
	

	Blackberry
	
	Ivy
	

	Cherry Laurel
	
	Holly
	

	Clematis
	
	Scot’s Broom
	

	Field Bindweed
	
	Nightshade
	

	Knotweed
	
	Garlic Mustard
	

	Herb Robert
	
	Other:
	


__INVASIVE REMOVAL  Total Area Removed (ft.2)________________

Invasive Cover Before Removal:
0-5%
6-50%
51-100%

Invasive Cover After Removal:
0-5%
6-50%
51-100%

Survival Rings Installed:  _________

___PLANTING – Attach nursery packing slip or other species documentation
	
	Bare Root
	Potted
	B & B
	Plugs
	Stakes

	Trees
	
	
	
	
	

	Shrubs
	
	
	
	
	

	Groundcovers
	
	
	
	
	

	Emergents
	
	
	
	
	

	TOTAL PLANTS
	
	
	
	
	


___MAINTENANCE/SITE CONSTRUCTION 

	Water Plants (#)
	
	Fencing
	ft.

	Weeding
	ft.2
	Animal exclusion
	ft.2

	Mulching
	ft.2
	Weed control fabric
	ft.2

	Plant layout/staging
	ft.2
	Soil preparation
	ft.2

	Sheet mulching (Cardboard)
	ft.2
	Hummocks
	

	
	
	Other:


  ___EROSION CONTROL AND STREAMWORK 

	Erosion control fabric
	ft.2
	
	

	Silt fencing
	ft.
	
	

	Live staking
	ft.2
	
	

	Matting/layering/etc.
	ft.2
	
	


___IRRIGATION INSTALLATION   
	Tanks Installed (#/size)
	
	
	

	Drip Line Installed
	lin.ft.
	
	


___HERBICIDE WORK – Attach WA State required documentation
	Cut-Stump Treatment (#Stems)
	
	Cut and Dab 
	sq. ft.

	Knotweed Injection

(Approx. # Stems)
	
	Foliar Application
	sq. ft.


SITE DRAWING

Use this space to create a map of your site.  Essential elements to include:

North arrow

Reference to site access

Reference points including roads, large trees, buildings, trails

General reference to scale (e.g. 1”~50’)

Key to installed project features (e.g. ☼ - Conifer)
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Fill out in Pencil Only!








