City of Seattle Invitation to Bid #SFD-72015

Shipyarding of the Leschi 
Addendum 

8/25/2015

                        The following is additional information regarding Invitation to Bid/Request#SFD-72015, titled Shipyarding of the Leschi released on 7/24/2015. The due date and time for responses is 8/26/2015, 4:00pm (Pacific).  This addendum includes both questions from prospective proposers and the City’s answers and revisions to the ITB. This addendum is hereby made part of the ITB and therefore, the information contained herein shall be taken into consideration when preparing and submitting a bid.      The bid due date will be extended until Sept. 2, 2015, 4:00pm,   Use Revised Bid Offer Sheet
	Item #
	Date Received
	Date Answered
	Vendor’s Question
	City’s Answer
	ITB Revisions

	1
	7/29/2015
	8/11/2015
	I have two questions at this time regarding, 4.2 Installation of FoamPro 2024 System
"FoamPro 2400 Installation and Operation Manual _Form-829" (Down loaded from the internet)

In regards to the "24 VDC power supply, there are multiple statements of "Amps 60 Minimum for the FoamPro 2024"  Is the current vessel input single phase or three phase?

Regarding Owner furnished, additionally, there are a couple of items also listed out as "Not packaged with the unit, Order separately" we’re assuming these items will be owner furnished, is this a correct assumption?


	Installation shall be in accordance with the Foam Pro Systems 2001, 2002, 2002HP and 2024 INSTALLATION AND OPERATION MANUAL.  Flow meter installation requirements found on pages 11-12.

Owner Furnished Items are as follows:

Foam Pump Assembly

Digital Display Control Module

Instruction Plate

Molded Cables (from pump /flowmeter to Control Module)

Calibrate/inject valve with bushing

Inlet line strainer with bushing

The concentrate tank  Low-level sensor is not required with this application.

All other wiring and piping/components involved in the installation shall be the responsibility of the contractor.


	Add “Clean and prove drain for anchor locker” 

Add “provide anti-skid sand coating to painted deck surfaces” 


	2
	7/29/2015
	8/11/2015
	Do you have drawings or sketches that describe or give any detail as to the particulars of each of the Items listed below?

Drawings requesting:

Vessel Drawings:

  General Arrangement Plan View,

   General Arrangement Elevation View, Structural Drawings of Anchor Void, (Plan, Section and Elevation views or estimated Square footage)
System Drawings:

  Crane,

  Crane Energy chain / Channel detail

  FoamPro 2024 System Mechanical

  FoamPro 2024 System Piping

  FoamPro 2024 System Electrical

  Fire Main Piping

Owner furnished equipment:

 Requesting information on make / model, and details that would help us better understand the equipment in which we will be working with,

Allied Crane Co. Energy Chain

FoamPro 2024 System.

These drawing / sketches will provide a better estimate on our part, that will keep the estimate more accurate and bottom line lower that trying to cover the unknowns
	This information will be provided on a CD to all bidders who complete the mandatory site visit for the Leschi.


	

	3
	7/30/2015
	8/11/2015
	On page 6, #D, can you clarify what you mean when you say SSPC-SP10 or equal, what is considered an equal?


	My Spec Does not have “Or Equal” 
	

	4
	8/4/2015
	8/11/2015
	This is regarding your paint specifications on page 5; do you know how much paint will be required for the boat.
	No
	

	5
	8/4/2015
	8/11/2015
	Is the date to complete the work start from the site visit or after the contract is awarded?
	The date to complete the work shall be started from time of delivery.

The date to start shall be from the date of award.
	

	6
	8/4/2015
	8/11/2015
	What type of treatment do you want for the deck? Spot surfacing preparation or full clean and surface preparation of all deck surfaces. 
	Add surface Preparation  Option: Cost to Water, Sand or Bead Blast entire deck surfaces and coat to specification standard in Section 3.2

	Provide two prices for painting the deck, see below;

Spot Blast/ Prep and paint entire deck surfaces

 $__________________________

Blast entire deck surface and Paint  

 $_____________________________



	7
	8/4/2015
	8/11/2015
	Can we come down to look at the Leschi again?
	Yes, just call Dick Chester at 206-291-7642 to arrange a visit.
	

	8
	8/4/2015
	8/11/2015
	Can we cover up some of the hardware/parts to paint?


	Hardware that does not show signs of rust or rust bleed may require cover protection but not removal
	

	9
	8/4/2015
	8/11/2015
	Will you be taking off the brackets on the outside of the boat?


	SFD will remove P&S insignias and P&S Atmosphere Detection modules
	

	10
	8/4/2015
	8/11/2015
	Confirm you want the crane painted.  
	Yes   Section 3.1 Ships Crane
	

	11
	8/4/2015
	8/11/2015
	What is the estimated budget or a probable cost range for the project?


	Unknown at this time.
	

	12
	8/4/2015
	8/11/2015
	How many hydraulic cables are there?


	The energy Chain replacement should not involve Hydraulic line removal.
	

	13
	8/4/2015
	8/11/2015
	Is the reservoir tank just for the boom not hydraulic?


	Yes
	

	14
	8/4/2015
	8/11/2015
	Is FoamPro a new system you are adding?
	Yes
	

	15
	8/4/2015
	8/11/2015
	Will we be able to look at the Chief Seattle?
	Yes contact Dick Chester at 206-291-7642, to arrange a visit
	

	16
	8/4/2015
	8/11/2015
	Do you want the hardware and gaskets replaced?
	Not sure what hardware and gaskets concerned
	

	17
	8/4/2015
	8/11/2015
	Is your power source 110?


	Available Electrical Power is 110/240 single and 480 VAC 3-Phase
	

	18
	8/4/2015
	8/11/2015
	Fire to send out information on the electrical system; make, model, and the company contact information.


	Existing Actuator:

 

Bernard 

Type:  AS 50

120 VAC single Phase 2.2 Amps

 

Bernard Controls Inc.

15740 Park Row 

Houston Texas 77084

281-578-6666

 

New Actuator:

 

Bray Series 70-008

120 VAC Single Phase

2.1 Amps

 

Unit Process Company

834 80th St. S.W. Suite 300

Everett WA 98203

 

Bryant Connelly

425-438-8726


	

	19
	8/4/2015
	8/11/2015
	Will the anchor and chain be removed from the ship?
	Yes
	

	20
	8/4/2015
	8/11/2015
	Is SFD going to buy the power supply?


	SFD will not be purchasing a power supply for the FoamPro 2024.

The 24VDC power shall be supplied by existing boat winch system.
	

	21
	8/4/2015
	8/11/2015
	Will a 24 power supply overtax the system?

	No
	

	22
	8/4/2015
	8/11/2015
	What is the distance on the flow meters?

	20 inches.  There is adequate pipe length to install both flow meter and concentrate supply.

	

	23
	8/4/2015
	8/11/2015
	Fire is adding a hinge pocket to the hatch
	
	Add Section 4.5 Install hinge pocket drain to forepeak access hatch to drain to Anchor Locker.



	24
	8/4/2015
	8/11/2015
	Fire is adding painting of the control panel to specifications.
	
	Add Aft Deck Helm Station)

Section 3.1

.

	25
	8/11/2015
	8/11/2015
	
	
	Revision on specifications, page 5, Section 3.1, 4th sentence, change the (4) in that sentence to (3)

	26
	8/13/2015
	8/13/2015
	There has been a correction to #25,    Revision on specifications, page 5, Section 3.1, 4th sentence, change the (4) in that sentence to (3)
The correction is (3) instead of (4)
	
	

	27
	8/21/2015
	8/21/2015
	The document for us to respond with pricing is “Attachment 2 – Specification Bid Analysis Form”, pages 9 thru 11, of  the document “12 of 14_ Attachment #2 Shipyarding Specifications” 

This document has not been revised to my knowledge, nor has there been direction on how to proceed with pricing for this additional work scope.

Foss Maritime Co. always responds with the customers “Specification Bid Analysis Form” when provided by customer

Please provide an updated “Attachment 2 – Specification Bid Analysis Form”.


	
	Add the additional pricing requested to the original Specification Bid Analysis Form, Attachment #2.  We are not revising Attachment #2.
So you need to add pricing for #1, #23, #24 to the original 
Specification Bid Analysis Form, Attachment #2.  
On #6, Deck Painting, provide the pricing on the addendum and submit the addendum with your bid submittal.


	28
	8/21/2015
	8/21/2015
	
	
	Bid has been extended until Sept 2, a revised bid offer sheet will be sent to bidders.

	29
	8/21/2015
	8/25/2015
	Paragraph Submittal Requirements, Item 3 (on page 8 of 14) 

States: Do Not Submit Extra Comments, Explanations, Information or Changes: The City will reject bids that take material exception to City specifications and contract. Never add information or explanations on your Offer form.  Do not take exceptions, do not offer alternatives (unless City requests), and do not mark the Offer with changes.  

Do not attach your boilerplate.   

All those can cause bid rejection in the Buyer’s sole opinion. If the Offer Form doesn’t adequately address your concern, ask the Buyer for direction.

Concerning the work scope added by Addendum872015 ITB and Addendum8132015 ITB not being included in the latest: 

     “Attachment 2 – Specification Bid Analysis Form”, pages 9 thru 11, of the document “12 of 14_ Attachment #2 Shipyarding Specifications” 

A Question - Request direction as to Seattle of Seattle's preference to add pricing without violating above requirements


	
	Use  revised pricing sheet for bid submittal 

[image: image1.emf]825RevisedShipyardi ngSpecs.docx



	30
	8/21/2015
	8/25/2015
	Additionally, to enhance the opportunity to better compare pricing of submittals for the paint items, recommend the following,

For estimating purposes:

B   1.) Estimate based on the square footage of surface area to be affected

C   2.) Estimate based on anything that is "Spot Coat", not full coverage (100%), to have a Estimated percentage of total area to be priced. 

Just for the record, Foss Maritime has established a quote based on the following:

  Weather Decks, Main Deck, @ 30%

  Weather Decks, Upper Deck, @ 30%

  Weather Decks, Bridge deck, @ 30%

  Weather Decks, Pilot Hse Roof, @ 30%

  House side, Port, Stbd, Fwd, Aft, @ 30%

  Weather Decks, Mast Base, @ 30%

  Ladders, @ 100%

  Weather Decks, Deck Hatch’s, @ 100%

  Grating Supports, @ 100%

  Door Jam's, under hinges, strike plates, sensors, etc., 9" wide, @ 100%

  Fire Main Piping, Moniter Piping, @ 30%

  Fire Main Piping, Eductors and Manifolds, @ 30%

  Capstan, @ 30%

  Fueling Station, and Tank Vents, @ 30%

  Control Station, 01 Lvl, Aft, @ 30%

  Ships Crane, @ 30%

  Misc Deck Equipment, Weather Decks, @ 30%

  Deck edge Railing, 4 Levels, @ 30%

  Tank Vents abv Dk, Tank Vents, 180 Check Valves at Bulwarks, @ 30%

  Bulwarks, Interior Side, @ 30%

  Chain Locker, Interior Side, @ 30%

Option:

  Weather Decks, Main Deck, @ 100%

  Weather Decks, Upper Deck, @ 100%

  Weather Decks, Bridge deck, @ 100%

  Weather Decks, Pilot Hse Roof, @ 100%


	
	Per Attachment #2, pricing shall be firm fixed per basic specifications and site visit.   Any additional work above and beyond which is identified in the specifications will require prior approval by the Fire Department.
Additional site visits can be arranged by calling Dick Chester at 206-291-7642.
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SEATTLE FIRE DEPARTMENT

2015 Shipyarding Specification & Bid Analysis Form







SECTION 1.0	SCOPE OF WORK AND INSTRUCTIONS TO BIDDERS



SECTION 2.0	DRY-DOCKING AND RE-FLOATING THE VESSEL	



SECTION 3.0	CLEANING, PREPARATION AND PAINTING SUPERSTRUCTURE, INTERIOR BULWARKS, ATTACHMENTS AND DECKS



SECTION 4.0	MISCELLANEOUS / OPTIONAL WORK



SECTION 5.0	ADDITIONAL "EXTRA WORK" CHARGES
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Revised  Attachment #2

	AUGUST 1996



	

Fireboat Leschi	page 2	Seattle Fire Department	

SECTION 1.0:  SCOPE OF WORK AND INSTRUCTIONS TO BIDDERS



1.1 	General: The work to be contracted as a result of bids on these specifications will involve the dry-docking, cleaning, preparation, painting and such repairs and modifications as set forth in subsequent sections of these specifications.  All such items shall remain as an option until authorized by the City of Seattle Purchasing Agent.  All questions regarding these specifications shall be clarified at the onboard walk-through scheduled by the Purchasing Agent; this onboard walk-through is mandatory for all bidders.  All questions regarding these specifications that are brought up after this walk-through and prior to the bid award shall be addressed to the Purchasing Agent.



1.2 	Description of vessel: The Fireboat "Leschi" is constructed of welded steel plate, twin screw, twin rudder, 14 knot Vessel of the following principal dimensions and characteristics:



	Length, overall  . . . . . . . . . . . . . . . . . . . . . . . . .108 feet

	Beam . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 27 feet

	Draft . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 10 feet

	Displacement  . . . . . . . . . . . . . . . . . . . . . . . . .  	303  tons

           Propellers. . . . . . . . . . . . . . . . . . . . . . . . .4 Blade 72 inch

Thrusters. . . . . . . . . . . . . . . . . . . . . . . . . . Bow and Stern



1.3 	Previous Dry-docking: The vessel was last hauled out in December of 2013 for scheduled maintenance and inspection at Pacific Fisherman’s Shipyard, Seattle, WA.



1.4	Fire Department Access:  All authorized Officers and members of the Seattle   Fire Department shall be allowed access to the Vessel at any time for inspection.  Authorization shall be granted from the Project supervisor.  The Vessel crew will not perform any of the work listed for bid in these Specifications while the Vessel is in the contractor’s yard.  Vendor's representatives shall be permitted access to install contracted items beyond the scope of these Specifications if the Project supervisor has granted said permission.  The contractor shall install and maintain a safe means of access aboard the Vessel at all times.



1.5  	Liability: The contractor agrees to fully protect the vessel and owner against any and all claims for personal injuries to workmen, or any other person, or for personal injury, including death, which may result from the operations under this Contract, whether such personal injury or death is caused by the contractor, his agents or assigns, or by any Sub-Contractor.  The contractor shall be responsible for any damage to the Vessel, or any part thereof, or persons or property of other persons, caused by his employees, agents or assigns, or by any Sub-Contractor in carrying out the work to be performed as herein specified, or due to any defective gear, plan or method used in carrying out the contract in accordance with these Specifications.  







1.6  	Qualification of Bidders: The specified work must be completed at a facility within the Puget Sound Region. The successful bidder will be required to show satisfactory evidence of his/her ability to perform the work.  The right is reserved by the owner to reject any or all bids, and to accept any bid deemed in the best interest of the Seattle Fire Department



1.7	Delivery of the Vessel: The Seattle Fire Department shall deliver and take redelivery of the vessel at the contractor’s facility. Should tug services be required to assist the vessel through navigation channels or into lifting facilities, they shall be provided at the contractor’s expense.

	

1.8	Vessel Security: During the contractor’s possession of the vessel, the contractor shall be responsible to provide security of all City of Seattle Fire Department property, (including but not limited to the vessel) and any third party owned property aboard the vessel.



1.9	Work Progress Schedule: The contractor shall prepare a work progress schedule to identify the start and completion dates of major events for each work item and submit it to the Project supervisor at time of delivery. If at any time the contractor anticipates difficulty in meeting the schedule, the Project supervisor shall be immediately notified verbally, followed by a letter stating the pertinent details and an updated work progress schedule.  Receipt of this notification shall not be construed as a waiver of the contract, the redelivery date, or other schedule requirements. 



1.10 	Progress Inspections: Inspections by the Project supervisor or his designate shall be conducted only at the owner's discretion, unless otherwise stated in these Specifications or requested more frequently by the contractor.  Generally, these inspections will be conducted a minimum of three times each week. The contractor shall provide the Seattle Fire Department with office space adjacent to the vessel. The office shall be equipped with phone service not directed through a switchboard and shall have touch-tone service, if available.  A fax machine will be made available.  The contractor shall provide a minimum of one parking space adjacent to or within reasonable distance of the vessel.  



1.11	Standards of Work: All work performed pursuant to these Specifications shall conform in all respects to installation and application instructions set forth by the manufacturers' instructions of the various products used.  All workmanship shall meet or exceed those standards considered to be proper marine practice.



1.12	Clean-Up: The contractor shall at all times keep the work site free of accumulation of waste material or rubbish from and about the site of work and shall leave the work and it’s vicinity broom clean or equivalent unless otherwise more exactly specified.









1.13	Delivery Date: Upon submitting a bid, the bidder shall specify a date on the attached Specification Bid Analysis Form, to deliver the fireboat to the contractor.  Said date shall not be more than twenty five (25) calendar days from the date of the on-board walk through.  The delivery date may be changed by mutual agreement between the contractor and the Purchasing Agent.



1.14	Lay Days: The cost of sufficient Lay Days and dockside days to complete all work identified in these Specifications, except for “Extra Work” (Section 5), shall be included with the bid price for dry-docking and re-floating the Vessel, Section 2.



1.15	Redelivery Date: Upon submitting a bid, the bidder shall specify the number of days (calendar days) required for completing work in Sections 2 through 4.  The Redelivery Date shall be the total number of days specified in the bid award after the Dry-docking date.  If the delivery date is changed per 1.13, the Redelivery date shall be changed accordingly.  The number of days bid for completing work may be used by the City to determine the bid award.



1.16	Specification Bid Analysis Form: All bids shall be submitted on the attached Specification Bid Analysis Form (attachment 2).  This form must be completed in full, signed by an authorized officer of the bidding company, and submitted to the Purchasing Agent in triplicate.  This form establishes the bid price and number of lay days for all work identified in these Specifications.  Bids submitted on this form shall include all overhead, material and labor costs, including all costs incidental to hiring labor, unless otherwise stated in these Specifications.  Attachments of additional information that is not included on the Specification Bid Analysis Form will not be accepted and shall be just cause for rejection.  Contractor will be held to prices quoted and the number of lay days quoted for work, and is encouraged to carefully evaluate work to be done and bid accordingly.



































1.17	Definitions:



	CONTRACT: The Contract resulting from this bid process, the provisions of which are contained in these Specifications and the attachments thereto.



	CONTRACTOR: The bidder, to whom a Contract is awarded, to perform the work in these Specifications.

	

	EXTRA WORK: Additional work above and beyond that which is identified in these Specifications.  Extra work ordered requires the joint approval of the Project supervisor, Manager and Coordinator.



	LAY DAYS: Days the Vessel will be in dry-dock.  Does not include the day in and the day out of dry-dock.



	DOCK DAYS: Days the vessel is in the shipyard, excluding lay days.

	

MATERIALS: Any article, part, assembly or apparatus necessary to perform a specific work.

	

	EMERGENCY WORK: Work of an emergency nature that is undetectable until the vessel is actually in dry-dock and totally exposed for inspection.



	OWNER: The City of Seattle Fire Department.



           PURCHASING AGENT: Project Coordinator from the City of Seattle Office of Finance and Administrative Services



	PROJECT COORDINATOR: The Captain of the Fireboats. 

	

PROJECT MANAGERS: The Support Services Division of the Seattle Fire Department, specifically, the Captain of Services and the Department Fleet Manager.



PROJECT SUPERVISOR: Chief Engineer 



	SFD: Seattle Fire Department	



	SPECIFICATIONS BID ANALYSIS FORM: Attachment 2 to these Specifications upon which bidders must submit their bids and which by reference hereto becomes a part of these specifications (see Section l.17 for complete description).

	

VESSEL: The Fireboat "LESCHI."









SECTION 2.0:  DRY-DOCKING AND RE-FLOATING THE VESSEL





2.l	If the Vessel shall be dry-docked or hauled out on a marine railway, it shall be evenly resting on sufficient keel blocks, and securely braced by bilge blocks, without damage to the Vessel or its contents.  Keel blocks shall be set to insure the Vessel's docked attitude closely approximates its normal trim attitude. The work involved in this specification may be completed dockside if possible. THE VESSEL MUST BE UNDER COVER OR COVERED PRIOR TO PREPARATION AND THROUGHOUT THE COMPLETED PROJECT/ PAINTING.  



2.2	The contractor shall immediately furnish a safe means of entry on-board the Vessel, and shall maintain such means of entry during the Vessel's stay in the contractor’s yard.



2.3	The contractor shall supply to the vessel a minimum of 50 amps of 480 VAC, 3 phase electrical power to shore-power connection. 





2.4	The Vessel shall be re-floated immediately upon completion of all work requiring the Vessel to be out of the water.  The contractor shall be responsible for the proper closure and securing of all hull fittings prior to re-floating.



2.5	Quote price to include 2.1 through 2.4, and any lay day charges per 1.14.

 



SECTION3.0:  CLEANING, PREPARATION AND PAINTING 



3.1	At the owners option, the contractor shall provide all labor, facilities, equipment and materials to properly clean, scale or blast, then prime and finish coat all exterior surfaces of the superstructure, interior bulwarks, fueling station, port gear locker, piping, pipe flanges, conduit, doors, door jams (4), roll up doors (3), attachments, roofs, deck hatches and seal surfaces (4), fore deck line lockers, railings, capstan, decks, ships crane and aft deck helm station. All preparation and painting shall be completed with strict adherence to the manufacturers coating application instructions, with special attention to surface preparation, weather conditions and dry times. Paint shall be completely cured before the vessel is returned to owner. This project shall not include painting of hull, stern boat ramp, exterior bulwarks and aluminum pipe portion of mast. The Stang fire monitors shall not require painting (8)



3.2     PAINT SPECIFICATION:



A. Fresh water HP wash all surfaces using Prep #88 cleaner to remove salts and to “Etch” existing coating system, Dilute Prep #88 3 to 1 (3 parts water-1 part Prep#88). Apply to all surfaces to be coated, and allow to stand on surfaces for 10-15 minutes. Do not allow cleaner to dry on surfaces. Fully rinse off all traces of cleaner with fresh water.



B. Remove all necessary hardware including lights, electronics, motor controllers, speakers, doors and door seals\tracks, stair treads, ladders and or any and all items which may need preparation, priming and painting on the exterior. 



C. The color scheme will remain same (Black, White and Red)



D. Spot blast or mechanically prep all rusted areas to clean “white metal” or SSPC-SP10 using copper slag or equivalent blast media for steel (30-60 mesh) to achieve a 1.5 - 2.5 mil profile. Feather all edges to tight adherent coating. Ensure surface is completely dry and dust free prior to coating application.



E. Apply 1st spot coat of Dimecoat 302H zinc rich epoxy @2-3 mils DFT. Stripe coat by brush/ roller any hard to get /in- accessible areas. Allow 6 hours minimum dry time. 30 days max.



F. Mechanically prepare entire surface using 80 to128 grit as to remove gloss from existing coating system prior to application of  Amercoat 240LT epoxy.



G. Apply 2nd full coat of Amercoat 240LT epoxy @7 mils DFT. Allow 24 hours dry time. 48 hours max. 



H. Apply 3rd full coat of PSX 700 polysiloxane gloss top coat @ 5-6 mils DFT to match existing color scheme.  

	

3.3	The SFD project supervisor and local PPG paint representative will inspect all prepared surface areas upon completion of preparation, and before any paint is applied on prepared surfaces.  Upon completion of each paint coat, the SFD project supervisor will inspect painted area for proper paint application before the next coat is applied.  It is the responsibility of the Contractor to ensure that all required inspections are completed before continuing work.

  































SECTION 4.0:  MISCELLANEOUS   WORK



4.1     Energy Chain and Channel Replacement

          

          Remove existing Energy Chain and Channel and replace with owner furnished 

          Equipment supplied by Allied Crane Co.  



4.2     Installation of FoamPro 2024 System 

          

          The Contractor shall supply all labor, equipment and materials to install the owner       

Furnished FoamPro 2024 System. This shall include all piping, hoses, electrical 

          and mounting plates or brackets which are not supplied in the manufacturers 

          component package.



          The contractor shall be responsible to provide a foam concentrate suction to the 

          concentrate pump and a discharge line to concentrate injection point in the fire 

          main piping.  



          Contractor shall be responsible for installation/ mounting of  wire runs to the  

Digital display Control Module on console in wheelhouse. Cable from 2024 unit to 

          Wheelhouse console shall be owner furnished.



          The contractor shall install owner furnished flow meter into fire main 



          The contractor shall supply a 24 VDC power supply to the 2024 system.



The contractor shall fabricate and install a mounting plate/ bracket to support the     FoamPro pump assembly.



          All foam concentrate piping shall be 316 stainless.



          The contractor shall fabricate a flanged 4 inch fire main pipe spool with a 

          4 inch flange to accommodate a manifold valve. This will replace the existing

          Educator on stbd side aft deck manifold. 



          The system shall be calibrated and tested by contractor and project supervisor or   

           designee.

         

4.3     Valve and Actuator replacement



          Remove existing 8 inch valve and actuator for bow monitor.

         

          Install and test owner furnished Bray valve and actuator



4.4     Preparation and Paint Anchor Void



          Prepare and paint the fore deck anchor void



4.5     Hinge Pocket Drain

 

	Install hinge pocket drain to forepeak access hatch to drain to Anchor Locker





                                           

           

SECTION 5.0: ADDITIONAL "EXTRA WORK" CHARGES



5.1	It may be necessary to perform "extra work" that is not set forth in these specifications.  "Extra work" shall be considered that of an emergency nature, undetectable until the vessel is actually in dry dock and totally exposed for inspection.  Additional lay days and additional labor to perform said extra work shall be submitted on a Change Order Proposal.  No change in work under this contract shall be made unless a Change Order Proposal is approved by the project manager.



5.2	Quote additional lay day cost per day.  Change Order Proposals shall include additional lay days required.



5.3	Quote hourly labor rates for extra work by skill/specialty, i.e., welder @ hourly rate, machinist @ hourly rate, fitter @ hourly rate, and include overhead in the hourly rate.



5.4 	Material costs for “extra work” shall be based on the contractor’s actual cost for the material plus a percentage handling fee.  Said handling fee shall include the contractor’s cost of locating, purchasing, transporting, receiving and physically handling the material as well as any other costs incidental to supplying material to the job.  Quote the percentage handling fee for material of “extra work”.  A report of time and material expended for work performed on a time and material basis shall be submitted daily to the project supervisor for all “extra work” Time charges shall be the contractor’s hourly billing rate and material charges at invoice cost plus the contractors handling fee.  The contractor shall supply the project supervisor with billing copies for all materials supplied for “extra work” authorized under the terms of these specifications.



5.5	“Extra work” shall be done solely at the option of the Project Managers. The contractor shall not proceed with any “extra work” without specific instruction and written authorization from the project supervisor.  Written instruction shall specify and direct the specific cost and parameters with which the work shall be executed.















SEATTLE FIRE DEPARTMENT



FIREBOAT "LESCHI"



ATTACHMENT 2 - SPECIFICATION BID ANALYSIS FORM





DATE _____________



BIDDER   _____________________________________________________________



ADDRESS   _____________________________________      PHONE ____________



BIDDER REPRESENTATIVE   _______________________     PHONE ____________



Section 1.6

	Bidder's Shipyard location __________________________________________



Section 1.13

	Delivery date _________________________________________________



Section 1.15

	Number of calendar days to complete all work identified 

	in Specifications 2.0 through 4.0   ____________________________________



Section 2.5

	Dry-docking and re-floating the Vessel, including lay days or

	Dock side lay day charges (per Section 1.14)                                $ _________



Section 3.0

Cost to cover, prepare and paint superstructure, interior bulwarks, 

 attachments, piping, conduit and decks as per 3.2 A thru H.        $ __________



Cost to blast entire deck surfaces and coat to specification           

In Section 3.2                                                                                 $ __________  



Cost to provide anti-skid to deck surfaces                                     $__________  



Section 4.0

          4.1 Cost to replace Crane energy chain/ channel                           $ _________



          4.2 Cost to install FoamPro 2024 foam delivery system                 $ _________



          4.3 Cost for Valve and Actuator replacement                                  $ _________



          4.4 Cost to prep and paint anchor locker to include clean 

                and prove anchor locker drain.                                                  $ _________



          

	4.5 Cost to install hinge pocket drain                                              $ ___________



Section 5.2

	Lay day cost per day                                                                       $ ___________



Section 5.3

	Welder per hour	$ ___________

	Machinist per hour	$ ___________

	Fitter per hour	$ ___________

	Electrician per hour	$ ___________

	Painter per hour	$ ___________

	Sandblaster per hour	$ ___________

	Rigger per hour	$ ___________

	Laborer per hour	$ ___________

	Other specialty skill per hour - ____________________	$ ___________



Section 5.4

	Percentage handling fee for material of extra work			   _______ % 





1. The bid prices shall include and cover all duties, handling and transportation charges and all charges incidental to the requested work excluding Sales Tax or Use Tax.  Offer shall agree to all City contract Terms and Conditions without exception.



2. Do not mark, write-in or add any exceptions to the specifications, schedule, terms or conditions.  Do not attach alternative boilerplate.  Any such exceptions can invalidate your Offer and the Buyer can reject your Bid. 

3. If you make an error in typing your prices or any corrections to your Offer Submittal, you may mark it in ink and initial the correction.  If it is not marked in ink and or it is not initialled, the Buyer may reject your bid.  Do not use whiteout. 

4. Price Changes in future contract years shall be in accordance with the specifications.  Whole sale and mark-up discount rates will not change through the life of the contract.  Other price changes are restricted to the specifications stated in the solicitation and the contract.





5. Prompt Payment Discount:  _________%____ days.  Note:  Prompt payment discount periods equal to or greater than 10 calendar days will receive consideration and bid pricing will be reduced for evaluation by the amount of that discount.



6. Interlocal Agreement: The City of Seattle has entered into Interlocal Agreements with other governmental agencies pursuant to RCW 39.34, in lieu of those agencies conducting a separate competitive bid.  Does Vendor agree to provide this product or service to such agencies?			  		    



Yes:______	No:_________





7. Prevailing Wages:  Prevailing wages apply to any awarded contract, confirm your intent to pay prevailing wages and that such wages are considered within your Offer.



 Yes: _______





  

8. Do not add travel time as an additional charge.  Billing hours will begin when workers arrive at the jobsite located at: ___________________________________________ 



By submitting this Bid, Vendor acknowledges he/she has read and understands the entire Invitation to Bid and agrees to comply with its terms and conditions.  The Vendor also agrees to fulfill the offer made in their Bid through any subsequently awarded Contract.



	     



Full Legal Name of Company: ___________________________________________





Signed By:_______________________________





Printed Name:  ___________________________





Date: _____________
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