
  Department of Facilities and Transportation Services 
FAIRFAX COUNTY  Office of Administrative Services 
PUBLIC SCHOOLS 8115 Gatehouse Road, Suite 3400 
  Falls Church, VA 22042 
   
 
 
 
 

 

 

        February 17, 2012 
        IFB 12-029 

Synthetic Turf, Athletic Surfaces, Turf 
Maintenance, Related Products and Services 

 
Bidders: 
 
Fairfax County Public Schools on behalf of U.S. Communities Government Purchasing Alliance and other 
government agencies invites you to submit a bid for Synthetic Turf, Athletic Surfaces, Turf Maintenance and Related 
Products and Services in accordance with the bidding documents available for download at 
http://www.fcps.edu/fts/adminservices/solicitations.shtml and for pick up at the above address in Suite 3400.  
Bids will be received until 3:00 p.m. EST on March 15, 2012 at Fairfax County Public Schools, 8115 Gatehouse 
Road, Suite 3400, Falls Church, Virginia 22042.    
 
Submit your bid per the bidding documents to: 
 
 Fairfax County Public Schools 
 Department of Facilities and Transportation Services 

Office of Administrative Services 
 8115 Gatehouse Road, Suite 3400 
 Falls Church, VA 22042 
 Attn:  Cindy Davis Smith 
 
ALL BIDS MUST BE TIME STAMPED AND RECEIVED IN SUITE 3400 AT THE ABOVE ADDRESS NO LATER 
THAN 3:00 P.M. EST, March 15, 2012. BIDS RECEIVED AFTER THE TIME STATED WILL NOT BE ACCEPTED. 

Indicate on the envelope that this is a sealed bid for:  
 

IFB 12-029 Synthetic Turf, Athletic Surfaces, Turf Maintenance, and Related Products and Services 
 
 
 
             
        Lee Ann Pender, Director  
  
Attachments:  
Appendix 1 MICPA and U.S. Communities Administrative Agreement  
Appendix 2 State Notice Addendum  
Appendix 3 General Conditions and Bonds  
Appendix 4 Bid Submittal Checklist  
Appendix 5 Contractor Qualification Form  
Appendix 6A Pricing Schedule – All Rubber  
Appendix 6B Pricing Schedule – Sand Rubber  
Appendix 7 Bid Bond  
Appendix 8 Code of Conduct  
Technical Specifications  



 

 

 
 
 
 
 

 
 

 
 
 
            

FAIRFAX COUNTY PUBLIC SCHOOLS 
ON BEHALF OF 

 
U.S. COMMUNITIES GOVERNMENT PURCHASING ALLIANCE AND 

OTHER GOVERNMENT AGENCIES 
 
 
 

INVITATION FOR BID (IFB) #12-029 
 

FOR 
 
 

SYNTHETIC TURF, ATHLETIC SURFACES, TURF MAINTENANCE, AND  
RELATED PRODUCTS AND SERVICES  

 
 

Bid Opening:  March 15, 2012 @ 3:00 p.m. EST 
 
 
 
 
 
 
 



 

 

 
 
 
 
 
 

PRE-BID CONFERENCE 
 

INVITATION FOR BID 12-029 
 

SYNTHETIC TURF, ATHLETIC SURFACES, TURF MAINTENANCE, AND  
RELATED PRODUCTS AND SERVICES 

 
 
 

A pre-bid conference will be held February 28, 2012, at 10:30a.m. EST, at Fairfax County Public Schools, 8115 
Gatehouse Road, Conference Room 3050, 3rd floor, Falls Church, Virginia, 22042.  All bidders are urged to attend.  
Bidders are strongly encouraged to review and become familiar with the solicitation documents prior to the pre-bid 
conference.  All questions pertaining to this Invitation for Bid should be submitted in writing to Cindy Davis Smith, 
Office of Administrative Services, at cindy.smith3@fcps.edu  or fax 571-423-2317 prior to the date and time of the 
pre-bid conference. 
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SPECIAL PROVISIONS 

1. INTENT OF CONTRACT 

1.1 Fairfax County Public Schools (herein “Lead Public Agency”) on behalf of itself and all state, local 
governments, school districts, and higher education institutions in the United States of America, and 
other government agencies and nonprofit organizations (herein “Participating Public Agencies”) is 
soliciting bids from qualified suppliers to enter into a Master Agreement for a complete line of Synthetic 
Turf, Athletic Surfaces, Turf Maintenance  and Related Products and Services (herein “Products and 
Services”).  ALL PRODUCTS OFFERED MUST BE NEW, UNUSED, LATEST DESIGN AND 
TECHNOLOGY. This Invitation for Bid is subject to Lead Public Agency’s General Conditions shown as 
Appendix 3. 

1.2 The Supplier(s) must communicate directly with any Participating Public Agency concerning the 
placement of orders, issuance of the purchase order, contractual disputes, invoicing, and payment.  
Fairfax County Public Schools is acting as "Contracting Agent" for the Participating Public Agencies and 
shall not be held liable for any costs, damages, expenses, fees, liabilities, etc. incurred by any other 
Participating Public Agency. 

1.3 Each Participating Public Agency enters into a Master Intergovernmental Cooperative Purchasing 
Agreement (MICPA) outlining the terms and conditions that allow access to the Lead Public Agency’s 
Master Agreements.  Under the terms of the MICPA, the procurement by the Participating Public Agency 
shall be construed to be in accordance with, and governed by, the laws of the state in which the 
Participating Public Agency resides.  A copy of MICPA is attached in Appendix 1.  

1.3.1 Purchase orders may contain a public work component when incidental to the purchase of 
products/materials and overall project requirements.  Specifically, a state or local agency may 
allow for a public works component, including, but not limited to, installation services and 
associated site work services, when the total dollar value of such services does not exceed the 
total dollar value of the products/materials required by the contract.  In the event the overall 
project requirements require a public works component, the state or local agency shall ensure 
that the contractor adheres to applicable laws and codes pertaining to prevailing wages rates, 
bonding and contractor licensing.  

2. GENERAL DEFINITION OF PRODUCTS 

2.1 Suppliers are expected to propose the broadest possible selection of Synthetic Turf Products, Athletic 
Surfaces, Turf Maintenance, and Related Products and Services that they offer commercially.  The intent 
of this IFB is to provide Participating Public Agencies turn-key solutions to meet their various needs 
including but not limited to football, soccer, hockey, baseball, and multi-purpose sport fields.  Therefore, 
the supplier should have demonstrated experience in providing and installing turf systems including, but 
not limited to, site preparation, drainage systems and optional base construction services, engineer’s 
designed and approved sub-surface base and drainage systems, and other site work including 
installation of poles, netting, curbs, sidewalks, fencing, etc. 

2.2 Suppliers are expected to provide ongoing services to maintain playing fields to include, but not limited to 
the following: annual review of field to include training for school personnel on inspection and monthly 
maintenance, annual grooming that includes infill grooming and removal of debris and monthly surface 
sweeping. 
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3. OBJECTIVES 
3.1 The IFB is intended to achieve the following objectives: 

3.1.1. Provide a comprehensive competitively solicited Master Agreement offering Products and Services to 
Participating Public Agencies nationwide; 

3.1.2 Establish the Master Agreement as Supplier’s primary offering to Participating Public Agencies 
nationwide; 

3.1.3 Achieve cost savings for Suppliers and Participating Public Agencies through a single competitive 
solicitation process that eliminates the need for multiple bids or proposals by Participating Public 
Agencies and multiple responses by vendors; 

3.1.4 Combine the volumes of Participating Public Agencies to achieve cost effective pricing; and  

3.1.5 Reduce the administrative and overhead costs of suppliers and Participating Public Agencies through 
state-of-the-art ordering and delivery systems.  

3.1.6 Provide Participating Public Agencies with environmentally responsible products and services.  

3.1.7 This does not preempt Participating Public Agencies from using other contract vehicles or competitive 
processes as required by law.  

4. PARTICIPATING PUBLIC AGENCY MODEL 

4.1 Today, more than 50,000 public agencies utilize U.S. Communities contracts and suppliers to procure 
over $1.2 Billion Dollars in products and services nationally.  Each month more than 400 new public 
agencies register to participate.  The continuing rapid growth of public agency participation is fueled by 
the program’s proven track record of providing public agencies unparalleled value. 

5. ESTIMATED VOLUME 

5.1 The estimated dollar volume of Products and Services purchased under the proposed Master Agreement 
is $150 Million Dollars annually.  This estimate is based on the anticipated volume of the Lead Public 
Agency, the U.S. Communities Advisory Board members, and current sales within the U.S. Communities 
program.  While there is no minimum quantity of projects required to be purchased under the proposed 
Master Agreement, Fairfax County Public Schools and the U.S. Communities Advisory Board Members 
are committed to utilizing the Master Agreement.  The Advisory Board members shall determine if the 
Master Agreement is of value to their agency, and will promote the Master Agreement among other 
public agencies nationwide.  The Advisory Board in 2010 purchased more than $85 Million Dollars of 
products and services from existing U.S. Communities contracts.   

6. MULTIPLE AWARDS 

6.1 Multiple awards may be made as a result of this IFB.  Multiple Awards will ensure that any ensuing 
contracts will allow U.S. Communities to fulfill current and future requirements of the diverse and large 
number of Participating Public Agencies.  The actual utilization of any contract will be at the sole 
discretion of the Participating Public Agencies.  Participating Public Agencies may buy directly from the 
supplier(s) without the need for further solicitation. 

7. U.S. COMMUNITIES 

7.1 U.S. Communities Purchasing Alliance (herein “U.S. Communities”) assists Participating Public Agencies 
to reduce the cost of purchased goods through strategic sourcing that combines the volumes and the 
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purchasing power of public agencies nationwide.  This is accomplished through an award of 
competitively solicited contracts for high quality products and services by large and well recognized 
public agencies (herein “Lead Public Agencies”).  The contracts provide for use by not only respective 
Lead Public Agency, but also by other Participating Public Agencies.   

7.2 U.S. Communities is jointly sponsored by the National Institute of Governmental Purchasing (NIGP), the 
National Association of Counties (NACo), the National League of Cities (NLC), the Association of School 
Business Officials International (ASBO) and the United States Conference of Mayors (USCM).  U.S. 
Communities has a multi-state Advisory Board consisting of representatives from the following public 
agencies and associations: 

Current U.S Communities Advisory Board Members 
 

North Carolina State University, NC Hillsborough Schools, FL 
City of Los Angeles, CA City of Houston, TX 
Cobb County, GA Los Angeles County, CA 
Denver Public Schools, CO Maricopa County, AZ 
Fresno Unified School District, CA Miami-Dade County, FL 
City and County of Denver, CO 
Hennepin County, MN 

Salem-Keizer School District, OR 
City of San Antonio, TX 

Emory University, GA San Diego Unified School District, CA 
Fairfax County, VA City of Seattle, WA 
Harford County Public Schools, MD Great Valley School District, PA 

 
8. MARKETING SUPPORT  

8.1 U. S. Communities provides marketing support for Supplier’s products through the following:  

• National Sponsors as referenced above 7.1;  

• State Association of Counties, School Associations and Municipal Leagues;  

• Administrative and marketing personnel that directly promotes the U.S. Communities Suppliers to 
Participating Public Agencies through public agency meetings, direct mail, national publications, 
annual meetings and a network of K-12, City, County, Higher Education and State Associations;  

• U.S. Communities provides Suppliers government sales training, and a host of online marketing and 
sales management tools to effectively increase sales through U.S. Communities; 

• U.S. Communities has developed an online Marketplace, which gives Participating Public Agencies 
the ability to purchase from many U.S. Communities contracts directly from the U.S. Communities 
website.  The Marketplace makes it easier for Participating Public Agencies to access many 
contracts through a single login and place orders using a procurement card, credit card or purchase 
orders.  Suppliers have the ability to add their products to the Marketplace at no cost.  
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9. EVALUATION OF BIDS BY LEAD PUBLIC AGENCY 

9.1 Bids will be evaluated by the Lead Public Agency in compliance with public bidding requirements.  U.S. 
Communities Advisory Board members will assist the Lead Public Agency in evaluating bids.  The 
Supplier(s) that responds affirmatively, meets the minimum qualifications and that offers the lowest 
priced bid will be eligible for a contract award.  U.S. Communities reserves the right to award or not 
award a Master Agreement awarded by a Lead Public Agency to Participating Public Agencies.  

10. SUPPLIER COMMITMENTS 

10.1 U.S. Communities views the relationship with an awarded Supplier as an opportunity to provide maximum 
benefit to both the Participating Public Agencies and to the Supplier.  

 
The successful foundation of the partnership requires commitments from both U.S. Communities and the 
Supplier. U.S. Communities requires the Supplier to make the four commitments set forth below 
(Corporate, Pricing, Economy, Sales) to ensure that Supplier is providing the highest level of public 
benefit to Participating Public Agencies:  

 
(a) Corporate Commitment.   

 
(i) The pricing, terms and conditions of the Master Agreement shall, at all times, be 

Supplier’s primary contractual offering of Products and Services to Public Agencies.  All of 
Supplier’s direct and indirect marketing and sales efforts to Public Agencies shall demonstrate that 
the Master Agreement is Supplier’s primary offering and not just one of Supplier’s contract options. 

 
(ii) Supplier’s sales force (including inside, direct and/or authorized dealers, 

distributors and representatives) shall always solely present the Master Agreement when marketing 
Products or Services to Public Agencies. 
 

(iii) Supplier shall advise all Public Agencies that are existing customers of Supplier as 
to the pricing and other value offered through the Master Agreement. 

 
(vi) Upon authorization by a Public Agency, Supplier shall transition such Public 

Agency to the pricing, terms and conditions of the Master Agreement. 
 

(v) Supplier shall ensure that the U.S. Communities program and the Master 
Agreement are actively supported by Supplier’s senior executive management. 

 
(vi) Supplier shall provide a national/senior management level representative with the 

authority and responsibility to ensure that the Supplier’s Commitments are maintained at all times.  
Supplier shall also designate a lead referral contact person who shall be responsible for receiving 
communications from U.S. Communities concerning new Participating Public Agency registrations 
and for ensuring timely follow-up by Supplier’s staff to requests for contact from Participating Public 
Agencies.  Supplier shall also provide the personnel necessary to implement and support a 
supplier-based internet web page dedicated to Supplier’s U.S. Communities program and linked to 
U.S. Communities’ website and shall implement and support such web page. 

 
(vi) Supplier shall demonstrate in its request for proposal (“RFP”) or invitation to bid 

(“IFB”) response and throughout the term of the Master Agreement that national/senior 
management fully supports the U.S. Communities program and its commitments and requirements. 
 National/Senior management is defined as the executive(s) with companywide authority. 

 
(viii) Where Supplier has an existing contract for Products and Services with a state, 

Supplier shall notify the state of the Master Agreement and transition the state to the pricing, terms 
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and conditions of the Master Agreement upon the state’s request.  Regardless of whether the state 
decides to transition to the Master Agreement, Supplier shall primarily offer the Master Agreement 
to all Public Agencies located within the state. 

 
  (b) Pricing Commitment.   
 

(i) Supplier represents to U.S. Communities that the pricing offered under the Master 
Agreement is the lowest overall available pricing (net to purchaser) on Products and Services that it 
offers to Public Agencies.  Supplier’s pricing shall be evaluated on either an overall project basis or 
the Public Agency’s actual usage for more frequently purchased Products and Services. 

 
(ii) Contracts Offering Lower Prices.  If a pre-existing contract and/or a Public 

Agency’s unique buying pattern provide one or more Public Agencies a lower price than that offered 
under the Master Agreement, Supplier shall match that lower pricing under the Master Agreement 
and inform the eligible Public Agencies that the lower pricing is available under the Master 
Agreement.  If an eligible Public Agency requests to be transitioned to the Master Agreement, 
Supplier shall do so and report the Public Agency’s purchases made under the Master Agreement 
going forward.  The price match only applies to the eligible Public Agencies.  Below are three 
examples of Supplier’s obligation to match the pricing under Supplier’s contracts offering lower 
prices. 

 
(A) Supplier holds a state contract with lower pricing that is available to all 
Public Agencies within the state.  Supplier would be required to match the lower 
state pricing under the Master Agreement and make it available to all Public 
Agencies within the state.  

 
(B) Supplier holds a regional cooperative contract with lower pricing that is 
available only to the ten cooperative members.  Supplier would be required to 
match the lower cooperative pricing under the Master Agreement and make it 
available to the ten cooperative members. 

 
(C) Supplier holds a contract with an individual Public Agency.  The Public 
Agency contract does not contain any cooperative language and therefore other 
Public Agencies are not eligible to utilize the contract.  Supplier would be required 
to match the lower pricing under the Master Agreement and make it available only 
to the individual Public Agency. 

 
(iii) Deviating Buying Patterns.  Occasionally U.S. Communities and Supplier may 

interact with a Public Agency that has a buying pattern or terms and conditions that considerably 
deviate from the normal Public Agency buying pattern and terms and conditions, and causes 
Supplier’s pricing under the Master Agreement to be higher than an alternative contract held by 
Supplier.  This could be created by a unique end-user preference or requirements.  In the event that 
this situation occurs, Supplier may address the issue by lowering the price under the Master 
Agreement on the item(s) causing the large deviation for that Public Agency.  Supplier would not be 
required to lower the price for other Public Agencies. 

 
(iv) Supplier’s Options in Responding to a Third Party RFP or IFB.  While it is the 

objective of U.S. Communities to encourage Public Agencies to piggyback on to the Master 
Agreement rather than issue their own RFPs and IFBs, U.S. Communities recognizes that for 
various reasons some Public Agencies will issue their own solicitations.  The following options are 
available to Supplier when responding to a Public Agency solicitation: 

 
(A) Supplier may opt not to respond to the RFP or IFB.  Supplier may make the 
Master Agreement available to the Public Agency as a comparison to its solicitation 
responses. 
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(B) Supplier may respond with the pricing, terms and conditions of the Master 
Agreement.  If Supplier is awarded the contract, the sales would be reported as 
sales under the Master Agreement. 

 
(C) If competitive conditions require pricing lower than the standard Master 
Agreement pricing, Supplier may submit lower pricing through the Master 
Agreement.  If Supplier is awarded the contract, the sales would be reported as 
sales under the Master Agreement.  Supplier would not be required to extend the 
lower price to other Public Agencies. 

 
(D) Supplier may respond to the RFP or IFB with pricing that is higher (net to 
buyer) than the pricing offered under the Master Agreement.  If awarded a contract, 
Supplier shall still be bound by all obligations set forth in this Section 3.3, including, 
without limitation, the requirement to continue to advise the awarding Public 
Agency of the pricing, terms and conditions of the Master Agreement. 

  
(E) Supplier may respond to the RFP or IFB with pricing that is higher (net to 
buyer) than the pricing offered under the Master Agreement and if an alternative 
response is permitted, Supplier may offer the pricing under the Master Agreement 
as an alternative for consideration. 

 
(c) Economy Commitment.  Supplier shall demonstrate the benefits, including the pricing 
advantage, of the Master Agreement over alternative options, including competitive solicitation 
pricing and shall proactively offer the terms and pricing under the Master Agreement to Public 
Agencies as a more effective alternative to the cost and time associated with such alternate bids 
and solicitations. 

 
(d) Sales Commitment.  Supplier shall market the Master Agreement through Supplier’s sales 
force or dealer network that is properly trained, engaged and committed to offering the Master 
Agreement as Supplier’s primary offering to Public Agencies.  Supplier’s sales force compensation 
and incentives shall be greater than or equal to the compensation and incentives earned under 
other contracts to Public Agencies. 

 
(i) Supplier Sales.  Supplier shall be responsible for proactive direct sales of 
Supplier’s Products and Services to Public Agencies and the timely follow-up to sales leads 
identified by U.S. Communities.  Use of product catalogs, targeted advertising, direct mail 
and other sales initiatives are encouraged.  All of Supplier’s sales materials targeted 
towards Public Agencies shall include the U.S. Communities logo.  U.S. Communities 
hereby grants to Supplier, during the term of this Agreement, a non-exclusive, revocable, 
non-transferable, license to use the U.S. Communities name, trademark, and logo solely to 
perform its obligations under this Agreement, and for no other purpose.  Any goodwill, 
rights, or benefits derived from Supplier's use of the U.S. Communities name, trademark, or 
logo shall inure to the benefit of U.S. Communities.  U.S. Communities shall provide 
Supplier with its logo and the standards to be employed in the use of the logo.  During the 
term of the Agreement, Supplier grants to U.S. Communities an express license to 
reproduce and use Supplier’s name and logo in connection with the advertising, marketing 
and promotion of the Master Agreement to Public Agencies.  Supplier shall assist U.S. 
Communities by providing camera-ready logos and by participating in related trade shows 
and conferences.  At a minimum, Supplier's sales initiatives shall communicate that (i) the 
Master Agreement was competitively solicited by the Lead Public Agency, (ii) the Master 
Agreement provides the best government pricing, (iii) there is no cost to Participating Public 
Agencies, and (iv) the Master Agreement is a non-exclusive contract. 

 
(ii) Branding and Logo Compliance.  Supplier shall be responsible for complying with 
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the U.S. Communities branding and logo standards and guidelines.  Prior to use by 
Supplier, all U.S. Communities related marketing material must be submitted to U.S. 
Communities for review and approval.  

 
(iii) Sales Force Training.  Supplier shall train its national sales force on the Master 
Agreement and U.S. Communities program.  U.S. Communities shall be available to train 
regional or district managers and generally assist with the education of sales personnel. 

 
(iv) Participating Public Agency Access.  Supplier shall establish the following 
communication links to facilitate customer access and communication: 

 
(A) A dedicated U.S. Communities internet web-based homepage containing: 

 
(1) U.S. Communities standard logo with Founding Co-Sponsors 

logos; 
     (2) Copy of original RFP or IFB; 

(3) Copy of Master Agreement including any amendments; 
     (4) Summary of Products and Services pricing; 

(5) Electronic link to U.S. Communities’ online registration page; and 
     (6) Other promotional material as requested by U.S.    
     Communities. 
 

(B) A dedicated toll-free national hotline for inquiries regarding U.S. 
Communities. 

 
(C) A dedicated email address for general inquiries in the following format: 
uscommunities@(name of supplier).com. 

 
(v) Electronic Registration.  Supplier shall be responsible for ensuring that each Public 
Agency has completed U.S. Communities’ online registration process prior to processing 
the Public Agency’s first sales order. 

 
(vi) Supplier’s Performance Review.  Upon request by U.S. Communities, Supplier 
shall participate in a performance review meeting with U.S. Communities to evaluate 
Supplier’s performance of the covenants set forth in this Agreement. 

 
(vii) Supplier Content.  Supplier may, from time to time, provide certain graphics, media, 
and other content to U.S. Communities (collectively "Supplier Content") for use on U.S. 
Communities websites and for general marketing and publicity purposes.  Supplier hereby 
grants to U.S. Communities and its affiliates a non-exclusive, worldwide, perpetual, free, 
transferrable, license to reproduce, modify, distribute, publically perform, publically display, 
and use Supplier Content in connection with U.S. Communities websites and for general 
marketing and publicity purposes, with the right to sublicense each and every such right.  
Supplier warrants that:  (a) Supplier is the owner of or otherwise has the unrestricted right 
to grant the rights in and to Supplier Content as contemplated hereunder; and (b) the use of 
Supplier Content and any other materials or services provided to U.S. Communities as 
contemplated hereunder will not violate, infringe, or misappropriate the intellectual property 
rights or other rights of any third party. 

 
11. U.S. Communities Administration Agreement 

 
The Supplier is required to execute the U.S. Communities Administration Agreement unaltered (attached 
hereto as Appendix 1) prior to the award of the U.S. Communities contract.  The Agreement outlines the 
Supplier’s general duties and responsibilities in implementing the U.S. Communities contract.  
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The executed U.S. Communities Administration Agreement is required to be submitted with the 
supplier’s proposal without exception or alteration.  Failure to do so will result in disqualification.  

 
12. BIDDER QUALIFICATIONS FOR U.S. COMMUNITIES NATIONAL CONTRACT 

12.1 In addition to the supplier commitments above, suppliers are required to meet specific qualifications.  
Respond in Appendix 5, Qualifications Form, Section II, to each qualification statement below: 

12.1.1 State if pricing for all Products offered will be the most competitive pricing offered by your company to 
Participating Public Agencies nationwide. 

12.1.2 Does your company have  the ability to provide service to any Participating Public Agencies in the 
contiguous 50 states and the District of Columbia? 

12.1.3 Does your company have a national sales force, dealer network or distributor with the ability to call 
Participating Public Agencies in all 50 U.S. States and the District of Columbia?  

12.1.4 Did your company have sales greater than $100 million last year in the United States?  

12.1.5 Does your company have existing capacity to provide toll-free telephone and state of the art electronic, 
facsimile and internet ordering and billing?  

12.1.6 Will your company assign a dedicated National Account Manager to support the resulting U.S. 
Communities National Contract? 

12.1.7 Does your company maintain records of your overall Participating Public Agencies’ sales that you can 
and will share with U.S. Communities to monitor program implementation process? 

12.1.8 Will your company commit to the following program implementation schedule?  

12.1.9 Will the program be your lead public offering to Participating Public Agencies? 

12.2 The supplier must have the ability to fully implement all necessary activities to effectively promote the 
program nationally.  The following steps are necessary for a supplier to implement a new contract.  
Please complete the following table with proposed completion dates for the implementation steps.   
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New Supplier Implementation Checklist 

Target 
Completion 
after award 

1.        Administration Agreement Signed Proposal 
    

2.        First Conference Call One Week 
Discuss expectations    

Establish initial contact people and roles/responsibilities   
Outline kick-off plan    

Establish Webex training date   
3.      Second Conference Call  
Review Contract Commitments  

    

4.        Supplier Login Established  One Week 
Complete Supplier Initiation Form   

Create User Account and User IDs and communicate to Supplier   
    

5.        Initial Sr. Management Meeting Two Weeks 
Review commitments   
Review Kick-off Plan   

Discuss Nat Acct Mgr. role and staff requirements   
Discuss Reporting Processes and requirements   

Determine field sales introductory communication plan   
    

6. Initial National Account Manager and Staff Training Meeting Two Weeks 
Discuss expectations, roles and responsibilities   

Conduct basic supplier training   
Introduce and review web-based tools   

Discuss sales organization and define roles   
Discuss marketing plan and customer communication/roll-out strategy   

Discuss Supplier Handbook   
Review with National Accounts Manager    

Review process and expectations with Nat Accts Mgr and Lead Referral person   
Discuss admin processes and expectations and provide admin support training  

    

7.        Review of Top 10 Existing State, Local Government and Higher Education Contracts Two Weeks 
Determine strategies with NAM   

    

8.        Program Contact Requirements  Two Weeks   
Supplier Contacts Communicated to U.S. Communities Staff    

 Dedicated Email   
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 Dedicated Toll Free Number   
   
    

    

9.     Web Development    
Initiate IT contact Two Weeks 

Web site construction  Three Weeks 
Web site final edit Four Weeks 

    

10.     Sales Training and Roll Out   
Regional Manager Briefing - Coordinate with NAM One Week 

Initial Remote Webex Supplier Training for all sales - Coordinate with NAM Two Weeks 
Top Ten metro areas - Coordinate with NAM and RMM Four Weeks   

Initiate contact with Advisory Board Member Agencies - Coordinate with NAM, GAM, RMM Four Weeks   
Review Supplier Handbook Six Weeks 

Training Plan for the other metros- Coordinate with NAM, GAM, RMM   
    

11.     Green Initiative  

         Identify green product Two Weeks 

        Upload to USC website-Link to suppliers website Four Weeks 

        Environmental Purchasing contact Six Weeks 
        Green Marketing Material Six Weeks 
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13. SUPPLIER INFORMATION 

Bidders are required to provide the following information in Appendix 5, Qualifications Form, Section III: 

13.1 Products 

13.1.1 Provide a description of the Products and Services to be provided by the major project category set 
forth in Special Provisions, Appendix 6. The primary objective is for each Supplier to provide its 
complete product and service offerings so that Participating Public Agencies may order a range of 
projects as appropriate for their need.  

13.1.2 Describe the capacity of your company to broaden the scope of the contract and keep the product 
offerings current and ensure that latest products, standards and technology for Synthetic Turf and 
Related Products and Services are available.  

13.1.3 Describe any special programs that your company offers that will improve customers’ ability to access 
Products, on-time delivery or other innovative strategies?  

13.1.4 Provide a description of any environmental attributes, including the use of recycled content and any 
green certifications related to the products and services to be provided. 

13.2 Qualifications, Experience and Project Management, Capabilities  

13.2.1 Identify your company’s authorized distributors and installers (by state). 

13.2.2 List the states where the bidder is licensed to do business. 

13.2.3 List the states where the bidder or sub-contractor is licensed to do business. 

14. PRE-BID CONFERENCE:  

14.1 A pre-bid conference will be held on February 28, 2012 at 10:30 am EST, at Fairfax County Public 
Schools, Department of Facilities and Transportation Services, 8115 Gatehouse Road, Conference 
Room 3050, Falls Church, Virginia 22042.   

14.2 The purpose of the pre-bid conference is to give potential bidders an opportunity to ask questions and to 
obtain clarification about any aspect of this Invitation for Bid. 

14.3 All bidders are urged to attend.  Bidders are strongly encouraged to review and become familiar with the 
solicitation documents prior to the pre-bid conference.  All questions pertaining to this Invitation for Bid 
should be submitted in writing to Cindy Davis Smith, Office of Administrative Services, at 
Cindy.Smith3@fcps.edu or fax 571-423-2317 prior to the date and time of the pre-bid conference.  

14.4 Attendees requiring special services are asked to provide their requirements three days in advance to 
allow for accommodation. Request should be submitted to Cindy Davis Smith.  

15. PERIOD OF CONTRACT 

15.1 The period of this contract shall be from May 1, 2012 or the date of the award whichever is later, through 
April 30, 2014.  

15.2 This contract may be renewed at the expiration of its term by mutual agreement of both parties.  There 
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may be up to four (4) additional one (1) year periods, if agreeable to all parties. At contract renewal the 
contract and contract pricing shall be adjusted in accordance with paragraph 46 of the Special 
Provisions. 

16. QUALIFICATION CRITERIA:  EXPERIENCE (ref. Appendix 5, Qualification Form, Section IV) 

16.1 Bidders must provide a work history that describes their experience in providing labor, supervision, 
materials, equipment, tools, transport, supplies and installation services for synthetic turf fields and 
related products and services.  

16.2 Bidders must have a minimum of 36 months experience between December 1, 2009 and January 31, 
2011 in North America and must have successfully provided and installed a minimum of 25 turn-key 
synthetic turf fields and a total of 125 installed synthetic turf fields in North America in the past three 
years. 

16.3 Bidders must provide the Qualification Form Appendix 5, Attachment A, Contractor’s Experience Record. 
A minimum of 15 different references must be provided.  The Owner reserves the right to check 
references other than those submitted. The following information shall be provided in reference to each 
Contract experience submitted:   

• Customer name and location of contract work 
• Size and type of synthetic turf installed for each project 
• Start date and completion date of each project 
• Total cost of each project 
• Names and phone numbers of major subcontractors for each project, if applicable 
• Name, phone number, address, fax number, e-mail address, and title of the primary point of contact 

for each reference; a secondary point-of-contact may also be provided 

17. QUALIFICATION CRITERIA:  PAST PERFORMANCE (ref. Appendix 5, Qualification Form, Section V) 

17.1 Bidders are required to submit with their bid package detailed descriptions of the following performance 
criteria: 

17.1.1 Business Operations Plan should include, but is not limited to:  A detailed description of the business or 
service offered, how the business functions on a continuing basis (short and long term projects), quality 
of relevant services, steps taken to adhere to project budgets, any problems encountered and how they 
were handled (if any).  Include an explanation of any field failures and how they were resolved. 

17.1.2 Describe your firm’s history of customer relationships with previous customers and/or Fairfax County or 
Fairfax County Public Schools. 

17.1.3 The ability to meet set schedules with minimal disruption in service. 

17.1.4 Provide the safety record of your firm for the past five years. 

18. QUALIFICATION CRITERIA:  PROJECT MANAGEMENT ABILITY (ref. Appendix 5, Qualification Form, 
Section VI) 

18.1 Bidders are required to describe their firm’s plan to manage the contract.  Explain how your firm would 
intend to both staff and manage the project.  Present your project management procedures and staffing 
in the following order: 

18.1.1. Provide an organizational chart stating job titles, responsibilities and number of years of experience for 
each person.  Identify the principals, supervisory staff and project superintendent to be assigned to the 



 IFB 12-029 
 SPECIAL PROVISIONS 
 
 

 
 

13 

contract.  Identify a key employee, and alternate, one of which shall be on-call, at all times, throughout 
an awarded contract period.  Bidders must also include in their bid submission, the procedures by 
which key personnel assigned to a potential contract can be reached by the Owner prior to and after 
contract award.  All Bidders are required to submit with their bid package the resumes for the 
individuals identified. 

18.1.2. The Participating Public Agency shall be notified in writing, of any change to the list of key 
individuals identified in Special Provisions paragraph 18.1.1.  This notification must include a 
current resume of the individual’s selected replacement.  The replacement must meet all 
experience and other requirements set forth within this document. 

18.2 Bidders must describe their capacity in terms of personnel and actual equipment that would be used for 
providing and installing a minimum of 1,000,000 square feet of synthetic turf surfaces per month. 

18.3 Provide Superintendent’s Experience Record, Appendix 5 Attachment B, for projects that were actually 
supervised.  The proposed Superintendent-in-Charge of the installation shall have a minimum of three 
years experience supervising the installation of synthetic turf fields in North America and shall have 
successfully installed a minimum of 25 turn-key synthetic turf fields.   

18.4 Subcontractor/installer must be able to demonstrate its past experience on at least 25 acceptable 
installations of synthetic turf systems (minimum of 70,000 square feet) per field in the United States 
within the past three years.  Provide a list of major subcontractors used in the last 12 months including 
types of installations and sizes of field, location, subcontractor role and portion of the work, subcontractor 
contact names, telephone and fax numbers, and email addresses.   

18.5 Describe the proposed interface of Contractor staff with FCPS to include communication procedures 
between Contractor and Owner staff.   

18.6 Describe your company’s customer service/public relations program, down to the frontline crews and 
including sub-contractors.  Include examples of all training provided to your employees.   

18.7 Quality Control Procedures.  Describe your firm’s process for ensuring quality.  State how a plan will be 
developed for the work performed for Participating Public Agencies.  Describe any quality problems your 
firm has documented in the past three years. 

19. QUALIFICATION CRITERIA:  FINANCIAL STATEMENT (ref. Appendix 5, Qualification Form, Section VII) 

19.1 Bidders must show a recent history of financial solvency and provide the following: 

19.1.1 Financial Statement:  Attach a financial statement, independently certified, including your organization's 
latest balance sheet and income statement (stating the accounting method used) and showing the 
following items: 

19.1.1.1 Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes 
receivable, accrued income, deposits, materials inventory and prepaid expenses). 

19.1.1.2 Net Fixed Assets 

19.1.1.3 Other Assets 

19.1.1.4 Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, 
provision for income taxes, advances, accrued salaries and accrued payroll taxes) 

19.1.1.5 Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par 
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values, earned surplus and retained earnings) 

19.1.1.6 Name and address of firm preparing attached financial statement, and date thereof: 

19.1.2 State whether the Contractor has ever had a bankruptcy petition filed in its name, voluntarily or 
involuntarily.  If yes, specify the date, circumstances, and resolution 

19.1.3 State whether the Contractor is currently in default on any loan agreement or financing 
agreement with any bank, financial institution, or other entity.  If yes, specify details, 
circumstances. 

19.1.4 All Bidders must provide current credit rating information including latest Dun and Bradstreet 
report. 

20. QUALIFICATION CRITERIA:  BONDING CAPACITY (ref. Appendix 5, Qualification Form, Section VIII) 

20.1 Indicate your firm’s maximum bonding capability.  Bidders must be capable of securing a Performance 
Bond up to $25,000,000.  Bidders are required to provide a signed and notarized statement from a surety 
company authorized to do business in the Commonwealth of Virginia as published annually in the 
Federal Register, Department of Treasurer, Fiscal Service, Department Circular 570 as evidence of 
Bidder’s ability to meet this criteria.  A suggested surety statement is provided at Appendix 5 Attachment 
D.  Contractor(s) will be required to provide a Performance Bond in an amount equal to 100% of an 
individual project price and a Labor and Material Payment Bond in the amount equal to 100% of an 
individual project price.   

21. QUALIFICATION CRITERIA:  FAIRFAX COUNTY CONSTRUCTION SAFETY RESOLUTION (ref. Appendix 5, 
Qualification Form, Section IX) 

21.1 The Contractor shall comply with the resolution adopted by the Fairfax County Board of Supervisors on 
December 8, 2003, as amended: 

B. It shall be required that each bid submitted to the County for a contract for construction, alteration, 
and/or repairs, including painting or decorating of a building, highway, street, bridge, sidewalk, culvert, 
sewer, excavation, grading, or any other construction, include a list of all the following actions which 
have become final in the three years prior to the bid submission: 

1. Willful violations, violations for failure to abate, or repeated violations, for which the bidder was 
cited by (a) the United States Occupational Safety and Health Administration; (b) the Virginia 
Occupational Safety and Health Administration; or (c) the occupational safety and health plan 
for any other public jurisdiction; or 

2. Three or more serious construction safety violations for which the bidder was cited by the (a) 
United States Occupational Safety and Health Administration; or (b) the Virginia Occupational 
Safety and Health Administration; or (c) the occupational safety and health plan from any other 
public jurisdiction.  

3. Termination of a contract between the contractor and any public entity by their purchasing 
agent or his designee for safety violations.   

C. If the bidder has not received or been the subject of any such violations referenced in paragraph B in 
the three years prior to the bid submission, then the bidder shall so indicate  by certification on the bid 
form entitled Certification of Safety Violations.  The bidder will also indicate on this form each state in 
which work was performed in the three years prior to the bid submission. 
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D. No bidder or contractor may bid on a County construction contract who has been the subject of any 
citations for the type and number of violations listed in aforementioned paragraph B, which have 
become final within the three years prior to the bid submission. 

1. Notwithstanding the language of paragraph D above, any bidder or contractor who has been 
the subject of a violation, as described in paragraph A.1, which has become final in the three 
years prior to the bid submission, may bid, if the bidder or contractor meets the eligibility 
criteria set forth in paragraph F, below. 

2. Notwithstanding the language of paragraph D, above, any bidder or contractor who has been 
the subject of the type and number of violations as described in paragraph A.2, which have 
become final within three years prior to bid submission, may bid, if the bidder or contractor 
meets the eligibility criteria in paragraph F below. 

3. Notwithstanding the language of paragraph D above, any bidder or contractor who has 
previously been terminated from a public contract, as described in paragraph A.3 within three 
years prior to the bid submission may bid, if the bidder or contractor meets the eligibility 
criteria in paragraph F below. 

E. Prior to bidding on a project, under the provisions of paragraph D above, a contractor may request that 
a determination be made by the County's Purchasing Agent or designee, regarding their eligibility to 
submit a bid on a contract under the terms of this resolution.  However, this request for determination 
and any subsequent adjudication process must be completed prior to submitting a bid on any project 
and the request for determination must be received by the County's Purchasing Agent or designee no 
later than 21 days before bids are due unless otherwise stated in the Solicitation.  A notice of the 
bidder’s request for determination of eligibility will be posted publicly for comments by any interested 
party.  The bidder’s request for determination of eligibility and all supporting documentation provided by 
the bidder to the County in support of its request shall be open to the inspection of any interested 
person, firm or corporation in accordance to the requirements of Fairfax County Purchasing Resolution 
and Virginia Freedom of Information Act. 

F. At the request of the Purchasing Agent or designee, the County Risk Manager shall evaluate a 
contractor's eligibility.  Contractors may be subject to a special audit of their safety records as required. 
 The criteria used by the Risk Manager in evaluating contractor’s eligibility shall include but not be 
limited to the following: 

1. Corrective action taken by a bidder or contractor to prevent the recurrence of safety violations. 

2. Days away from work incident rate for the past three years. 

3. Summary of Work-Related Injuries and Illnesses/Incident Rate for the past three years. 

4. Worker’s Compensation Experience Modification Rating for the past three years. 

5. Fatality record for the past five years. 

6. Detailed information regarding the firm’s safety program including but not limited to a Safety 
and Health plan and qualifications of the safety personnel. 

7. Verification that management staff directly in charge of projects that experienced safety 
violations listed in aforementioned paragraph A will not be involved in the County project. 

8. Incorporation of safety and health related issues into their new employee orientation 
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programs. 

9. Incorporation of work safety as a part of an employee's performance evaluation. 

10. Support of safety related matters by senior/corporate management.  Does the firm have a 
safety policy statement signed by a member of senior/corporate management? 

11. Designation of a full time Safety Manager. Does this person report to a high level, 
authoritative position within the Company? 

12. Frequency and type of safety inspections conducted at work sites. 

13. The number and type of safety training programs conducted for employees. 

14. Frequency of safety "tailgate meetings" conducted by the firm. 

15. Designation of an active safety committee, frequency of their meetings and list of members of 
the committee. 

16. Active membership in a recognized construction safety organization in the Washington 
Metropolitan area, or in the state of contractor's domicile. 

G. The determination of eligibility rendered by the Purchasing Agent or his designee shall be final unless it 
is appealed in accordance with the provisions of the solicitation or the Fairfax County Purchasing 
Resolution. 

H. It shall be a condition of each County construction contract, as discussed above, that no contractor or 
subcontractor contracting for any part of the contract work shall require any laborer, mechanic, or other 
person employed in the performance of the contract to work in surroundings or under working 
conditions which are hazardous or dangerous to his safety, as determined under construction safety 
standards promulgated by the U.S. Department of Labor or the Virginia Department of Labor and 
Industry. 

I. The contractor awarded a County construction contract shall certify in writing that they will not 
knowingly, willfully, or recklessly employ or contract with any person, company, corporation, or any 
other entity for services pursuant to that contract if such person, company, corporation, or other entity 
could not have been awarded such contract due to the restrictions in paragraph 9.3 above. 

J. The contractor shall also certify in writing that all safety related information provided in accordance with 
the Safety Resolution and contract requirements are complete, accurate and truthful. 

K. The failure to provide information requested pursuant to this Resolution or the failure to conform to the 
certification requirements of this Resolution shall be grounds for disqualifying a prospective bidder. 

L. The County may impose the following sanctions upon a contractor who willfully submits any false or 
misleading certification or information regarding material facts in connection with submissions pursuant 
to this Resolution, or willfully omits any certification or information regarding material facts in connection 
with submissions pursuant to this Resolution.  The term willful shall include intentional or reckless acts 
or omissions. 

1. Disqualify the prospective bidder from bidding a contract. 

2. Debar the contractor from bidding future contracts for a period not to exceed three years. 
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3. Terminate the contract awarded to the bidder after providing notice and opportunity to be 
heard. 

 
22. QUALIFICATION CRITERIA:  LICENSE AND REGISTRATION REQUIREMENTS (ref. Appendix 5, 

Qualification Form, Section X) 

22.1 It is anticipated that the value of any one project will be more than $120,000.  If a contract is 
for $120,000 or more, or if the total value of all construction, removal, repair or improvements 
undertaken by the bidder within any twelve-month period is $750,000 or more, the bidder is 
required under Title 54, Chapter 11, Code of Virginia (1950), as amended, to show evidence 
of being licensed as a "Class A Contractor" (Non Virginia licenses are not acceptable). 

 
22.1.1 It is anticipated that the value of any one project will be more than $120,000.  If a contract is 

for $120,000 or more, or if the total value of all construction, removal, repair or improvements 
understaken by the bidder within any twelve-month period is $750,000 or more, the bidder is 
required under Title 54, Chapter 11, Code of Virginia (1950), as amended, to show evidence 
of being licensed as a “Class A Contractor” (Non Virginia licenses are not accepted).  
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22.1.2 The bidder shall provide a copy of the license and note on the Qualification Form, Section X: 

  "Licensed Class A Virginia Contractor No.    " 

22.1.3 All synthetic turf contracts require a Virginia Class A Contractor license.  FCPS will not 
consider a response from a bidder who is not properly licensed at the time of bid submittal. 

22.1.4 The Code of Virginia does not allow for an unlicensed contractor to submit a bid where the 
resultant contract will require a license.  Bidders shall include a copy of their Contractor’s 
License with their bid and complete the information requested in the Contractor Qualification 
Form. 

22.2 All firms doing business in Fairfax County shall be required to obtain a license as required by Chapter 4, 
Article 7, of the Code of the County of Fairfax, Virginia, as amended, entitled "Business, Professional 
and Occupational Licensing (BPOL) Tax" prior to contract award.  Questions concerning the BPOL tax 
should be directed to the Fairfax County Department of Tax Administration, telephone number:  (703) 
222-8234. 

22.3 Any foreign corporation transacting business in Virginia shall be required to obtain a Certificate of 
Authority, as required by Section 13.1-757 of the Code of Virginia, from the Virginia State Corporation 
Commission, Post Office Box 1197, Richmond, Virginia 23218, prior to contract award.  The 
Commission may be reached at (804) 371-9733.  The consequences of failing to secure a Certificate of 
Authority are set forth in § 13.1-758 of the Virginia Code, as amended. 

23. QUALIFICATION CRITERIA:  CODE OF CONDUCT (ref. Appendix 8): Noncompliance with the code of 
conduct may be cause for termination of any resultant contract.  

22. QUALIFICATION CRITERIA:  WARRANTY (ref. Appendix 5, Qualification Form, Section XI) 

22.1 The Synthetic Turf Manufacturer's Warranty must be supported by a pre-paid insured warranty policy.  A 
copy of the policy must be provided with the Bid Submittal and include the following information and 
features: 

24.1.1 Name of carrier 

24.1.2 Method for payment of the policy (must be pre-paid and non-cancelable) 

24.1.3 Insured warranty shall be provided by a third-party insurer with an A.M. Best financial 
strength rating of A or better.   

24.1.4 The policy shall not be a re-insurance or off-shore policy or a letter of credit. 

24.1.5 Insured warranty coverage shall be for the full 100% replacement value of the total square 
footage installed. 

24.1.6 Insured warranty coverage shall apply to the full 8-year period from substantial completion 
date of project with no uninsured periods or periods of self-insurance. 

24.1.7 The insured warranty policy must have a zero deductible. 

24.1.8 Insured warranty coverage shall specifically provide for reimbursement to the warranty 
holder (i.e., the Participating Public Agency) in the event of a bankruptcy of the synthetic 
turf provider. 
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24.1.9 Insured warranty coverage shall apply to playing surface inclusive of infill, seaming, labor 
and colored inlays for event markings. 

24.1.10 Insured warranty coverage shall not have exclusions for epidemic or catastrophic failure. 

24.1.11 Insured warranty coverage shall not limit the hours of use. 

24.1.12 Insured warranty coverage shall not exclude heavily trafficked areas or related uses such 
as team or band practices. 

24.1.13 Insured warranty coverage shall not exclude any colored turf fibers. 

24.1.14 Insured warranty coverage shall offer a minimum claim limit of $5,000,000 in the aggregate 
per annum. 

24.1.15 Insured warranty coverage shall offer a minimum claim limit of $300,000 per field. 

24.1.16 Additional insured warranty policy features of importance  

 
 

23. QUALIFICATION CRITERIA:  PRODUCT PERFORMANCE CRITERIA CERTIFICATION (ref. Appendix 5, 
Qualification Form, Section XII) 

23.1 Provide copies of independent (third-party) laboratory report certifications for the product properties (all 
rubber or sand/rubber) listed in the Product Performance Criteria Certification (Appendix 5, Attachments 
E and/or F).   

24. COMPLETION OF BID DOCUMENTS 

24.1 Bidders are required to submit one original (duly marked), with an original signature by the prospective 
bidder’s contractually binding authority on Appendix 4, Bid Cover Sheet. Facsimile or copies of 
signatures do not constitute a binding bid and are not acceptable.  In addition, nine (9)complete copies 
(duly marked) of the Bid Submittal are to be provided.  Bidders must include all requirements as listed in 
the Special Provisions.  FCPS will not waive these requirements as minor informalities and failure to 
provide any of these requirements will result in rejection of the bid. 
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24.2 The complete Bid Submittal must be bound and presented in sections in the following order: 

26.2.1 Appendix 4, Bid Cover Sheet 

26.2.2 Bid Bond, Appendix 7   
 

26.2.3 Appendix 1, U.S. Communities Administration Agreement (Suppliers are required to sign the 
form unaltered in Appendix 1.) 

 
26.2.4 Appendix 5, Qualifications Form - Separated by tabs marked to correspond with Appendix 5 and 

the items described in paragraphs 12-13, and 16 - 5.  Attach any additional documentation or 
continuation pages as required.  Cross-reference attachments on the Qualifications Form and on 
the attachment by section number to allow for quick reference by the Selection Advisory 
Committee (SAC).  Qualifications data must be provided in the same sequence as listed in the 
Qualification Form.  Include the following documents: 

26.2.4.1 Qualifications Form, Attachment A – Contractor’s Experience Record 

26.2.4.2 Qualifications Form, Attachment B – Superintendent’s Experience Record 

26.2.4.3 Qualifications Form, Attachment C – Safety Violations Certificate 

26.2.4.4 Qualifications Form, Attachment D – Suggested Surety Statement 

26.2.4.5 Qualifications Form, Attachment E – Product Performance Criteria Certification – All 
Rubber 

26.2.4.6 Qualifications Form, Attachment F – Product Performance Criteria Certification – Sand/ 
Rubber 

26.2.5 Appendix 6, Pricing Schedule – Complete the Pricing Schedule for each field type (i.e., all-rubber 
or sand/rubber) and for each of the 50 states and the District of Columbia.  Unit cost pricing shall 
be in accordance with the bidding documents including the Technical Specifications and 
Technical Drawings included herein.  Unit Cost (column B) may vary by state.  Percentages for 
overhead and profit markup and U.S. Communities discount are required to be the same for all 
individual line items and are required to be the consistent for all states and the District of 
Columbia (reference paragraph 26, Quotation Limitations).  Attach any Manufacturer’s Price List 
for additional related products in accordance with paragraph30. 

24.3 All bids must be clearly labeled on the outside of a sealed envelope or container with the following: 

• Name of Prospective Bidder 

• Address of Prospective Bidder 

• Bid Number and Title 

• Opening Date 
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24.4 Bidders are cautioned that organization of their bid, as well as thoroughness, is critical to the evaluation 
process.  The bid cover sheet and submittals must be completed legibly and in their entirety.  All required 
supplemental information must be furnished and presented in an organized, comprehensive and easy to 
follow manner.  Failure to comply with all bid requirements may be cause for rejection of the bid. 

24.5 Reference Special Provision, section 35, trade secret or propriety information must be submitted on 
pages separate from other information, and the individual pages must be clearly marked, stamped, or 
watermarked “Trade Secret” or “Proprietary”. 

 
25. QUOTATION LIMITATION 

 
25.1 Bidders shall offer only ONE UNIT COST FOR EACH LINE ITEM.  No alternatives will be accepted, 

unless requested by Owner.   

27.1.1 Bidder shall select one synthetic turf product selection for bidding purposes. 

25.2 Bidders shall offer ONE overhead and profit markup percentage and ONE U.S. Communities discount 
percentage to be APPLIED TO ALL LINE ITEMS.   

27.2.1 Percentage markup for overhead and profit and U.S. Communities discount SHALL BE THE 
SAME FOR ALL STATES AND THE DISTRICT OF COLUMBIA. 

25.3 Bidders shall offer only ONE performance and payment bond markup percentage; such markup 
percentage SHALL BE THE SAME FOR ALL STATES AND THE DISTRICT OF COLUMBIA.  

25.4 Bidders shall offer only ONE manufacturer’s price lists/catalogs discount percentage; such markup 
percentage SHALL BE THE SAME FOR ALL STATES AND THE DISTRICT OF COLUMBIA.  

26. EQUAL PRODUCTS AND SUBSTITUTIONS  

26.1 Unless otherwise provided in the contract documents the naming of a certain brand, make or 
manufacturer or article, devices, product, material, fixture, form or type construction by name, make or 
catalog number, shall convey the general style, type, character and standard of quality of the article 
desired and shall not be construed as limiting competition.  Bidders may offer any article, device, 
product, material, fixture, form or type of construction which in the judgment of the Owner is equal to that 
specified considering quality, workmanship, economy of operation, suitability for the purpose intended, 
and acceptability for use on the project.  Approval by the Owner prior to bid opening will be in the form of 
an addendum to the specifications issued to all prospective bidders indicating that the additional makes 
or brands are equivalent to those specified. 

26.2 Equal Products Prior to Bid Opening 

26.2.1 To obtain such approval on makes or brands of material other than those specified in contract 
documents, the Bidder shall submit his/her requests with adequate supporting technical data, as 
required below, to the Owner not less than ten (10) calendar days before the bid opening; 

26.2.2 The Bidder's request for approval of any equal products shall include: 

• Complete data substantiating compliance of the proposed equal product with the 
contract documents.  Substituted item must be in compliance with the Technical 
Specifications, Section 2500 Part 2 (all rubber) or Section 2600 (sand/rubber), Part 2. 

• Appendix 5 Attachment E (all rubber) or F (sand/rubber), Product Performance Criteria 
Certification 
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• Product identification, including manufacturer's name, address and phone number 

• Manufacturer's literature showing complete product description, performance and test 
data, and all reference standards 

• Name and address of similar projects on which the product was used and date of 
installation 

• For construction methods, include a detailed description for proposed method and 
drawings illustrating same 

• Itemized comparison of proposed equal product with product or method specified 

26.3 The decision of the Owner regarding the approval of items for which equal product is requested will be 
final.  In the event an approved equal product is later determined by the Owner to be unacceptable for 
any reason, including the necessity to perform extensive redesign or rework of the project in order to 
accommodate the equal product, or if it becomes apparent to Owner that the proposed product item will 
not perform or function as well as the specified item, the bidder will be required to furnish the original 
specified item or request approval to use another equal product.  The bidder will pay all costs, expenses 
or damages associated with or related to the unacceptability of an equal product and the resultant 
utilization of another item.  A time extension will not be granted due to delays associated with or related 
to the unacceptability of a substitution. 

26.4 If a equal product is approved, no change in brand or make will be permitted unless satisfactory written 
evidence is presented to and approved by the Owner that the manufacturer cannot make scheduled 
delivery of the approved equal product. 

26.5 The Contractor may request approval for substitutions after award of the contract in accordance with the 
provision of this paragraph. 

26.6 Substitutions will not be considered for approval by the Owner prior to or after award of the Contract if: 

26.2.1 The proposed substitution is indicated or implied on shop drawings or product data submittals and has 
not been formally submitted for approval by the bidder in accordance with the above-stated 
requirements; 

26.2.2 Acceptance of the proposed substitution will require substantial design revisions to the contract 
documents or is otherwise not acceptable to the Owner. 

26.7 Bidders, other than the bidder who requested a particular equal product, that choose to utilize that equal 
product, as approved by addendum, shall comply with the submittal requirements of this paragraph. All 
provisions regarding the use of substitutions shall apply to all bidders who choose to utilize said 
substitution. 

27. ALTERNATIVE COSTING METHOD 
 

27.1 If a project requires goods and services that are not covered in the pricing schedule or if a product or 
service is required that is more appropriate to be custom designed and manufactured to meet an 
individual project site’s conditions and/or provided for a unique applilcation or project, the Owner may 
elect to use the alternative costing methods as follows:  

The Contractor will be required to :  
• Obtain three (3) written cost proposals from local providers; 
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• Use the most advantageous cost proposal and add percentage for overhead and profit 
as submitted on the Princing Schedule; 

• Apply the U.S. Communities discount as submitted on the Pricing Schedule; 
• Apply the Performance and Payment Bond percentage as submitted on the Pricing 

Schedule.  
 

27.2 All products and services falling under this category must be submitted in advance and approved by the 
Participating Public Agency prior to being included in any quote or proposal from the Contractor. 

28. PRICE LISTS FOR ADDITIONAL PRODUCTS 

28.1 As stated in paragraph 1.1 the intent of contract is to enter into a Master Agreement for a complete line 
of synthetic turf, athletic surfaces, turf maintenance, installation and related products and services.  
Therefore, in addition to specific line items listed on the Pricing Schedules, bidders are encouraged to 
provide Manufacturer’s Price Lists for additional related products and services.   

28.2 Bidders shall attach to the pricing schedule one copy of one price list or retail price sheet, clearly marking 
the column to which the discount is applied for each item listed.  Manufacturer’s Price Lists shall be the 
currently published National Standard Manufacturer’s Price Lists.  The vendor’s Retail Price Sheets shall 
be the current Price Sheet at the time of bid submission.  Bidders shall quote the percentage of discount 
from the Manufacturer’s Price List or Retail Price Sheet cited above and shall furnish a copy of same 
with the bid submission.  Discounts must be stated as a single percentage. FAILURE TO PROVIDE THE 
MANUFACTURER’S PRICE LIST OR RETAIL PRICE SHEET MAY BE CAUSE FOR REJECTION OF 
THE BID.  

28.3 When award is made, the successful Contractor shall furnish current catalogs and price lists which shall 
become a part of the contract.   The Contractor's name and address shall appear on all catalogs and 
price lists.  Where the price list shows more than one column of prices, Contractor shall clearly mark the 
column which represents his bid.  If a fee or charge is to be made, it should be indicated on the Pricing 
Schedule. 

29. QUESTIONS REGARDING SOLICITATION:  

29.1 Please direct questions pertaining to this solicitation IN WRITING to:  

Cindy Davis Smith, Financial Analyst II  
Fairfax County Public Schools 
Department of Facilities and Transportation Services 
Office of Administrative Services 
Email:  Cindy.Smith3@fcps.edu  
Fax:  571-423-2317 

29.2 Please direct any questions pertaining to the technical specifications IN WRITING to:  

Steve Nicholson, Coordinator  
Fairfax County Public Schools  
Department of Facilities and Transportation Services  
Office of Design and Construction Services  
Email:  Steve.Nicholson@fcps.edu  
Fax:  571-423-2237 
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30. DISSEMINATION OF INFORMATION DURING BID PROCESS AND ADDENDA 

30.1 Bidders are advised that oral explanations or instructions given by FCPS or County personnel during the 
bid process, or at any time before award of a contract, will not be binding.  Any formal information given a 
bidder concerning this solicitation will be furnished to all bidders who have formally notified FCPS of their 
interest in bidding on this requirement.  The form of notification will be a written addendum to the 
solicitation.  Written addenda will be issued when additional information is deemed necessary and when 
the lack of such information may prove prejudicial to uninformed bidders.   

30.2 Bidders are reminded that changes to the bid, in the form of addenda, are often issued between the 
issue date and within three (3) days before the opening / closing of the bid.  It shall be the responsibility 
of each bidder to check http://www.fcps.edu/fts/adminservices/solicitations.shtml or call the Director, 
Office of Administrative Services, at 571-423-2300 prior to bid submission in order to determine whether 
any addenda have been issued in connection with this solicitation.  Notwithstanding any provision to the 
contrary, the failure of any bidder to receive any such addenda or interpretations shall neither constitute 
grounds for withdrawal of a bid nor relieve such bidder from any obligation under his Bid as submitted.  
All addenda so issued shall be come part of the Contract Documents. 

31. SUBMISSION OF BIDS  

31.1 Each bidder must use the attached Pricing Schedules (Appendix 6) for submitting their Bid.  Bidder must 
show unit cost, unit cost with overhead and profit, U.S. Communities discount, and adjusted unit cost for 
each line item, and total price for each type field (i.e., all rubber or sand/rubber) for which a bid is 
submitted for each of the 50 states and the District of Columbia.  Bidder shall select one synthetic turf 
from the product selection for bidding purposes.  Percentages for markups and discounts shall be 
consistent for all 50 states and the District of Columbia as explained in paragraph 25.  

31.2 All bidders must return one (1) original (with original signatures) and nine (9) copies of their Bid 
Submission as described in paragraph 24.1.  

31.3 Bidders should keep all remaining IFB pages for their files.  By executing the Bid Cover Sheet (Appendix 
4), the Bidder acknowledges that they have read this solicitation, understand it, and agrees to be bound 
by its terms and conditions.  Bids may be submitted by mail or delivered in person. All bids must be 
received and time stamped at the following location prior to the date and time specified:   

Fairfax County Public Schools 
Department of Facilities and Transportation Services 
8115 Gatehouse Road, Suite 3400 
Fall Church, Virginia  22042 

 

31.4 BIDS WILL BE RECEIVED UNTIL 3:00 P.M. EST ON MARCH 15, 2012 AT THE ABOVE ADDRESS 
(PARAGRAPH 31.3).   BIDS RECEIVED AFTER THAT DATE AND TIME WILL NOT BE ACCEPTED 
OR CONSIDERED FOR CONTRACT AWARD AND WILL BE RETURNED TO THE BIDDER. 

32. WITHDRAWAL OF BID 

32.1 A bidder may withdraw his bid from consideration if the price bid was substantially lower than the 
other bids due solely to a mistake in the bid, provided the bid was submitted in good faith and the 
mistake was a clerical mistake as opposed to a judgment mistake and was actually due to an 
unintentional arithmetic error or an unintentional omission of a quantity of work, labor or material 
made directly in the compilation of a bid, which unintentional arithmetic error or unintentional 
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omission can be clearly shown by objective evidence drawn from inspection of original work papers 
documents and material used in the preparation of the bide sought to be withdrawn.  

If a bid contains both clerical and judgment mistakes, a bidder may withdraw his bid from 
consideration if the price bid would have been substantially lower than the other bids due solely to 
the clerical mistake, that was an unintentional arithmetic error or an unintentional omission of a 
quantity of work, labor, or material made directly in the compilation of a bid that shall be clearly 
shown by objective evidence drawn from inspection of original work papers, documents, and 
materials used in the preparation of  the bid sought to be withdrawn. 
 

32.2 The following is the procedure for withdrawal of a bid and is state in the advertisement for bids:  

A bidder, who seeks to withdraw his bid in accordance with this provision, shall give notice in writing 
of his claim of right to withdraw his bid within two business days after the conclusion of the bid 
opening procedure and shall submit original work papers with such notice toL  

Lee Ann Pender, Director  
Fairfax County Public Schools 
Office of Administrative Services 
8115 Gatehouse Road, Suite 3400 
Falls Church, VA 22042 
Telephone Number 571-423-2300; Fax 571-423-2317 

 
The mistake shall be proved only from the original work papers, documents, and materials delivered 
as required herein.  The work papers, documents, and materials submitted by the bidder shall, at 
the bidder’s request, be considered trade secrets or proprietary information subject to the conditions 
of subsection F of Section 2.2-4342 of the Code of Virginia.  
 

32.3 No bid may be withdrawn when the result would be the awarding of this Contract to another bidder in 
which the ownership of the withdrawing bidder is more than five percent (5%). 

32.4 If a bid is withdrawn in accordance with this section, the lowest remaining bid shall be deemed to be 
the low bid. No bidder who is permitted to withdraw a bid shall, for compensation, supply any 
material or labor, or perform any subcontract or other work agreement for the person or firm to 
whom the Contract is ultimately awarded or otherwise benefit, directly or indirectly, from the 
performance of the project for which the withdrawn bid was submitted.  

32.5 The Office of Administrative Services, acting for the School Board, shall notify the bidder in writing 
five (5) business days of its decision regarding the bidder’s request to withdraw its bid.  If Office of 
Administrative Services denies the withdrawal of a bid, it shall state in such notice the reasons for 
its decision and award the contract to such bidder at the bid price, provided such bidder is a 
responsible and responsive bidder.  At the same time that the notice is provided, Office of 
Administrative shall return all work papers and copies thereof that have been submitted by the 
bidders.  

32.6 If the Owner denies withdrawal of a bid under the provisions of this section, it shall notify the bidder 
in writing stating the reasons for its decision and award the contract to such bidder at the bid price, 
provided that such bidder is a responsible and responsive bidder. 

33. CANCELLATION, REJECTION OF BIDS, WAIVER OF INFORMALITIES 

33.1 The Owner reserves the right to cancel this solicitation, to accept or reject any or all bids submitted 
hereunder, or to waive any informality in any one or all bids received. 



 IFB 12-029 
 SPECIAL PROVISIONS 
 
 

 
 

26 

34. TRADE SECRETS/ PROPRIETARY INFORMATION 

34.1 Trade secrets or proprietary information submitted by a bidder in connection with a procurement 
transaction shall not be subject to public disclosure under the Virginia Freedom of Information Act; 
however, the bidder must invoke the protections of this section prior to or upon submission of the 
data or other materials.  

34.2 The offeror must identify the data or other materials to be protected and state the reasons why 
protection is necessary.  Disposition of material after award(s) is/are made should be stated by the 
bidder. Bidders are advised that their entire Bid Submittal cannot be marked as trade 
secret/proprietary information in order that statutory requirements (§ 2.2-4342) for all proceedings, 
records, contracts and other public records relating to procurement transactions be open to 
inspection of any citizen or any interested person, firm or corporation in accordance with the Virginia 
Freedom of Information Act (§ 2.2-3700 et seq.) except as noted in section 35.1 above. 

  
35. BID EVALUATION 

35.1 Evaluation of the Bid Submittals will be by a Selection Advisory Committee (SAC).  Its responsibility 
is to review all submittals to ascertain those that conform, in all material respects, to the 
requirements of the bidding documents; to  evaluate the submittals to determine if the Bidder meets 
all of the qualification criteria identified within Special Provisions paragraphs 12-13 and 16-25 to 
include Appendix 5 and Attachments A through F; and to recommend to the Fairfax County School 
Board the lowest responsive and responsible bidder(s) for contract award.  

35.2 Incomplete Bid Submittals may be determined non-responsive and may be removed from the 
evaluation process. 

35.3 The FCPS contract administrator may contact bidders during the evaluation of the Bid Submittals to 
obtain clarification if needed.  Clarifications sought will be for the purpose of clarification only and 
will not allow for substantial changes in Bid Submittals.  The SAC, through the contract 
administrator, may request supplemental information or may schedule oral interviews or site visits to 
determine vendor acceptability. 

35.4 The SAC will use the information presented in the Bid Submittals to make recommendations to the 
Division Superintendent or his designee regarding the acceptance or rejection for each Bid 
Submittal received.  The Division Superintendent or his designee will then review the 
recommendations and make a final determination. 

35.5 If a Bidder knowingly makes a material misrepresentation in submitting information, such 
misrepresentation will be sufficient grounds for declaring the Bidder non-responsible, and the Bidder 
will not be considered further in the evaluation process. 

35.6 A determination by the Division Superintendent or his designee that a Bidder is not qualified to 
provide synthetic turf in all requirements pertaining to this solicitation shall be considered final and 
shall not be basis for any monetary claim against FCPS or any of its agents or employees.  This 
determination of non-qualification applies only to this solicitation for synthetic turf, athletic surfaces, 
turf maintenance, and related products and services and in no way applies to other FCPS 
solicitations for goods and services. 

35.7 Any quantities set forth on the Bid Form represent estimates only and are included solely for the 
purpose of evaluating and comparing the bids received. 

35.8 A "responsive bidder" shall mean a bidder who has submitted a bid which conforms, in all material 
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respects, to the requirements of the bidding documents. 

35.9 A "responsible bidder" shall mean a bidder who has the capability, in all respects, to perform fully 
the Contract requirements and the moral and business integrity and reliability, which will assure 
good faith performance. 

36. EVALUATION CRITERIA 

36.1 Bidders must provide all of the information required within the solicitation document to be eligible for 
qualification. The SAC will review all submittals and evaluate the bids to determine if the Bidder meets all 
of the qualification criteria identified within Special Provisions paragraphs 12-13 and 16-25, to include 
Appendix 5 and Attachments A through F. 

36.2 If a Bidder does not have an organization meeting the minimum experience, past performance, project 
management, financial, bonding, safety, state license and registration, warranty and product 
performance criteria certification requirements, they will be considered not responsible and will not be 
considered further in the evaluation process.  

36.3 The Owner also emphasizes its intention not to award any contract to a bidder whose past performance 
shows his firm to be generally late in performance of construction contracts.   

36.4 The ability of the low bidder to provide the required bonds will not in and of itself establish the 
responsibility of the bidder. 

36.5 References will be contacted with the information contained in the Bid Submittal.  The relationship of the 
reference to the Bidder will be established and the title of the reference recorded.  Any reference 
indicating the Bidder failed to perform, was difficult to work with, made unreasonable claims, or staffed 
the project with poorly qualified personnel may be basis for disqualification of a Bidder.  Each reference 
will be questioned about the following: 

• Bidder’s overall performance  
• Any problems that developed while performing  
• Bidder’s organization  
• How well the Contractor cooperated  
• Problems with construction work  
• Adherence to established schedule  
• Quality and performance of Contractor’s personnel, subcontractors and/or its agents 
 

36.6 The pricing schedules of those bidders deemed qualified in all respects pertaining to this Invitation for 
Bid will then be evaluated to determine the lowest responsive and responsible bid(s).  The basis for 
award will be the Total Cost on the Pricing Schedules for Virginia.   

37. AWARD OF CONTRACT 

37.1 Bids will be evaluated on the basis of a firm fixed price, and award will be made to the 
lowest responsive and responsible bidder complying with all provisions of the Invitation 
for Bid. 

37.2 FCPS reserves the right to award the contract in the aggregate or by synthetic turf field type and 
to make a Primary and Secondary award based on the best interest of Fairfax County Public 
Schools. 

37.3  U. S. Communities will only enter into an agreement with the Primary source(s), unless the 
Primary fails to meet the requirements of the Administration Agreement. 

37.4 The Owner reserves the right to defer award of any Contract for a period of 45 days after the due 
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date for the bids.  Bid prices shall be binding for 45 days following the due date for proposals, 
unless period for award of bids hereunder is extended by mutual consent of all parties, in which 
case bid prices shall be binding for such longer period as shall have been agreed upon. 

 
38. COMMENCEMENT AND COMPLETION OF WORK 

38.1 The contractor shall notify the Owner's representative a minimum of three (3) working days in advance of 
the date work is to commence. 

38.2 Any work scheduled for weekends will be arranged 48 hours in advance. 

39. REPRESENTATIONS OF CONTRACTOR 

39.1 Contractor represents and warrants: 

39.1.1 They are financially solvent and experienced in and competent to perform the type of work.  

39.1.2 They are familiar with all Federal, State, municipal and department laws, ordinances and 
regulations, which may in any way affect the work of those employed therein, including but not 
limited to any special acts relating to the work or to the project of which it is a part.  

39.1.3 That such temporary and permanent work required by them can be satisfactorily constructed and 
used for the purpose of which it is intended and that such construction will not injure any person, 
or damage any property.  

40. IDENTIFICATION AND BACKGROUND CHECK 

40.1 Due to enhanced security measures, Contractor employees, representatives and sub- contractors are 
required to display company photo identification badges above the waist at all times while on the job site, 
supplied by the contractor. Contractor employees, representatives and sub-contractors who arrive at the 
job site without appropriate identification badges will immediately be dismissed from the job site. 

41. TELEPHONE SERVICES 

41.1 The Contractor is required to have a pager and/or cell phone on site at all times, and must initiate return 
calls back to the Owner within 10-15 minutes of receipt of call from the Owner. 

42. SAFETY AND HEALTH REGULATIONS 

42.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and 
programs in connection with the work.  This requirement applies continuously throughout the contract 
performance, until final payment is made, and is not limited to regular working hours. 

42.2 The Contractor shall give all notices and comply with all applicable laws, ordinances, rules, regulations, 
permits, resolutions and lawful orders of any public authority bearing on the safety of persons or property 
or their protection from damage, injury or loss. 

 
43. PROTECTION OF WORK AND PROPERTY 

43.1 The Contractor shall at all times safely guard the Owner’s property from injury or losses in connection 
with this Contract.  The Contractor shall at all times safely guard and protect its own work and that of 
adjacent property (as provided by law and the contract documents) from damage.  The Contractor shall 
replace or make good any such damage, loss or injury unless  such be caused directly by errors 
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contained in the contract documents or by the Owner or by  the Owner’s duly authorized representatives. 
All passageways, guard fences, lights and other facilities required for protection by local authorities or 
local conditions must be provided and maintained. 

44. POWER OF CONTRACTOR TO ACT IN EMERGENCY: 

44.1 In case of an emergency which threatens loss or injury of property and/ or safety of life, the Contractor 
will be allowed to act without previous instructions from the Owner as the Contractor sees fit. The 
Contractor shall notify the Owner thereof immediately thereafter. 

44.2 Any compensation claimed by the Contractor due to such extra work shall be submitted to the Owner for 
approval. 

45. INCOMPETENT OR DISORDERLY EMPLOYEES: 

45.1 If any person employed on the work by the Contractor shall appear to the Owner to be incompetent or to 
act in a disorderly or improper manner, such person shall be removed immediately on the requisition of 
the Owner, and shall not again be re-employed (on subject project) except on written consent of the 
Owner. 

45.2 Alcoholic beverages and illegal drugs are prohibited on the job site.  Possession of alcoholic beverages 
or illegal drugs, on the job site by a Contractor’s employee, will result in immediate removal of the 
individual from the site.  Any individual removed from the job site, pursuant to this section, may not return 
to any job site without the written consent of the Owner.  

46. PRICES AND PRICE ADJUSTMENT 

46.1 All prices/discounts shall be F.O.B. Destination and shall include all charges that may be imposed in 
fulfilling the terms of this contract.  

46.2 If labor rates are requested, the rates specified by the bidder shall include all direct and indirect overhead 
costs including but not limited to transportation, general and administrative cost, etc.  Labor rates will be 
paid on the basis of time at the site. 

46.3 The Contractor agrees that for unit price contracts, prices shall remain firm for 365 days.  If the price is 
increased after 365 days, the unit price may be increased only upon approval of a written request to the 
Division Superintendent or his designee. Upon receipt of the Contractor’s request, the Division 
Superintendent or his designee shall make a determination to approve or adjust the requested price 
increase based upon its investigations and the information provided by the Contractor.  Any price 
adjustment agreed to shall take place only in accordance with the schedule defined above. 

46.4 The request for a change in the unit price shall include as a minimum:  (1) the cause for the adjustment, 
(2) proposed effective date, and (3) the amount of the change requested with documentation to support 
the requested adjustment (i.e., appropriate Bureau of Labor Statistics index, change in manufacturer's 
price, etc.) 

46.5 The request must be received at least 30 days prior to the effective date and shall become effective only 
upon approval by the Division Superintendent or his designee. The increased contract unit price shall not 
apply to orders received by the Contractor prior to the effective date of the approved increased contract 
unit price.  Orders placed via Purchase Order, shall be considered to have been received by the 
Contractor after the fifth (5th) calendar day following the date of issuance.  The Division Superintendent 
or his designee may cancel, without liability to either party, any portion of the contract affected by the 
requested increase and any materials, supplies or services undelivered at the time of such cancellation. 
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46.6 Price Reduction - If at any time after the date of the bid the Contractor makes a general price reduction in 
the comparable price of any material covered by the contract to customers generally, an equivalent price 
reduction based on similar quantities and/or considerations shall apply to this contract for the duration of 
the contract period (or until the price is further reduced).  Such price reduction shall be effective at the 
same time and in the same manner as the reduction in the price to customers generally.  For purpose of 
this provision, a "general price reduction" shall mean any horizontal reduction in the price of an article or 
service offered (1) to Contractor's customers generally, or (2) in the Contractor's price schedule for the 
class of customers, i.e., wholesalers, jobbers, retailers, etc., which was used as the basis for bidding on 
this solicitation.  An occasional sale at a lower price, or sale of distressed merchandise at a lower price, 
would not be considered a "general price reduction" under this provision.  The Contractor shall submit his 
or her invoice at such reduced prices indicating on the invoice that the reduction is pursuant to the "Price 
Reduction" provision of the contract documents.  The Contractor in addition will within ten days of any 
general price reduction notify the Purchasing Agent of such reduction by letter.  FAILURE TO DO SO 
MAY REQUIRE TERMINATION OF THE CONTRACT.  Upon receipt of any such notice of a general 
price reduction, all ordering offices will be duly notified by the Purchasing Agent. 

46.6.1 The Contractor, if requested, shall furnish, within ten days after the end of the contract period, a 
statement certifying either (1) that no general price reduction, as defined above, was made after 
the date of the bid, or (2) if any such general price reductions were made, that as provided 
above, they were reported to the Purchasing Agent within ten (10) days and ordering offices 
were billed at the reduced prices. Where one or more such general price reductions were made, 
the statement furnished by the Contractor shall include with respect to each price reduction (1) 
the date when notice of any such reduction was issued, (2) the effective date of the reduction, 
and (3) the date when the Purchasing Agent was notified of any such reduction. 

47. STANDARD PRODUCTS 

47.1 All materials, supplies, and articles furnished shall be, wherever it is specified and otherwise practicable, 
the standard products of recognized, reputable manufacturers.  The standard products of manufacturers 
other than those specified will be accepted when it is proved to the satisfaction of the County that they 
are equal in strength, durability, usefulness and convenience for the purpose intended.  Any changes 
required in the detail and dimensions indicated on the drawings for the substitution of standard products 
other than those provided for shall be properly made as approved by the County and at the expense of 
the Contractor. 

48. PRODUCT INFORMATION 

48.1 The bidder shall clearly and specifically identify the product being offered and enclose complete and 
detailed descriptive literature, catalog cuts and specifications with the bid to enable the County to 
determine if the product offered meets the requirements of the solicitation.  Failure to do so may cause 
the bid to be considered non-responsive. 

49. LIQUIDATED DAMAGES  

49.1 The time in which the Contractor agrees to complete the work is of the essence to the contract.  If the 
work is not completed within the time stated, then liquidated damages in the amount of one hundred 
dollars ($100.00) per consecutive calendar day will be deducted from the final payment.  The damages 
will accrue for each day's delay after the expiration of the contract period until final completion of the 
work and its acceptance by the Owner. 

49.2 The Contractor shall reimburse the Owner for the actual costs of inspection and supervision for the 
period for which liquidated damages are assessed. 
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50. SITE INSPECTION  

50.1 Contractor is expected to have become familiar with and take into consideration, site conditions that may 
affect the work and to check all dimensions at the site. 

50.2 Contractor shall acquaint themselves thoroughly as to the character and nature of the work to be done.  
Contractor shall make a careful examination of the site of the work and inform themselves fully as to the 
difficulties to be encountered in performance of the work, the facilities for delivering, storing and placing 
materials and equipment and other conditions relating to construction and labor. 

50.3 Contractor shall examine the premises and the site and compare them with any applicable drawings and 
specifications.  Contractor shall familiarize themselves with the existing conditions such as obstructive 
area levels and any problems related to erecting the required systems. 

50.4 No plea of ignorance of conditions that exist on the site of the work, or difficulties that may be 
encountered in the execution of the work, as a result of failure to make necessary investigations and 
examinations, will be accepted as an excuse for any failure or omission on the part of the Contractor to 
fulfill in every detail all the requirements of the contract documents and to complete the work, or as a 
basis for any claim. 

50.5 The Contractor must employ such methods or means as will not cause interruption of or interference with 
the work of any other Contractor, or County personnel at the site. 

51. CONTRACT INSURANCE PROVISIONS  

51.1 The Contractor shall not commence work on the site until he/she has obtained all insurance required 
under this article nor shall the Contractor allow any subcontractor to commence work on his/her 
subcontract until all similar insurance required of the subcontractor has been obtained. The Contractor 
shall agree to furnish certificates of such coverage if requested by the Owner. 

51.2 The Contractor shall be responsible for its work and every part thereof, and for all materials, tools, 
equipment, appliances, and property of any and all description used in connection therewith.  The 
Contractor assumes all risks of direct and indirect damage or injury to the property or persons used or 
employed on or in connection with the work contracted for, and of all damage or injury to any person or 
property wherever located, resulting from any action, omission, commission or operation under the 
Contract. 

51.3 The Contractor shall, during the continuance of all work under the Contract provide the following: 

a. Maintain statutory Worker's Compensation and Employers' Liability insurance in limits of not 
less than $100,000 to protect the contractor from any liability or damages for any injuries 
(including death and disability) to any and all of its employees, including any and all liability or 
damage which may arise by virtue of any statute or law in force within the Commonwealth of 
Virginia. 

b. The Contractor agrees to maintain Comprehensive General Liability insurance in the amount 
of $1,000,000 per occurrence, to protect the Contractor, its subcontractors, and the interest of 
the County, its officers and employees, against any and all injuries to third parties, including 
bodily injury and personal injury, wherever located, resulting from any action or operation 
under the Contract or in connection with the contracted work.  The General Liability insurance 
shall also include the Broad Form General Liability endorsement, in addition to coverages for 
explosion, collapse, and underground hazards, where required. 

c. The Contractor agrees to maintain, owned, non-owned, and hired Automobile Liability 
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insurance, in the amount of $1,000,000 per occurrence, including property damage, covering 
all owned, non-owned, borrowed, leased, or rented vehicles operated by the Contractor.  In 
addition, all mobile equipment used by the Contractor in connection with the contracted work, 
will be insured under either a standard Automobile Liability policy, or a Comprehensive 
General Liability policy.  The Garage Keeper's Liability coverage shall also be maintained 
where appropriate. 

d. Builder's Risk Policy: The Contractor shall provide Builder's Risk and Fire and Extended 
Coverage insurance to protect the County and Contractor and subcontractors against loss 
caused by the perils insured in the amount of 100% of the insurable value of the contract.  
Such insurance value shall reflect any increases to the contract amount through change 
orders.  Policy to be in Builder's Risk Completed Value forms, including the following: 

1. Policies shall be written to include the names of contractors and County and the words 
"as their interest may appear"; 

2. All insurance shall be in effect on or before the date when construction work is to 
commence; and 

3. All insurance shall be maintained in full force and effect until the final acceptance of the 
project by the County. 

e. Liability insurance may be arranged by General Liability and Automobile Liability policies for 
the full limits required, or by a combination of underlying Liability policies for lesser limits with 
the remaining limits provided by an Excess or Umbrella Liability policy. 

f. The contractor agrees to maintain Environmental Impairment Liability including sudden and 
accidental pollution and in transit coverage as well as coverage for storage at site. 

g. Liability Insurance "Claims Made" basis: 

If the liability insurance purchased by the contractor has been issued on a "claims made" 
basis, the contractor must comply with the following additional conditions.  The limits of 
liability and the extensions to be included as described previously in these provisions, remain 
the same.  The contractor must either: 

1. Agree to provide certificates of insurance evidencing the above coverage for a period of 
two years after final payment for the contract.  This certificate shall evidence a 
"retroactive date" no later than the beginning of the contractor's or sub-contractor's 
work under this contract, or a copy of the endorsement itself. 

2. Purchase the extended reporting period endorsement for the policy or policies in force 
during the term of this contract and evidence the purchase of this extended reporting 
period endorsement by means of a certificate of insurance or a copy of the 
endorsement itself. 

h. The Contractor shall purchase and maintain such boiler and machinery insurance as may be 
required by the Contract Documents or by law.  This insurance shall include the interests of 
the County, the contractor and subcontractors. 

i. Rating Requirements: 

1. The Contractor agrees to provide insurance issued by companies admitted within the 
Commonwealth of Virginia, with the Best's Key Rating of at least A:VI. 
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2. European markets including those based in London, and the domestic surplus lines 
markets that operate on a non-admitted basis are exempt from this requirement 
provided that the contractor's broker can provide financial data to establish that a 
market's policy holder surpluses are equal to or exceed the surpluses that correspond 
to Best's A:VI Rating or better. 

j. Hold-harmless and Indemnification: Article 5.11 of the General Conditions shall apply. 

k. The Contractor will provide an original, signed Certificate of Insurance and such 
endorsements as prescribed herein. 

l. The Contractor will secure and maintain all insurance certificates of its subcontractors that 
shall be made available to the County on demand. 

m. The Contractor will provide on demand certified copies of all insurance coverage related to 
the Contract within ten business days of demand by the County.  These certified copies will 
be sent to the County from the Contractor's insurance agent or representative. 

51.4 No change, cancellation, or non-renewal shall be made in any insurance coverage without a 45-day 
written notice to the County.  The Contractor shall furnish a new certificate prior to any change or 
cancellation date.  The failure of the Contractor to deliver a new and valid certificate will result in 
suspension of all payments until the new certificate is furnished. 

51.5 Compliance by the Contractor and all subcontractors with the foregoing requirements as to carrying 
insurance shall not relieve the contractor and all subcontractors of the liability provisions of the Contract. 

51.6 Contractual and other Liability insurance provided under this Contract shall not contain a supervision, 
inspection or engineering services exclusion that would preclude the County from supervising and/or 
inspecting the project as to the end result. The Contractor shall assume all on-the-job responsibilities as 
to the control of persons directly employed by it and of the subcontractors. 

51.7 Nothing contained in the specifications shall be construed as creating any contractual relationship 
between any subcontractor and the County.  The Contractor shall be as fully responsible to the County 
for the acts and omissions of the subcontractors and of persons employed by them as it is for acts and 
omissions of persons directly employed by it. 

51.8 Precaution shall be exercised at all times for the protection of persons (including employees) and 
property.  

51.9 The Contractor and all subcontractors and sub-subcontractors are to comply with the Occupational 
Safety and Health Act of 1970, Public Law 91-956, as it may apply to this Contract. 

51.10 Any loss insured under subparagraph 51.3.d. is to be adjusted with the County and made payable to the 
County as trustee for the requirements of any applicable mortgagee clause.  The contractor shall pay 
each subcontractor a just share of any insurance monies received by the contractor, and by appropriate 
agreement, written where legally required for validity, shall require each subcontractor to make payments 
to his/her sub-subcontractors in similar manner. 

51.11 When the County finds it necessary to occupy or use a portion or portions of the work prior to substantial 
completion thereof, such occupancy shall commence with a mutual agreement between the County and 
contractor.  The insurance company or companies providing the property insurance recognize this 
contingency and shall provide evidence of such endorsement prior to commencement of work.  This 
insurance shall not be canceled or lapsed for the unoccupied part of the building on account of such 
partial occupancy.  Consent of the contractor and of the insurance company or companies to such 
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occupancy or use shall not be unreasonably withheld. 

51.12 The County, its officers and employees shall be named as an "additional insured" and "loss payee" on 
the Automobile and General Liability policies and it shall be stated on the Insurance Certificate that this 
coverage "is primary to all other coverage the County may possess." 

51.13 If an "ACORD" Insurance Certificate form is used by the Contractor's insurance agent, the words, 
"endeavor to" and "... but failure to mail such notice shall impose no obligation or liability of any kind 
upon the company" in the "Cancellation" paragraph of the form shall be deleted. 

51.14 A Fairfax County contract number must be provided on the certificate. 

52. BONDS 

52.1 The contractor shall furnish, within twenty (20) calendar days after execution of the contract, the following 
bonds, issued by a surety company licensed and authorized to conduct business in the Commonwealth 
of Virginia or Participating Public Agency’s state, if applicable, made payable Fairfax County Public 
Schools or to the Participating Public Agency, if applicable.  All bonds must clearly make reference to 
this solicitation number and title and the specific project title for which the bonds are intended. 

• Performance Bond in the amount equal to one hundred percent (100%) of the contract price on the 
form provided herein. 

• Labor and Materials Payment Bond in an amount equal to one hundred percent (100%) of the contract 
price on the form provided herein. 

52.2 Failure to provide the required bonds, within twenty (20) calendar days, will constitute a material breach 
of the contract, for which the Owner may terminate the contract for cause. 

53. ADDITIONAL OR SUBSTITUTE BOND 

53.1 If the Owner shall becomes dissatisfied with any surety or sureties then upon the Performance Bond, or if 
for any other reason, each Bond shall cease to be adequate security to the Owner, the Contractor shall 
substitute an acceptable bond in such form and sum and signed by such other sureties as may be 
satisfactory to the Owner within five (5) days after notice.  The premiums on such bond shall be paid by 
the Contractor.  No further payment shall be deemed due nor shall be made until the new sureties shall 
have qualified. 

54. CONSTRUCTION SCHEDULE AND SCHEDULE OF VALUES 

54.1 Within two weeks after being selected as the contractor for the project, the General Contractor shall 
provide a complete estimated construction progress schedule depicting time and efforts of all trades 
involved in the work. This shall be submitted for approval by the Owner's representative for contract 
coordination. 

54.2 Prior to the first application for payment, submit a proposed schedule of values to the owner's 
representative for contract coordination.  The schedule of values should accurately reflect the cost of 
each activity as represented on the construction schedule (ref:  Special Provisions, paragraph 54.1) and 
the sum of the increments shall total the contract price. 

55. CORRESPONDENCE 

55.1 All communications between the parties relating to details, progress and coordination of the work shall 
be through the Engineer and shall be deemed binding only when in writing. 
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56. LICENSES AND CODE COMPLIANCE 

56.1 The Contractor is responsible for obtaining any necessary licenses and for complying with any applicable 
Federal, State, and municipal laws, codes, and regulations, in connection with the prosecution of the 
work without additional expense to the County.  The Contractor is similarly responsible for all damages to 
persons or property that occurs as a result of their fault or negligence.  The Contractor shall take proper 
safety and health precautions to protect the work, the workers, the public, and the property of others.  
The Contractor is also responsible for all materials delivered and work performed until completion and 
acceptance of the entire construction work, except for any completed unit of construction previously 
accepted. 

57. SUPERINTENDENCE BY CONTRACTOR 

57.1 At the work site, the Contractor shall employ a construction superintendent or foreman who shall have 
full authority to act for the Contractor.  It is understood that the representative shall be acceptable to the 
Owner and shall be one who can be continued in that capacity for the particular job involved, unless 
he/she ceases to be on the Contractor's payroll. 

58. PLANS AND SPECIFICATIONS - INTERPRETATIONS 

58.1 The Contractor shall keep at the site of the work, one copy of the plans and specifications signed and 
identified by the Engineer and shall at all times give the Engineer and other representatives of the Owner 
access.  Anything shown on the plans and not mentioned in the specifications, or mentioned in the 
specifications and not shown in the plans, shall have the same effect as if shown or mentioned 
respectively in both.  In case of any conflict or inconsistency between the plans and specifications the 
decision of the Engineer shall govern.  Also, any discrepancy between the figures and drawings shall be 
submitted by the Contractor to the Engineer whose decision shall be conclusive. 

59. USE OF PREMISES 

59.1 The contractor confine the apparatus, storage of materials, and activities of personnel on or about the 
premises and adjacent areas, in accordance with the law, ordinances, permits and the directions of the 
Owner's representative.  The contractor shall not encumber the premises with such materials or 
apparatus or adjacent areas.  The work site shall be kept in such orderly fashion as will not interfere with 
the progress of the work or the work of any other contractor. 

59.2 The contractor is responsible for repairing or replacing any work damaged by his/her operations within 
ten (10) days after notification by the Owner's representative.  

59.3 It is the responsibility of the contractor to report in writing, to the Project Engineer any damages found 
prior to any work at the site. 

60. PROTECTION OF WORK AND PROPERTY 

60.1 The contractor shall protect the Owner's property from injury or losses in connection with this contract at 
all times.  The contractor’s own work and that of adjacent property (as provided by law and the contract 
documents) from damage shall be guarded.  The contractor shall replace or make good any such 
damage, loss or injury unless caused directly by errors contained in the contract documents or by the 
Owner or by his/her duly authorized representatives.  All passageways, guard fences, lights and other 
facilities required for protection by local authorities or local conditions must be provided and maintained. 

61. STORAGE OF MATERIALS 

61.1 Materials shall be stored so as to insure the preservation of their quality and fitness for the work.  When 
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considered necessary, they shall be placed on wooden platforms or other hard clean surfaces and not on 
the ground and shall be placed under cover when directed.  Stored materials shall be located so as to 
facilitate proper inspection.  Equipment that is delivered crated shall remain crated until ready for 
installation.  Lawns, grass plots or other private property shall not be used for storage purposes without 
the written permission of the Owner or lessee. 

62. ALL WORK SUBJECT TO CONTROL OF ENGINEER 

62.1 In the performance of the work, the Contractor shall abide by all orders, directions and requirements of 
the Engineer and shall perform all work to the satisfaction of the Engineer and at such times and places, 
by such methods and in such manner and sequence as he may require.  The Engineer shall determine 
the amount, quality, acceptability and fitness of all parts of the work, shall interpret the plans, 
specifications, Contract Documents, and any extra work orders and shall decide all other questions in 
connection with the work.  The Contractor shall employ no plans, equipment, materials, methods or 
persons to which the engineer objects and shall remove no plant, materials, equipment or other facilities 
from the site of the work without the Engineer's permission.  The Engineer shall confirm in writing, any 
oral order, direction, requirement or determination. 

63. ENGINEER'S CONTROL NOT LIMITED 

63.1 The Owner’s Construction Manager will control the work under the contract.  The contractor must 
perform all the work to the complete satisfaction of the Construction Manager.  Examples given or 
statements made in the Special Provisions and the Contract Documents pertaining to the method of work 
performance are examples, only.  Bidders should not assume that the Construction Manager’s direction 
is limited to those items only, but applies to all work performed under the contract. 

64. WORKMANSHIP 

64.1 Only first-class work shall be performed and all materials furnished in carrying out this contract and shall 
be of character and quality required by the specifications.  Such work or materials shall be the best of 
their respective kinds, where no standard is specified.  Any unsatisfactory work done or materials 
furnished shall be immediately removed and satisfactorily replaced by the contractor when notified to do 
so by the Engineer at whatever time the inferior work or materials may be discovered. 

64.2 If the contractor neglects or refuses to remove such unsatisfactory work or materials within forty-eight 
hours after the receipt of notice, or if satisfactory progress is not made in doing so, the Engineer may 
effect removal of the inferior work or materials and the expense shall be charged to the contractor.  Such 
expense shall be deducted from any monies due or to become due the contractor under the contract.  
Upon completion of the contract the entire work shall be delivered to the Owner perfect and complete in 
satisfactory working condition.  

64.3 The contractor expressly undertakes at his own expense: 

66.3.1 to effect all cutting, fitting or patching of his work required to make same conform to the plans and 
specifications and except with consent of the Engineer not to cut or otherwise alter the work of any 
other contractor, and 

66.3.2 to place upon the work or any part thereof only such loads as are consistent with the safety of that 
portion of the work. 

65. CHANGES AND ALTERATIONS 

65.1 The Owner reserves the right to make alterations in the installation of items of work shown on the plans, 
as may be necessitated by conditions found during construction that in the judgment of the Engineer 
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appear advisable. The Contractor shall not claim forfeiture of contract by reasons of such changes by the 
Owner's Engineer.   

66. NECESSARY DETAILS NOT SPECIFICALLY MENTIONED 

66.1 Any and all work that may be called for in the specifications and not shown on the plans, or shown on the 
plans and not called for in the specifications, shall be furnished and executed by the Contractor as if 
designated.  The contractor shall furnish all required work or material which is not denoted in the plans 
and specifications either directly or indirectly, but which is necessary for project. 

67. EXTRA WORK 

67.1 The Owner may require the performance of extra work and/or changes as necessary or desirable, at any 
time, by a written order and without notice to the sureties. 

67.2 The amount of compensation to be paid to the Contractor for any extra work shall be determined by the 
Pricing Schedule unit prices or by a lump sum mutually agreed upon by the Owner and the Contractor.   

67.3 A change proposed must be submitted within ten (10) days from the request for a proposal to change, 
add or delete work. 

 
67.4 The Contractor's proposal shall be on a lump sum basis and shall be itemized and segregated by labor, 

materials and equipment for the various components of the change in the work (no aggregate labor total 
will be acceptable) and shall be accompanied by signed proposals of any subcontractors who will 
perform any portion of the change in the work and of any persons who will furnish materials or 
equipment for incorporation therein. 
 

67.5 The portion of the proposal relating to labor, whether by the Contractor's forces or the forces of any of 
its subcontractors, may include reasonable anticipated gross wages of job site labor including foremen, 
who will be directly involved in the change in the work (for such time as they will be so involved), plus 
payroll costs (including premium costs of overtime labor, if overtime is authorized, Social Security, 
Federal or State unemployment insurance taxes and fringe benefits required by collective bargaining 
agreements entered into by the Contractor or any such subcontractor in connection with such labor). 
 

67.6 The portion of the proposal relating to material may include the reasonable anticipated costs to the 
Contractor or to any of its Sub-contractors of materials to be purchased for incorporation in the change 
in work, plus transportation and applicable sales or use taxes. 

67.7 The proposal may further include the Contractor's and any of his/her subcontractor's reasonable 
anticipated rental costs, except small hand tools, in connection with the change in the work (either 
actual rates or discounted local published rates). 
 

67.8 Base cost is defined as the total of labor, material and rental in the original contract.  The actual 
net cost in money to the Owner for the change in the work shall be computed as follows:   
 If the Contractor performs the change in the work, his/her compensation will be the 

Base Costs as described above, plus a maximum mark-up as listed on the Pricing 
Schedule for overhead and profit and then applying the U.S. Communities 
discount as listed on the Pricing Schedule.  

 
 If the work is performed by a bona fide subcontractor, his/her compensation will be 

the base costs as herein described plus a maximum mark-up of ten percent (10%) 
of the base cost for overhead and profit.  The Contractor’s compensation will be a 
maximum mark-up of the subcontractor’s base cost as listed on the Pricing 
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Schedule for overhead and profit and then applying the U.S. Communities 
discount as listed on the Pricing Schedule.  

67.9 The mark-up on the cost of labor and materials described above shall compensate the 
Contractor or subcontractor for all indirect costs associated with or relating to the change of 
the work including, but not limited to, gross receipts tax, superintendence, small tools, 
reproduction, administration, insurance, bonds, safety, temporary structures and offices, all 
other general and administrative, home office and field office expenses and profit. 

 
67.10 If the Contractor's proposed change is rejected by the Owner as being with in the scope of the 

work required by the contract documents the Owner may, at its sole option and discretion, 
direct the Contractor to perform the work which is the subject of the said proposed change; 
the Contractor shall then promptly proceed with said work. Nothing shall excuse the timely 
performance by the Contractor of the work because any proposed change is pending. 

 
67.11 These provisions shall not affect the power of the Contractor to act in case of an emergency. 

68. DECREASES IN WORK  

68.1 The Owner or Engineer may, at any time, decrease in dimension, quantity of material or work, or alter the 
situation or levels, or vary the form of dimensions of any part of the work or alter the project in any way.  
Such changes shall be made in writing in accordance with the contract and the difference in expense 
resulting from the decrease or change ordered shall be deducted from the amount payable under this 
contract.  The Engineer shall determine the amount of deduction based on the unit cost as shown on the 
Pricing Schedule, or in the case of alternative costing method a proper, fair and reasonable allowance for 
the lesser amount of materials and labor required.  If necessary in order to establish such fair allowance, 
the contractor may be required to submit a detailed breakdown of his/her original bid for the items of 
work involved.  Alterations or changes that diminish the quantity of work to be done shall not constitute a 
claim for damages or for loss of anticipated profits in the work. 

69. WEATHER CONDITIONS 

69.1 In the event of temporary suspension of work or during inclement weather, or whenever the Engineer 
shall direct, the Contractor will require any subcontractors to protect carefully all materials and work 
against damage or injury from the weather. If, in the opinion of the Engineer, any work or materials have 
been damaged or injured by reason of failure on the part of the Contractor or any subcontractors to 
protect his/her work and materials shall be removed and replaced at the expense of the Contractor. 

70. EXTENSION OF TIME:  NO WAIVER 

70.1 If the Contractor is delayed in the completion of his/her work by reason of unforeseeable causes beyond 
his/her control and without his/her fault of negligence, including but not restricted to acts of God or the 
public enemy; acts of neglect to the Owner, acts or neglect of any other Contractor, fires, floods, 
epidemics, quarantine restrictions, strikes, riots, civil commotion, or freight embargoes, the period 
specified for the completion of his/her work shall be extended by such time as shall be fixed by the 
Owner. 

70.2 No such extension of time shall be deemed a waiver by the Owner or his right to terminate the contract 
for abandonment or delay by the Contractor as herein provided to relieve the Contractor from full 
responsibility for performance of his/her obligations hereunder. 

71. CLEANING UP 

71.1 The contractor shall keep the premises and adjacent areas free from accumulations of waste material or 
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rubbish at all times.  At the completion of the work, all rubbish, tools, used for work and surplus materials 
shall be removed from and about the premises and adjacent areas, and the area shall be "broom 
cleaned" and ready for use.  In case of a dispute, Fairfax County may remove rubbish or otherwise clean 
up, and may charge the Contractor either by deduction from amounts unpaid to the Contractor, or by 
other means with such cost as the Project Engineer shall determine to be fair and equitable. 

72. EXAMINATION OF DEFECTIVE WORK 

72.1 If required by the Engineer under execution of this contract, the contractor shall at any time pull down or 
undo any part of the work and make such openings as may be required and enable the Engineer to 
make proper inspection and the contractor shall make good again the work so pulled down, undone or 
opened to the Engineer's satisfaction.  If the work is found faulty, in any respect the whole of the 
expenses incurred shall be incurred by the Contractor, but if the work be found not faulty by the 
Engineer, the expenses thereby incurred shall be incurred by the Owner. 

73. REJECTION OF INFERIOR MATERIAL 

73.1 An inspection and approval of the materials by the Engineer shall not in any way subject the Owner to 
pay for any portion of the materials, even if said materials, incorporated in the work, turn out to be unfit. 
Such inspection shall not be considered as any waiver of objection to the work on account of the 
unsoundness of the material used. 

74. PAYMENTS 
74.1 Payments to the Contractor will be made in accordance with the General Conditions, Part 12. 

74.2 Each monthly payment request document shall be an original and four copies and shall be 
submitted to the Engineer.  The original document shall include original typing and signatures. 
 The four copies shall include original signatures.  All five documents shall be notarized.  
Payment will be made after submittal of an approved pay estimate.  The amounts of monthly 
certifications for payment shall be considered approximate.  The Owner reserves the right to 
withhold monthly payments if work is not proceeding according to contract.   

 
75. ELECTRONIC PAYMENT OPTION 

75.1 The Vendor ACH Payment Program of Fairfax County allows payments to be deposited directly to a 
designated financial institution account. Funds will be deposited into the account of your choice 
automatically and on time.  Payment information (confirmation of payments) is provided via email and all 
transactions are conducted in a secure environment.  The program is totally free as part of the 
Department of Finance’s efforts to improve customer service. For more information or to obtain a Vendor 
Agreement (ACH credits), please visit Department of Finance website: 
http://www.fcps.edu/fs/comptroller/docs/forms/ach.pdf or call 571-423-3718 or email to  
ACHpayments@fairfaxcounty.gov.  A copy may also be picked up at the FCPS Department of Facilities 
and Transportation Services.  

 
 
 

76. OWNER'S RIGHT TO WITHHOLD PAYMENTS 

76.1 The Owner may withhold from the Contractor so much of any approved payments due him as may in the 
judgment of the Owner be necessary: 

76.2 To assure the payment of just claims then due and unpaid of any persons supplying 
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labor or materials for the work;  
76.3 To protect the Owner from loss due to defective work not remedied or; 
76.4 To protect the Owner from loss due to injury to persons or damage to the work or property of 

other contractors, subcontractors or others, caused by the act or neglect of the Contractor or of 
any of his/her subcontractors.  The Owner shall have the right as Agent for the Contractor, to 
apply any such amounts so withheld in such manner as the Owner may deem proper to satisfy 
such claims or to accrue such protection.  Such applications of such money shall be deemed 
payments for the account of the Contractor. 

77. WARRANTY 

77.1 General Warranty of Construction shall be in accordance with the General Conditions, Section 00700 
(16.02). 

77.2 The Synthetic Turf Manufacturer's Warranty must be supported by a pre-paid insured 
warranty policy.  A copy of the policy must be provided with the Bid Submittal and included in 
the following information and features: 

 
77.2.1 Name of the carrier  
77.2.2 Method for payment of the policy (must be pre-paid and non-cancelable) 
77.2.3 Insured warranty shall be provided by a third-party insurer with an A.M. Best 

financial strength rating of A or better.   
77.2.4 The policy shall not be a re-insurance or off-shore policy or a letter of credit. 
77.2.5 Insured warranty coverage shall be for the full 100% replacement value of the total 

square footage installed. 
77.2.6 Insured warranty coverage shall apply to the full 8-year period from substantial 

completion date of project with no uninsured periods or periods of self-insurance. 
77.2.7 The insured warranty policy must have a zero deductible. 
77.2.8 Insured warranty coverage shall specifically provide for reimbursement to the 

warranty holder (i.e., the Participating Public Agency) in the event of a bankruptcy 
of the synthetic turf provider. 

77.2.9 Insured warranty coverage shall apply to playing surface inclusive of infill, 
seaming, labor and colored inlays for event markings. 

77.2.10 Insured warranty coverage shall not have exclusions for epidemic or catastrophic 
failure. 

77.2.11 Insured warranty coverage shall not limit the hours of use. 
77.2.12 Insured warranty coverage shall not exclude heavily trafficked areas or related 

uses such as team or band practices. 
77.2.13 Insured warranty coverage shall not exclude any colored turf fibers. 
77.2.14 Insured warranty coverage shall offer a minimum claim limit of $5,000,000 in the 

aggregate per annum. 
77.2.15 Insured warranty coverage shall offer a minimum claim limit of $300,000 per field. 
77.2.16 Additional insured warranty policy features of importance 

 
 

 
78.  ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE 

78.1 The acceptance by the Contractor of the final payment constitutes a release to the Owner of all claims 
and of all liability to the Contractor for all work or materials furnished in connection with agreement and 
for every act and neglect of the Owner and others relating to or arising out of this work, excepting the 
Contractor's claims for interest upon the final payment if this payment is improperly delayed.  No 
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payment, however, final or otherwise, shall operate to release the Contractor or his sureties from any 
obligations under this contract or the Performance Bond. 

79. ERRORS 

79.1 The Contractor shall make no claim against the Owner because the estimates, tests or representations 
of any kind affecting the work made by any officer or agent of the Owner may prove to be erroneous, in 
any respect. 

80. ORDER OF PRECEDENCE 

80.1 In the event of conflict, the Acceptance Agreement and the Special Provisions of this contract shall take 
precedence over the General Conditions, included herein.  

81. SUBCONTRACTING 

81.1 If one or more subcontractors are required, the contractor is encouraged to utilize small, minority-owned, 
and women-owned business enterprises.  For assistance in finding subcontractors, contact the Virginia 
Department of Business Assistance http://www.dba.state.va.us; the Virginia Department of Minority 
Business Enterprise http://www.dmbe.state.va.us/; local chambers of commerce and other business 
organizations.  

81.2 As part of the contract award, the prime contractor agrees to provide the names and addresses of each 
subcontractor, that subcontractor's status as defined by Fairfax County, as a small, minority-owned 
and/or woman-owned business, and the type and dollar value of the subcontracted goods/services 
provided. 

82. NEWS RELEASES BY VENDORS 

82.1 As a matter of policy, FCPS does not endorse the products or services of a contractor.  News releases 
concerning any resultant contract from this solicitation will not be made by a contractor without the prior 
written approval of FCPS.  All proposed news releases will be routed to the FCPS Division 
Superintendent or his designee for review and approval. 

83. AMERICANS WITH DISABILITIES ACT REQUIREMENTS 

83.1 Fairfax County Public Schools is committed to a policy of nondiscrimination in all its programs, services, 
and activities and will provide reasonable accommodations upon request.  Bidders requesting special 
accommodations should call the Department of Facilities and Transportation Services at 703-246-6900.  
Please allow seven (7) working days in advance of the event to make the necessary arrangements. 

83.2 Fairfax County Public Schools is fully committed to the Americans with Disabilities Act (ADA), which 
guarantees non-discrimination and equal access for persons with disabilities in employment, public 
accommodations, transportation, and all County programs, activities and services.  Fairfax County Public 
Schools contractors, subcontractors, vendors, and/or suppliers are subject to this ADA policy.  All 
individuals having any FCPS contractual agreement must make the same commitment. 

83.3 Your acceptance of this contract acknowledges your commitment and compliance with ADA. 
 

84. HIPAA COMPLIANCE: 

84.1 Fairfax County Government has designated certain health care components as covered by the 
Health Insurance Portability and Accountability Act of 1996.  The successful vendor will be 
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designated a business associate pursuant to 45 CFR part 164.504(e) of those agencies 
identified as health care components of the County, including the Fairfax-Falls Church 
Community Services Board, upon award of contract.  The successful vendor shall be required 
to execute a Fairfax County Business Associate Agreement and must adhere to all relevant 
federal, state, and local confidentiality and privacy laws, regulations, and contractual provisions 
of that agreement.  These laws and regulations include, but are not limited to: (1) HIPAA – 42 
USC 201, et seq., and 45 CFR Parts 160 and 164; and (2) Va Code – Title 32.1, Health, § 32.1-
1 et seq.  The vendor shall have in place appropriate administrative, technical, and physical 
safeguards to ensure the privacy and confidentiality of protected health information. 

84.2 Further information regarding HIPAA Compliance is available on the Fairfax County website at 
http://www.fairfaxcounty.gov/hipaa/npp.asp . 

85. BID SEURITY 

85.1 Each bid shall be accompanies by a bid bond, on the form attached herewith (Appendix x), in 
the amount not less than five percent (5%) of the aggregated amount of the Total Costs on the 
All-Rubber and Sand-Rubber Pricing Schedules for Virginia.  The bid bond shall be insured by a 
surety company licensed to conduct business as a surety in the Commonwealth of Virginia and 
otherwise satisfying any further requirements with respect to sureties set forth in the General 
Conditions.  In lieu of a bid bond, a bidder may submit a certified check or cash escrow in the 
face amount required for the bond.  Such bid security shall be given as a guarantee that the 
bidder will enter into a contract and provide the required contract security and insurance if 
awarded the work.  

 
85.2 The bid security of the unsuccessful bidder will be returned on or before the date that is 5 days 

after the execution of the contract or if no such contract shall have been executed, on or before 
the date that is 60 days after the date of opening of the bids.  The bid security of the successful 
bidder will be returned only after such bidder shall have escorted the agreement and furnished 
the contract security and evidence of insurance required hereunder. 

 
86.3 If the bidder to whom the Contract is awarded refuses or neglects to execute the agreement or 

fails to furnish the required contract security and evidence of insurance within 10 days after 
receipt of the notice, the amount of such bidder’s bid security shall be forfeited to the Owner: 
provided, however, that no such forfeiture shall exceed the lesser of: (i) the difference between 
the bid of which the bond was written and the next low bid; and (ii) the face amount of the bid 
bond.  If the bidder to whom the contract is awarded refuses or neglects to execute the 
agreement or fails to furnish the required contract security and evidence of insurance, then the 
award of the contract may be annulled and the Owner may:  (i) award a contract hereunder to 
the next best bidder and such bidder shall fulfill every requirement set forth in those documents 
as if it were the original party to whom the award was made; or (ii) reject all of the bids 
submitted hereunder, as its interest may require.  Except as provided herein with regard to 
withdrawal of bids, no plea or mistake in the bid shall be available to the bidder for the recovery 
of its bid security or as a defense to any action based upon such bidder’s failure or refusal to 
execute a contract ad to furnish the required contract security and evidence of insurance.  
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MASTER INTERGOVERNMENTAL COOPERATIVE PURCHASING AGREEMENT 
 
This agreement is made between certain government agencies that execute a Lead Public Agency 

Certificate (‘Lead Public Agencies”) to be appended and made a part hereof and other government 
agencies  (“Participating Public Agencies”) that agree to the terms and conditions hereof through the 
U.S. Communities registration and made a part hereof.  

 
RECITALS 

 
WHEREAS, after a competitive solicitation and selection process by Lead Public Agencies, a number of 

Suppliers have entered into Master Agreements to provide a variety of goods, products and services 
based on national and international volumes (herein “Products and Services”); 

 
WHEREAS, Master Agreements are made available by Lead Public Agencies through U.S. Communities 

and provide that Participating Public Agencies may purchase Products and Services on the same 
terms, conditions and pricing as the Lead Public Agency, subject to any applicable local purchasing 
ordinances and the laws of the State of purchase; 

 
WHEREAS, the parties desire to comply with the requirements and formalities of the Intergovernmental 

Cooperation Act as may be applicable to the laws of the State of purchase; 
 
WHEREAS, the parties hereto desire to conserve resources and reduce procurement cost;  
 
WHEREAS, the parties hereto desire to improve the efficiency, effectiveness and economy of the 

procurement of necessary Products and Services; 
 
NOW, THEREFORE, in consideration of the mutual promises contained in this agreement, and of the 

mutual benefits to result, the parties agree as follows: 
 
1.  That each party will facilitate the cooperative procurement of Products and Services. 
 
2.  That the procurement of Products and Services subject to this agreement shall be conducted in 

accordance with and subject to the relevant statutes, ordinances, rules and regulations that govern each 
party’s procurement practices.  

 
3.  That the cooperative use of solicitations obtained by a party to this agreement shall be in accordance 

with the terms and conditions of the solicitation, except as modification of those terms and conditions 
is otherwise allowed or required by applicable law. 

 
4.  That the Lead Public Agencies will make available, upon reasonable request and subject to 

convenience, information which may assist in improving the effectiveness, efficiency and economy of 
Participating Public Agencies procurement of Products and Services 

 
5.  That a procuring party will make timely payments to the Supplier for Products and Services received 

in accordance with the terms and conditions of the procurement.  Payment, inspections and acceptance 
of Products and Services ordered by the procuring party shall be the exclusive obligation of such 
procuring party. Disputes between procuring party and Supplier are to be resolved in accord with the 
law and venue rules of the State of purchase.  
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6.  The procuring party shall not use this agreement as a method for obtaining additional concessions or 

reduced prices for similar products or services. 
 
7.  The procuring party shall be responsible for the ordering of Products and Services under this 

agreement.  A non-procuring party shall not be liable in any fashion for any violation by a procuring 
party, and the procuring party shall hold non-procuring party harmless from any liability that may 
arise from action or inaction of the procuring party. 

  
8.  The exercise of any rights or remedies by the procuring party shall be the exclusive obligation of such 

procuring party. 
 
9.  This agreement shall remain in effect until termination by a party giving 30 days written notice to U.S. 

Communities at 2033 N. Main Street, Suite 700, Walnut Creek, CA 94596.  
  
10.  This agreement shall take effect after execution of the Lead Public Agency Certificate or     
       Participating Public Agency Registration, as applicable.   
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ADMINISTRATION AGREEMENT 
 

This ADMINISTRATION AGREEMENT (“Agreement”) is made as of ________________, by 
and between U.S. COMMUNITIES GOVERNMENT PURCHASING ALLIANCE (“U.S. 
Communities”) and _______________________ (“Supplier”). 
 

RECITALS 
 
 WHEREAS,     (“Lead Public Agency”) has entered into a certain Master 
Agreement dated as of ____________________, referenced as Agreement No. _______, by and between 
Lead Public Agency and Supplier (as amended from time to time in accordance with the terms thereof, 
the “Master Agreement”) for the purchase of ___________________ (the “Products and Services”); 
 
 WHEREAS, the Master Agreement provides that any state, county, city, special district, local 
government, school district, private K-12 school, technical or vocational school, higher education 
institution (including community colleges, colleges and universities, both public and private), other 
government agency or nonprofit organization (each a “Public Agency” and collectively, “Public 
Agencies”) may purchase Products and Services at the prices indicated in the Master Agreement upon 
prior registration with U.S. Communities, in which case the Public Agency becomes a “Participating 
Public Agency”; 
 
 WHEREAS, U.S. Communities has the administrative and legal capacity to administer purchases 
under the Master Agreement to Participating Public Agencies; 
 
 WHEREAS, U.S. Communities serves as the administrative agent for Lead Public Agency and 
other lead public agencies in connection with other master agreements offered by U.S. Communities; 
 
 WHEREAS, Lead Public Agency desires U.S. Communities to proceed with administration of the 
Master Agreement on the same basis as other master agreements; 
 
 WHEREAS, “U.S. Communities Government Purchasing Alliance” is a trade name licensed by 
U.S. Communities Purchasing & Finance Agency; and 
  
 WHEREAS, U.S. Communities and Supplier desire to enter into this Agreement to make 
available the Master Agreement to Participating Public Agencies. 
 
 NOW, THEREFORE, in consideration of the payments to be made hereunder and the mutual 
covenants contained in this Agreement, U.S. Communities and Supplier hereby agree as follows: 
 
 

ARTICLE I 
 

GENERAL TERMS AND CONDITIONS 
 
 1.1 The Master Agreement, attached hereto as Exhibit A and incorporated herein by 
reference as though fully set forth herein, and the terms and conditions contained therein shall apply to 
this Agreement except as expressly changed or modified by this Agreement. 
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 1.2 U.S. Communities shall be afforded all of the rights, privileges and indemnifications 
afforded to Lead Public Agency under the Master Agreement, and such rights, privileges and 
indemnifications shall accrue and apply with equal effect to U.S. Communities under this Agreement 
including, without limitation, Supplier’s obligation to provide insurance and certain indemnifications to 
Lead Public Agency. 
 
 1.3 Supplier shall perform all duties, responsibilities and obligations required under the 
Master Agreement in the time and manner specified by the Master Agreement. 
 
 1.4 U.S. Communities shall perform all of its duties, responsibilities and obligations as 
administrator of purchases under the Master Agreement as set forth herein, and Supplier acknowledges 
that U.S. Communities shall act in the capacity of administrator of purchases under the Master 
Agreement. 
 
 1.5 With respect to any purchases made by Lead Public Agency or any Participating Public 
Agency pursuant to the Master Agreement, U.S. Communities (a) shall not be construed as a dealer, re-
marketer, representative, partner, or agent of any type of Supplier, Lead Public Agency or such 
Participating Public Agency, (b) shall not be obligated, liable or responsible (i) for any orders made by 
Lead Public Agency, any Participating Public Agency or any employee of Lead Public Agency or a 
Participating Public Agency under the Master Agreement, or (ii) for any payments required to be made 
with respect to such order, and (c) shall not be obligated, liable or responsible for any failure by a 
Participating Public Agency to (i) comply with procedures or requirements of applicable law, or (ii) 
obtain the due authorization and approval necessary to purchase under the Master Agreement.  U.S. 
Communities makes no representations or guaranties with respect to any minimum purchases required to 
be made by Lead Public Agency, any Participating Public Agency, or any employee of Lead Public 
Agency or a Participating Public Agency under this Agreement or the Master Agreement.  
 
 

ARTICLE II 
 

TERM OF AGREEMENT 
 

 2.1 This Agreement is effective as of ____________________ and shall terminate upon 
termination of the Master Agreement or any earlier termination in accordance with the terms of this 
Agreement, provided, however, that the obligation to pay all amounts owed by Supplier to U.S. 
Communities through the termination of this Agreement and all indemnifications afforded by Supplier to 
U.S. Communities shall survive the term of this Agreement. 
 
 

ARTICLE III 
 

REPRESENTATIONS AND COVENANTS 
 
 3.1 U.S. Communities views the relationship with Supplier as an opportunity to provide 
benefits to both Public Agencies and Supplier.  The successful foundation of the relationship requires 
certain representations and covenants from both U.S. Communities and Supplier.   
 
 3.2 U.S. Communities’ Representations and Covenants. 
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  (a) Marketing.  U.S. Communities shall proactively market the Master Agreement to 
Public Agencies using resources such as a network of major sponsors including the National League of 
Cities (NLC), National Association of Counties (NACo), United States Conference of Mayors (USCM), 
Association of School Business Officials (ASBO) and National Institute of Governmental Purchasing 
(NIGP) (collectively, the “Founding Co-Sponsors”) and individual state-level sponsors.  In addition, the 
U.S. Communities staff shall enhance Supplier’s marketing efforts through meetings with Public 
Agencies, participation in key events and tradeshows and by providing online tools to Supplier’s sales 
force. 
 
  (b) Training and Knowledge Management Support.  U.S. Communities shall provide 
support for the education, training and engagement of Supplier’s sales force as provided herein.  Through 
its staff (each, a “Program Manager” and collectively, the “Program Managers”), U.S. Communities shall 
conduct training sessions with Supplier and shall conduct calls jointly with Supplier to Public Agencies.  
U.S. Communities shall also provide Supplier with access to U.S. Communities’ private intranet website 
which provides presentations, documents and information to assist Supplier’s sales force in effectively 
promoting the Master Agreement. 
 
 3.3 Supplier’s Representations and Covenants.    Supplier hereby represents and covenants as 
follows in order to ensure that Supplier is providing the highest level of public benefit to Participating 
Public Agencies (such representations and covenants are sometimes referred to as “Supplier’s 
Commitments” and are comprised of the Corporate Commitment, Pricing Commitment, Economy 
Commitment and Sales Commitment): 

 
  (a) Corporate Commitment.   
 
   (i) The pricing, terms and conditions of the Master Agreement shall, at all 
times, be Supplier’s primary contractual offering of Products and Services to Public Agencies.  All of 
Supplier’s direct and indirect marketing and sales efforts to Public Agencies shall demonstrate that the 
Master Agreement is Supplier’s primary offering and not just one of Supplier’s contract options. 
 
   (ii) Supplier’s sales force (including inside, direct and/or authorized dealers, 
distributors and representatives) shall always solely present the Master Agreement when marketing 
Products or Services to Public Agencies. 
 
   (iii) Supplier shall advise all Public Agencies that are existing customers of 
Supplier as to the pricing and other value offered through the Master Agreement. 
 
   (vi) Upon authorization by a Public Agency, Supplier shall transition such 
Public Agency to the pricing, terms and conditions of the Master Agreement. 
 
   (v) Supplier shall ensure that the U.S. Communities program and the Master 
Agreement are actively supported by Supplier’s senior executive management. 
 
   (vi) Supplier shall provide a national/senior management level representative 
with the authority and responsibility to ensure that the Supplier’s Commitments are maintained at all 
times.  Supplier shall also designate a lead referral contact person who shall be responsible for receiving 
communications from U.S. Communities concerning new Participating Public Agency registrations and 
for ensuring timely follow-up by Supplier’s staff to requests for contact from Participating Public 
Agencies.  Supplier shall also provide the personnel necessary to implement and support a supplier-based 
internet web page dedicated to Supplier’s U.S. Communities program and linked to U.S. Communities’ 
website and shall implement and support such web page. 
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   (vi) Supplier shall demonstrate in its request for proposal (“RFP”) or 
invitation to bid (“ITB”) response and throughout the term of the Master Agreement that national/senior 
management fully supports the U.S. Communities program and its commitments and requirements.  
National/Senior management is defined as the executive(s) with companywide authority. 
 
   (viii) Where Supplier has an existing contract for Products and Services with a 
state, Supplier shall notify the state of the Master Agreement and transition the state to the pricing, terms 
and conditions of the Master Agreement upon the state’s request.  Regardless of whether the state decides 
to transition to the Master Agreement, Supplier shall primarily offer the Master Agreement to all Public 
Agencies located within the state. 
 
  (b) Pricing Commitment.   
 
   (i) Supplier represents to U.S. Communities that the pricing offered under 
the Master Agreement is the lowest overall available pricing (net to purchaser) on Products and Services 
that it offers to Public Agencies.  Supplier’s pricing shall be evaluated on either an overall project basis or 
the Public Agency’s actual usage for more frequently purchased Products and Services. 
 
   (ii) Contracts Offering Lower Prices.  If a pre-existing contract and/or a 
Public Agency’s unique buying pattern provide one or more Public Agencies a lower price than that 
offered under the Master Agreement, Supplier shall match that lower pricing under the Master Agreement 
and inform the eligible Public Agencies that the lower pricing is available under the Master Agreement.  
If an eligible Public Agency requests to be transitioned to the Master Agreement, Supplier shall do so and 
report the Public Agency’s purchases made under the Master Agreement going forward.  The price match 
only applies to the eligible Public Agencies.  Below are three examples of Supplier’s obligation to match 
the pricing under Supplier’s contracts offering lower prices. 
 

   (A) Supplier holds a state contract with lower pricing that is 
available to all Public Agencies within the state.  Supplier would be required to match the lower 
state pricing under the Master Agreement and make it available to all Public Agencies within the 
state.  
 
   (B) Supplier holds a regional cooperative contract with lower pricing 
that is available only to the ten cooperative members.  Supplier would be required to match the 
lower cooperative pricing under the Master Agreement and make it available to the ten 
cooperative members. 
 
   (C) Supplier holds a contract with an individual Public Agency.  The 
Public Agency contract does not contain any cooperative language and therefore other Public 
Agencies are not eligible to utilize the contract.  Supplier would be required to match the lower 
pricing under the Master Agreement and make it available only to the individual Public Agency. 

 
   (iii) Deviating Buying Patterns.  Occasionally U.S. Communities and 
Supplier may interact with a Public Agency that has a buying pattern or terms and conditions that 
considerably deviate from the normal Public Agency buying pattern and terms and conditions, and causes 
Supplier’s pricing under the Master Agreement to be higher than an alternative contract held by Supplier.  
This could be created by a unique end-user preference or requirements.  In the event that this situation 
occurs, Supplier may address the issue by lowering the price under the Master Agreement on the item(s) 
causing the large deviation for that Public Agency.  Supplier would not be required to lower the price for 
other Public Agencies. 
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    (iv) Supplier’s Options in Responding to a Third Party RFP or ITB.  While it 
is the objective of U.S. Communities to encourage Public Agencies to piggyback on to the Master 
Agreement rather than issue their own RFPs and ITBs, U.S. Communities recognizes that for various 
reasons some Public Agencies will issue their own solicitations.  The following options are available to 
Supplier when responding to a Public Agency solicitation: 

 
   (A) Supplier may opt not to respond to the RFP or ITB.  Supplier 
may make the Master Agreement available to the Public Agency as a comparison to its 
solicitation responses. 

 
   (B) Supplier may respond with the pricing, terms and conditions of 
the Master Agreement.  If Supplier is awarded the contract, the sales would be reported as sales 
under the Master Agreement. 

 
   (C) If competitive conditions require pricing lower than the standard 
Master Agreement pricing, Supplier may submit lower pricing through the Master Agreement.  If 
Supplier is awarded the contract, the sales would be reported as sales under the Master 
Agreement.  Supplier would not be required to extend the lower price to other Public Agencies. 
 
   (D) Supplier may respond to the RFP or ITB with pricing that is 
higher (net to buyer) than the pricing offered under the Master Agreement.  If awarded a contract, 
Supplier shall still be bound by all obligations set forth in this Section 3.3, including, without 
limitation, the requirement to continue to advise the awarding Public Agency of the pricing, terms 
and conditions of the Master Agreement. 
  
   (E) Supplier may respond to the RFP or ITB with pricing that is 
higher (net to buyer) than the pricing offered under the Master Agreement and if an alternative 
response is permitted, Supplier may offer the pricing under the Master Agreement as an 
alternative for consideration. 

 
  (c) Economy Commitment.  Supplier shall demonstrate the benefits, including the 
pricing advantage, of the Master Agreement over alternative options, including competitive solicitation 
pricing and shall proactively offer the terms and pricing under the Master Agreement to Public Agencies 
as a more effective alternative to the cost and time associated with such alternate bids and solicitations. 
 
  (d) Sales Commitment.  Supplier shall market the Master Agreement through 
Supplier’s sales force or dealer network that is properly trained, engaged and committed to offering the 
Master Agreement as Supplier’s primary offering to Public Agencies.  Supplier’s sales force 
compensation and incentives shall be greater than or equal to the compensation and incentives earned 
under other contracts to Public Agencies. 
 
   (i) Supplier Sales.  Supplier shall be responsible for proactive direct sales of 
Supplier’s Products and Services to Public Agencies and the timely follow-up to sales leads identified by 
U.S. Communities.  Use of product catalogs, targeted advertising, direct mail and other sales initiatives 
are encouraged.  All of Supplier’s sales materials targeted towards Public Agencies shall include the U.S. 
Communities logo.  U.S. Communities hereby grants to Supplier, during the term of this Agreement, a 
non-exclusive, revocable, non-transferable, license to use the U.S. Communities name, trademark, and 
logo solely to perform its obligations under this Agreement, and for no other purpose.  Any goodwill, 
rights, or benefits derived from Supplier's use of the U.S. Communities name, trademark, or logo shall 
inure to the benefit of U.S. Communities.  U.S. Communities shall provide Supplier with its logo and the 
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standards to be employed in the use of the logo.  During the term of the Agreement, Supplier grants to 
U.S. Communities an express license to reproduce and use Supplier’s name and logo in connection with 
the advertising, marketing and promotion of the Master Agreement to Public Agencies.  Supplier shall 
assist U.S. Communities by providing camera-ready logos and by participating in related trade shows and 
conferences.  At a minimum, Supplier's sales initiatives shall communicate that (i) the Master Agreement 
was competitively solicited by the Lead Public Agency, (ii) the Master Agreement provides the best 
government pricing, (iii) there is no cost to Participating Public Agencies, and (iv) the Master Agreement 
is a non-exclusive contract. 
 
   (ii) Branding and Logo Compliance.  Supplier shall be responsible for 
complying with the U.S. Communities branding and logo standards and guidelines.  Prior to use by 
Supplier, all U.S. Communities related marketing material must be submitted to U.S. Communities for 
review and approval.  
 
   (iii) Sales Force Training.  Supplier shall train its national sales force on the 
Master Agreement and U.S. Communities program.  U.S. Communities shall be available to train regional 
or district managers and generally assist with the education of sales personnel. 
 
    (iv) Participating Public Agency Access.  Supplier shall establish the 
following communication links to facilitate customer access and communication: 
 
    (A) A dedicated U.S. Communities internet web-based homepage  
    containing: 
 
     (1) U.S. Communities standard logo with Founding Co- 
      Sponsors logos; 
     (2) Copy of original RFP or ITB; 
     (3) Copy of Master Agreement including any amendments; 
     (4) Summary of Products and Services pricing; 
     (5) Electronic link to U.S. Communities’ online registration  
      page; and 
     (6) Other promotional material as requested by U.S.  
      Communities. 
 
    (B) A dedicated toll-free national hotline for inquiries regarding  
    U.S. Communities. 
 
    (C) A dedicated email address for general inquiries in the following  
    format:  uscommunities@(name of supplier).com. 
 
   (v) Electronic Registration.  Supplier shall be responsible for ensuring that 
each Public Agency has completed U.S. Communities’ online registration process prior to processing the 
Public Agency’s first sales order. 
 
   (vi) Supplier’s Performance Review.  Upon request by U.S. Communities, 
Supplier shall participate in a performance review meeting with U.S. Communities to evaluate Supplier’s 
performance of the covenants set forth in this Agreement. 
 
   (vii) Supplier Content.  Supplier may, from time to time, provide certain 
graphics, media, and other content to U.S. Communities (collectively "Supplier Content") for use on U.S. 
Communities websites and for general marketing and publicity purposes.  Supplier hereby grants to U.S. 
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Communities and its affiliates a non-exclusive, worldwide, perpetual, free, transferrable, license to 
reproduce, modify, distribute, publically perform, publically display, and use Supplier Content in 
connection with U.S. Communities websites and for general marketing and publicity purposes, with the 
right to sublicense each and every such right.  Supplier warrants that:  (a) Supplier is the owner of or 
otherwise has the unrestricted right to grant the rights in and to Supplier Content as contemplated 
hereunder; and (b) the use of Supplier Content and any other materials or services provided to U.S. 
Communities as contemplated hereunder will not violate, infringe, or misappropriate the intellectual 
property rights or other rights of any third party   
 
  3.4 Breach of Supplier’s Representations and Covenants.  The representations and covenants 
set forth in this Agreement are the foundation of the relationship between U.S. Communities and 
Supplier.  If Supplier is found to be in violation of, or non-compliance with, one or more of the 
representations and covenants set forth in this Agreement, Supplier shall have ninety (90) days from the 
notice of default to cure such violation or non-compliance and, if Supplier fails to cure such violation or 
non-compliance within such notice period, it shall be deemed a cause for immediate termination of the 
Master Agreement at Lead Public Agency’s sole discretion or this Agreement at U.S. Communities’ sole 
discretion. 
 
  3.5 Indemnity.  Supplier hereby agrees to indemnify and defend U.S. Communities, and its 
parent companies, subsidiaries, affiliates, shareholders, member, manager, officers, directors, employees, 
agents, and representatives from and against any and all claims, costs, proceedings, demands, losses, 
damages, and expenses (including, without limitation, reasonable attorney's fees and legal costs) of any 
kind or nature, arising from or relating to, any actual or alleged breach of any of Supplier's 
representations, warranties, or covenants in this Agreement. 

 
ARTICLE IV  

 
PRICING AUDITS 

 
 4.1 Supplier shall, at Supplier’s sole expense, maintain an accounting of all purchases made 
by Lead Public Agency and Participating Public Agencies under the Master Agreement.  U.S. 
Communities and Lead Public Agency each reserve the right to audit the accounting for a period of three 
(3) years from the time such purchases are made.  This audit right shall survive termination of this 
Agreement for a period of one (1) year from the effective date of termination.  U.S. Communities shall 
have the authority to conduct random audits of Supplier’s pricing that is offered to Participating Public 
Agencies at U.S. Communities’ sole cost and expense.  Notwithstanding the foregoing, in the event that 
U.S. Communities is made aware of any pricing being offered to Participating Public Agencies that is 
materially inconsistent with the pricing under the Master Agreement, U.S. Communities shall have the 
ability to conduct an extensive audit of Supplier’s pricing at Supplier’s sole cost and expense.  U.S. 
Communities may conduct the audit internally or may engage a third-party auditing firm.  In the event of 
an audit, the requested materials shall be provided in the format and at the location designated by Lead 
Public Agency or U.S. Communities. 
 
 

ARTICLE V  
 

FEES & REPORTING 
 
  5.1 Administrative Fees.  Supplier shall pay to U.S. Communities a monthly administrative 
fee based upon the total sales price of all purchases shipped and billed pursuant to the Master Agreement, 



IFB 12-029 
APPENDIX 1  

U.S. COMMUNITIES ADMINISTRATION AGREEMENT 
excluding taxes, in the amount of two percent (2%) of aggregate purchases made during each calendar 
month (individually and collectively, “Administrative Fees”).  Supplier’s annual sales shall be measured 
on a calendar year basis.  All Administrative Fees shall be payable in U.S. Dollars and shall be made by 
wire to U.S. Communities, or its designee or trustee as may be directed in writing by U.S. Communities.  
Administrative Fees shall be due and payable within thirty (30) days of the end of each calendar month 
for purchases shipped and billed during such calendar month. 
 
  5.2 Sales Reports.  Within thirty (30) days of the end of each calendar month, Supplier shall 
deliver to U.S. Communities an electronic accounting report, in the format prescribed by Exhibit B, 
attached hereto, summarizing all purchases made under the Master Agreement during such calendar 
month (“Sales Report”).  All purchases indicated in the Sales Report shall be denominated in U.S. 
Dollars.  All purchases shipped and billed pursuant to the Master Agreement for the applicable calendar 
month shall be included in the Sales Report.  U.S. Communities reserves the right upon reasonable 
advance notice to Supplier to change the prescribed report format to accommodate the distribution of the 
Administrative Fees to its program sponsors and state associations. 
 
   (a) Monthly Sales Reports shall include all sales reporting under the Master 
Agreement, and a breakout of Environmental Preferable (Green) sales reporting.  Supplier must make 
reasonable attempts at filling in all required information and contact U.S. Communities with a plan to 
correct any deficiencies of data field population. 
 
   (b) Submitted reports shall be verified by U.S. Communities against its registration 
database.  Any data that is inconsistent with the registration database shall be changed prior to processing. 
 
 5.3 Exception Reporting/Sales Reports Audits.  U.S. Communities or its designee may, at its 
sole discretion, compare Supplier’s Sales Reports with Participating Public Agency records or other sales 
analysis performed by Participating Public Agencies, sponsors, advisory board members or U.S. 
Communities staff.  If there is a material discrepancy between the Sales Report and such records or sales 
analysis as determined by U.S. Communities, U.S. Communities shall notify Supplier in writing and 
Supplier shall have thirty (30) days from the date of such notice to resolve the discrepancy to U.S. 
Communities’ reasonable satisfaction.  Upon resolution of the discrepancy, Supplier shall remit payment 
to U.S. Communities’ trustee within fifteen (15) calendar days.  Any questions regarding an exception 
report should be directed to U.S. Communities in writing to reporting@uscommunities.org.  If Supplier 
does not resolve the discrepancy to U.S. Communities’ reasonable satisfaction within thirty (30) days, 
U.S. Communities shall have the right to engage outside services to conduct an independent audit of 
Supplier’s reports and Supplier shall be obligated to reimburse U.S. Communities for any and all costs 
and expenses incurred in connection with such audit. 
 
 5.4 Online Reporting.  Within sixty (60) days of the end of each calendar quarter, U.S. 
Communities shall provide online reporting to Supplier containing Supplier’s sales reporting for such 
calendar quarter.  Supplier shall contact U.S. Communities within fifteen (15) days of receiving 
notification of the online reporting and report to U.S. Communities any concerns or disputes regarding the 
reports, including but not limited to concerns regarding the following: 
 

Report Name Follow up with U.S. Communities 
5 Qtr Drop Sales Analysis  Financial & Reporting Manager 
Zero States Sales Report Program Manager
Registered Agency Without Sales Report Program Manager
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Supplier shall have access to the above reports through the U.S. Communities intranet website.  The 
following additional reports are also available to Supplier and are useful in resolving reporting issues and 
enabling Supplier to better manage its Master Agreement: 
 

  (i) Agency Sales by Population/Enrollment Report 
  (ii) Hot Prospect Sales Report 
  (iii) New Lead Sales Report 
  (iv) State Comparison Sales Report 
  (v) Advisory Board Usage Report 
  (vi) Various Agency Type Comparison Reports 
  (vii) Sales Report Builder  

 
 5.5 Supplier’s Failure to Provide Reports or Pay Administrative Fees.  Failure to provide a 
Sales Report or pay Administrative Fees within the time and in the manner specified herein shall be 
regarded as a material breach under this Agreement and if not cured within thirty (30) days of written 
notice to Supplier, shall be deemed a cause for termination of the Master Agreement at Lead Public 
Agency’s sole discretion or this Agreement at U.S. Communities’ sole discretion.  All Administrative 
Fees not paid within thirty (30) days of the end of the previous calendar month shall bear interest at the 
rate of one and one-half percent (1.5%) per month until paid in full. 

 
 

ARTICLE VI 
 

MISCELLANEOUS 
 
 6.1 Entire Agreement.  This Agreement supersedes any and all other agreements, either oral 
or in writing, between the parties hereto with respect to the subject matter hereof, and no other agreement, 
statement, or promise relating to the subject matter of this Agreement which is not contained herein shall 
be valid or binding.  
 
 6.2 Attorney’s Fees.  If any action at law or in equity is brought to enforce or interpret the 
provisions of this Agreement, the prevailing party shall be entitled to reasonable attorney's fees and costs 
in addition to any other relief to which such party may be entitled.  
 
 6.3 Assignment.   
 
  (a) Supplier.  Neither this Agreement nor any rights or obligations hereunder shall be 
assignable by Supplier without prior written consent of U.S. Communities, and any assignment without 
such consent shall be void. 
 
  (b) U.S. Communities.  This Agreement and any rights or obligations hereunder may 
be assigned by U.S. Communities in U.S. Communities’ sole discretion, to an existing or newly 
established legal entity that has the authority and capacity to perform U.S. Communities’ obligations 
hereunder. 
 
 
 
 6.4 Notices.  All reports, notices or other communications given hereunder shall be delivered 
by first-class mail, postage prepaid, or overnight delivery requiring signature on receipt to the addresses 
as set forth below.  U.S. Communities may, by written notice delivered to Supplier, designate any 
different address to which subsequent reports, notices or other communications shall be sent. 
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  U.S. Communities:  U.S. Communities 
      2033 N. Main Street, Suite 700 
      Walnut Creek, California 94596 
      Attn:  Program Manager Administration 
  
  Supplier:   ________________________________ 
      ________________________________ 
      ________________________________ 
      ________________________________ 
      Attn:  U.S. Communities Program Manager 
  
 6.5 Severability.  If any provision of this Agreement shall be deemed to be, or shall in fact 
be, illegal, inoperative or unenforceable, the same shall not affect any other provision or provisions herein 
contained or render the same invalid, inoperative or unenforceable to any extent whatever. 
 
 6.6 Waiver.  Any failure of a party to enforce, for any period of time, any of the provisions 
under this Agreement shall not be construed as a waiver of such provisions or of the right of said party 
thereafter to enforce each and every provision under this Agreement. 
 
 6.7 Counterparts.  This Agreement may be executed in several counterparts, each of which 
shall be an original and all of which shall constitute but one and the same instrument. 
 
 6.8 Modifications.  This Agreement may not be effectively amended, changed, modified, 
altered or terminated without the prior written consent of the parties hereto.  

 6.9 Governing Law; Arbitration.  This Agreement will be governed by and interpreted in 
accordance with the laws of the State of California without regard to any conflict of laws principles.  Any 
dispute, claim, or controversy arising out of or relating to this Agreement or the breach, termination, 
enforcement, interpretation or validity thereof, including the determination of the scope or applicability of 
this dispute resolution clause, shall be determined by arbitration in Walnut Creek, California, before one 
(1) arbitrator.  The arbitration shall be administered by JAMS pursuant to its Comprehensive Arbitration 
Rules and Procedures.  Judgment on the award may be entered in any court having jurisdiction.  This 
clause shall not preclude parties from seeking provisional remedies in aid of arbitration from a court of 
appropriate jurisdiction.  The prevailing party will be entitled to recover its reasonable attorneys' fees and 
arbitration costs from the other party.  The arbitration award shall be final and binding.  Each party 
commits that prior to commencement of arbitration proceedings, the parties shall submit the dispute to 
JAMS for mediation.  The parties will cooperate with JAMS and with one another in selecting a mediator 
from JAMS panel of neutrals, and in promptly scheduling the mediation proceedings.  The parties 
covenant that they will participate in the mediation in good faith, and that they will share equally in its 
costs.  The mediation will be conducted by each party designating a duly authorized officer or other 
representative to represent the party with the authority to bind the party, and that the parties agree to 
exchange informally such information as is reasonably necessary and relevant to the issues being 
mediated.  All offers, promises, conduct, and statements, whether oral or written, made in the course of 
the mediation by any of the parties, their agents, employees, experts, and attorneys, and by the mediator 
or any JAMS employees, are confidential, privileged, and inadmissible for any purpose, including 
impeachment, in any arbitration or other proceeding involving the parties, provided that evidence that is 
otherwise admissible or discoverable shall not be rendered inadmissible or non-discoverable as a result of 
its use in the mediation.  If the dispute is not resolved within thirty (30) days from the date of the 
submission of the dispute to mediation (or such later date as the parties may mutually agree in writing), 
the administration of the arbitration shall proceed.  The mediation may continue, if the parties so agree, 
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after the appointment of the arbitrator.  Unless otherwise agreed by the parties, the mediator shall be 
disqualified from serving as arbitrator in the case.  The pendency of a mediation shall not preclude a party 
from seeking provisional remedies in aid of the arbitration from a court of appropriate jurisdiction, and 
the parties agree not to defend against any application for provisional relief on the ground that a 
mediation is pending. 

 6.10 Successors and Assigns.  This Agreement shall inure to the benefit of and shall be 
binding upon U.S. Communities, Supplier and any successor and assign thereto; subject, however, to the 
limitations contained herein. 
 

[Remainder of Page Intentionally Left Blank – Signatures Follow] 
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IN WITNESS WHEREOF, U.S. Communities has caused this Agreement to be executed in its name and 
Supplier has caused this Agreement to be executed in its name, all as of the date first written above. 
 
 
U.S. Communities: 
 
U.S. COMMUNITIES GOVERNMENT PURCHASING ALLIANCE 
 
By  _______________________________ 
 
Name: _______________________________ 
 
Title: _______________________________ 
 
 
Supplier: 
 
_____________________________________ 
 
 
By  _______________________________ 
 
Name: _______________________________ 
 
Title: _______________________________ 
 
  



 
 

 
 
 
 

EXHIBIT A 
 

MASTER AGREEMENT 
 

(To be attached one an award has been made) 
  



 
 

EXHIBIT B 
 

SALES REPORT FORMAT 
 

 

Exhibit B - US (Data Format)

TIN Supplier ID Account No. Agency Name Dept Name Address City State Zip Agency Type Year Month Amount
956000735 144 89518997              CITY OF LA/MGMT EMPL SVCS         Purchasing 555 RAMIREZ ST STE 312              LOS ANGELES   CA 90012          20 2008 4 1525.50
956000222 144 34868035              LOS ANGELES COUNTY Facilities 350 S FIGUEROA ST STE 700        LOS ANGELES   CA 90071          30 2008 4 1603.64
956000735 144 89496461              CITY OF LA/ENVIRON AFFAIR            Purchasing 555 RAMIREZ ST STE 312              LOS ANGELES   CA 90012          20 2008 4 1625.05
956000735 144 89374835              CITY OF LA/COMMUNITY DEV           Purchasing 555 RAMIREZ ST STE 312              LOS ANGELES   CA 90012          20 2008 4 45090.79
066002010 144 328NA0001053      GROTON TOWN OF PUBLIC WORKS  Water 123 A St. GROTON             CT 06340          20 2008 4 318.00
066001854 144 328NA0001051      GROTON CITY OF                              Administration 123 A St. GROTON             CT 06340          20 2008 4 212.00

Column Name Data Type Length Example
TIN Text 9 956000735, 066001854 No Dash, Do not omit leading zero.
Supplier ID Number 3 111, 110, 116 See Supplier ID Table Below
Account No. Text 25 max Depends on supplier account no.
Agency Name Text 255 max City of Groton, Los Angeles County
Dept Name Text 255 max Purchasing Dept, Finance Dept
Address Text 255 max
City Text 255 max Pittsburgh, Los Angeles Must be a valid City name
State Text 2 PA, CA, IL
Zip Text 5 90071, 06340    No Dash, Do not omit leading zero, Valid zip code
Agency Type Number 2 20, 30, 31 See Agency Type Table Below
Year Number 4 2005
Month Number 1 1, 2, 3, 4, 5, 6, 7, 8, 9, 10, 11, 12
Amount Number variable 45090.79 Two digit decimal point, no $ sign or commas

Agency Type ID Agency Type Description
10 K-12
11 Community College
12 College and University
20 City
21 City Special District
22 Consolidated City/County
30 County
31 County Special District
80 State Agency
81 Independent Special District
82 Non-Profit
84 Other
99 Unknown

Agency Type Table

Sales Report Template 

SALES REPORT DATA FORMAT
Comment
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State Notice Addendum 

 
 

Pursuant to certain state notice provisions the following public agencies 
and political subdivisions of the referenced public agencies are eligible 
to access the contract award made pursuant to this solicitation. Public 
agencies and political subdivisions are hereby given notice of the 
foregoing request for proposal for purposes of complying with the 
procedural requirements of said statutes: 

 
Nationwide: 

 
http://www.usa.gov/Agencies/Local_Government/Cities.shtml  

 
Other states: 
  
 State of Oregon, State of Hawaii, State of Louisiana 
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Registered Cities, Towns, Villages and Boroughs in OR
1 BOARDMAN RURAL FIRE PROTECTION DISTRICT 

2 CEDAR MILL COMMUNITY LIBRARY 

3 CITY COUNTY INSURANCE SERVICES 

4 CITY OF ADAIR VILLAGE 

5 CITY OF ALBANY 

6 CITY OF ASHLAND 

7 CITY OF ASTORIA OREGON 

8 CITY OF AUMSVILLE 

9 CITY OF AURORA 

10 CITY OF BAKER CITY 

11 CITY OF BEAVERTON 

12 CITY OF BOARDMAN 

13 CITY OF BURNS 

14 CITY OF CANBY 

15 CITY OF CANNON BEACH OR 

16 CITY OF CANYONVILLE 

17 CITY OF CENTRAL POINT POLICE DEPARTMENT 

18 CITY OF CLATSKANIE 

19 CITY OF COBURG 

20 CITY OF CONDON 

21 CITY OF COOS BAY 

22 CITY OF CORVALLIS 

23 CITY OF COTTAGE GROVE 

24 CITY OF CRESWELL 

25 CITY OF DALLAS 

26 CITY OF DAMASCUS 

27 CITY OF DUNDEE 

28 CITY OF EAGLE POINT 

29 CITY OF ECHO 

30 CITY OF ESTACADA 

31 CITY OF EUGENE 

32 CITY OF FAIRVIEW 

33 CITY OF FALLS CITY 

34 CITY OF GATES 

35 CITY OF GEARHART 

36 CITY OF GERVAIS 

37 CITY OF GOLD HILL 

38 CITY OF GRANTS PASS 

39 CITY OF GRANTS PASS 

40 CITY OF GRESHAM 

41 CITY OF HALSEY 

42 CITY OF HAPPY VALLEY 

43 CITY OF HILLSBORO 

44 CITY OF HOOD RIVER 

45 CITY OF INDEPENDENCE 

46 CITY OF JOHN DAY 

47 CITY OF KLAMATH FALLS 

48 CITY OF LA GRANDE 

49 CITY OF LAKE OSWEGO 

50 CITY OF LAKE OSWEGO 

51 CITY OF LAKESIDE 

52 CITY OF LEBANON 

53 CITY OF LINCOLN CITY 

54 CITY OF MALIN 

55 CITY OF MCMINNVILLE 

56 CITY OF MEDFORD 

57 CITY OF MILL CITY 

58 CITY OF MILLERSBURG 

59 CITY OF MILWAUKIE 

60 CITY OF MONMOUTH 

61 CITY OF MORO 

62 CITY OF MOSIER 

63 CITY OF NEWBERG 

64 CITY OF NORTH PLAINS 

65 CITY OF ONTARIO 

66 CITY OF OREGON CITY 

67 CITY OF PHOENIX 

68 CITY OF PILOT ROCK 

69 CITY OF PORT ORFORD 

70 CITY OF PORTLAND 

71 CITY OF POWERS 

72 CITY OF PRAIRIE CITY 

73 CITY OF REDMOND 

74 CITY OF REEDSPORT 

75 CITY OF RIDDLE 

76 CITY OF SALEM 

77 CITY OF SANDY 

78 CITY OF SANDY 

79 CITY OF SCAPPOOSE 

80 CITY OF SEASIDE 

81 CITY OF SHADY COVE 

82 CITY OF SHERWOOD 

83 CITY OF SILVERTON 

84 CITY OF SPRINGFIELD 

85 CITY OF ST. HELENS 

86 CITY OF ST. PAUL 

87 CITY OF STAYTON 

88 CITY OF TIGARD, OREGON 

89 CITY OF TROUTDALE 

90 CITY OF TUALATIN, OREGON 
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91 CITY OF VENETA 

92 CITY OF WARRENTON 

93 CITY OF WEST LINN/PARKS 

94 CITY OF WILSONVILLE 

95 CITY OF WINSTON 

96 CITY OF WOOD VILLAGE 

97 CITY OF WOODBURN 

98 CITY OF YACHATS 

99 EUGENE WATER & ELECTRIC BOARD 

100 FLORENCE AREA CHAMBER OF COMMERCE 

101 GASTON RURAL FIRE DEPARTMENT 

102 GLADSTONE POLICE DEPARTMENT 

103 HERMISTON FIRE & EMERGENCY SVCS 

104 HOUSING AUTHORITY OF THE CITY OF SALEM 

105 KEIZER POLICE DEPARTMENT 

106 LEAGUE OF OREGON CITIES 

107 MALIN COMMUNITY PARK AND RECREATION 
DISTRICT 

108 METRO 

109 MONMOUTH - INDEPENDENCE NETWORK 

110 NORTH LINCOLN FIRE & RESCUE #1 

111 PORTLAND DEVELOPMENT COMMISSION 

112 RAINIER POLICE DEPARTMENT 

113 RIVERGROVE WATER DISTRICT 

114 ST. HELENS, CITY OF 

115 SUNSET EMPIRE PARK AND RECREATION 

116 THE CITY OF NEWPORT 

117 THE NEWPORT PARK AND RECREATION 
CENTER 

118 TILLAMOOK PEOPLES UTILITY DISTRICT 

119 TILLAMOOK URBAN RENEWAL AGENCY 

120 TOLEDO POLICE DEPARTMENT 

121 TUALATIN VALLEY FIRE & RESCUE 

122 WEST VALLEY HOUSING AUTHORITY 

Registered Counties and Parishes in OR 
1 ASSOCIATION OF OREGON COUNTIES 

2 BAY AREA HOSPITAL DISTRICT 

3 BENTON COUNTY 

4 BENTON SOIL & WATER CONSERVATION 
DISTRICT 

5 CENTRAL OREGON IRRIGATION DISTRICT 

6 CLACKAMAS COUNTY DEPT OF 
TRANSPORTATION 

7 CLATSOP COUNTY 

8 CLEAN WATER SERVICES 

9 COLUMBIA COUNTY, OREGON 

10 COLUMBIA RIVER PUD 

11 COOS COUNTY HIGHWAY DEPARTMENT 

12 CROOK COUNTY ROAD DEPARTMENT 

13 CURRY COUNTY OREGON 

14 DESCHUTES COUNTY 

15 DESCHUTES COUNTY RFPD  NO.2 

16 DESCHUTES PUBLIC LIBRARY SYSTEM 

17 DOUGLAS COUNTY  

18 EAST MULTNOMAH SOIL AND  WATER 
CONSERVANCY 

19 GILLIAM COUNTY 

20 GILLIAM COUNTY OREGON 

21 GRANT COUNTY, OREGON 

22 HARNEY COUNTY SHERIFFS OFFICE 

23 HOOD RIVER COUNTY 

24 HOUSING AUTHORITY AND COMMUNITY 
SERVICES AGENCY 

25 HOUSING AUTHORITY OF CLACKAMAS COUNTY 

26 JACKSON COUNTY HEALTH AND HUMAN 
SERVICES 

27 JEFFERSON COUNTY 

28 JOSEPHINE COUNTY SHERIFF 

29 KLAMATH COUNTY VETERANS SERVICE OFFICE 

30 LAKE COUNTY 

31 LANE COUNTY 

32 LINCOLN COUNTY 

33 LINN COUNTY 

34 MARION COUNTY , SALEM, OREGON 

35 MARION COUNTY FIRE DISTRCT #1 

36 MORROW COUNTY 

37 MULTNOMAH COUNTY  

38 MULTNOMAH LAW LIBRARY 

39 MULTONAH COUNTY DRAINAGE DISTRICT #1 

40 NAMI LANE COUNTY 

41 NEAH KAH NIE WATER DISTRICT 

42 NETARTS-OCEANSIDE RFPD 

43 OR INT'L PORT OF COOS BAY 

44 OREGON CASCADES WEST COUNCIL OF 
GOVERNMENTS 

45 POLK COUNTY 

46 PORT OF BANDON 

47 PORT OF UMPQUA 

48 ROGUE RIVER FIRE DISTRICT 

49 SANDY FIRE DISTRICT NO. 72 

50 SHERMAN COUNTY 

51 SOUTHERN COOS HOSPITAL 

52 UMATILLA COUNTY, OREGON 

53 UNION COUNTY 

54 WALLOWA COUNTY 
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55 WASCO COUNTY 

56 WASHINGTON COUNTY 

57 YAMHILL COUNTY 

58 YOUNGS RIVER LEWIS  AND  CLARK WATER 
DISTRICT 

Registered Higher Education in OR 
1 BIRTHINGWAY COLLEGE OF MIDWIFERY 

2 BLUE MOUNTAIN COMMUNITY COLLEGE 

3 CENTRAL OREGON COMMUNITY COLLEGE 

4 CHEMEKETA COMMUNITY COLLEGE 

5 CLACKAMAS COMMUNITY COLLEGE 

6 COLUMBIA GORGE COMMUNITY COLLEGE 

7 GEORGE FOX UNIVERSITY 

8 KLAMATH COMMUNITY COLLEGE DISTRICT 

9 LANE COMMUNITY COLLEGE 

10 LEWIS AND CLARK COLLEGE 

11 LINFIELD COLLEGE 

12 LINN-BENTON COMMUNITY COLLEGE 

13 MARYLHURST UNIVERSITY 

14 MT. HOOD COMMUNITY COLLEGE 

15 MULTNOMAH BIBLE COLLEGE 

16 NATIONAL COLLEGE OF NATURAL MEDICINE 

17 NORTHWEST CHRISTIAN COLLEGE 

18 OREGON HEALTH  AND  SCIENCE UNIVERSITY 

19 OREGON UNIVERSITY SYSTEM 

20 PACIFIC UNIVERSITY 

21 PORTLAND COMMUNITY COLLEGE 

22 PORTLAND STATE UNIV. 

23 REED COLLEGE 

24 ROGUE COMMUNITY COLLEGE 

25 SOUTHWESTERN OREGON COMMUNITY 
COLLEGE 

26 TILLAMOOK BAY COMMUNITY COLLEGE 

27 UMPQUA COMMUNITY COLLEGE 

28 WESTERN STATES CHIROPRACTIC COLLEGE 

29 WILLAMETTE UNIVERSITY 

Registered K-12 in OR 
1 AMITY SCHOOL DISTRICT 4-J 

2 ARCHBISHOP FRANCIS NORBERT BLANCHET 
SCHOOL 

3 ARLINGTON SCHOOL DISTRICT NO. 3 

4 ASTORIA SCHOOL DISTRICT 1C 

5 BAKER COUNTY SCHOOL DIST. 16J - MALHEUR 
ESD 

6 BAKER SCHOOL DISTRICT 5-J 

7 BANDON SCHOOL DISTRICT 

8 BANKS SCHOOL DISTRICT 

9 BEAVERTON SCHOOL DISTRICT 

10 BEND-LA PINE SCHOOL DISTRICT 

11 BROOKING HARBOR SCHOOL DISTRICT NO.17-C 

12 CANBY SCHOOL DISTRICT 

13 CANYONVILLE CHRISTIAN ACADEMY 

14 CASCADE SCHOOL DISTRICT 

15 CASCADES ACADEMY OF CENTRAL OREGON 

16 CENTENNIAL SCHOOL DISTRICT 

17 CENTRAL CATHOLIC HIGH SCHOOL 

18 CENTRAL POINT SCHOOL DISTRICT NO. 6 

19 CENTRAL SCHOOL DISTRICT 13J 

20 CHILDPEACE MONTESSORI 

21 CLACKAMAS EDUCATION SERVICE DISTRICT 

22 COOS BAY SCHOOL DISTRICT 

23 COOS BAY SCHOOL DISTRICT NO.9 

24 COQUILLE SCHOOL DISTRICT 8 

25 CORVALLIS SCHOOL DISTRICT 509J 

26 COUNTY OF YAMHILL SCHOOL DISTRICT 29 

27 CRESWELL SCHOOL DISTRICT 

28 CROSSROADS CHRISTIAN SCHOOL 

29 CULVER SCHOOL DISTRICT NO. 

30 DALLAS SCHOOL DISTRICT NO. 2 

31 DAVID DOUGLAS SCHOOL DISTRICT 

32 DAYTON SCHOOL DISTRICT NO.8 

33 DE LA SALLE N CATHOLIC HS 

34 DESCHUTES COUNTY SD NO.6 - SISTERS SD 

35 DOUGLAS COUNTY SCHOOL DISTRICT 116 

36 DOUGLAS EDUCATION SERVICE DISTRICT 

37 DUFUR SCHOOL DISTRICT NO.29 

38 ELKTON SCHOOL DISTRICT NO.34 

39 ESTACADA SCHOOL DISTRICT NO.108 

40 FALLS CITY SCHOOL DISTRICT #57 

41 FOREST GROVE SCHOOL DISTRICT 

42 GASTON SCHOOL DISTRICT 511J 

43 GEN CONF OF SDA CHURCH WESTERN OR 

44 GERVAIS SCHOOL DIST. #1 

45 GLADSTONE SCHOOL DISTRICT 

46 GLENDALE SCHOOL DISTRICT 

47 GLIDE SCHOOL DISTRICT NO.12 

48 GRANTS PASS SCHOOL DISTRICT 7 

49 GREATER ALBANY PUBLIC SCHOOL DISTRICT 

50 GRESHAM-BARLOW SCHOOL DISTRICT 

51 HARNEY COUNTY SCHOOL DIST.  NO.3 
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52 HARNEY EDUCATION SERVICE DISTRICT 

53 HEAD START OF LANE COUNTY 

54 HERITAGE CHRISTIAN SCHOOL 

55 HIGH DESERT EDUCATION SERVICE DISTRICT 

56 HILLSBORO SCHOOL DISTRICT 

57 HOOD RIVER COUNTY SCHOOL DISTRICT 

58 IMBLER SCHOOL DISTRICT #11 

59 INTER MOUNTAIN ESD 

60 JACKSON CO SCHOOL DIST  NO.9 

61 JEFFERSON COUNTY SCHOOL DISTRICT 509-J 

62 JEFFERSON SCHOOL DISTRICT 

63 KLAMATH FALLS CITY SCHOOLS 

64 LA GRANDE SCHOOL DISTRICT 

65 LAKE OSWEGO SCHOOL DISTRICT 7J 

66 LANE COUNTY SCHOOL DISTRICT 4J 

67 LANE COUNTY SCHOOL DISTRICT 69 

68 LEBANON COMMUNITY SCHOOLS  NO.9 

69 LINCOLN COUNTY SCHOOL DISTRICT 

70 LINN CO. SCHOOL DIST. 95C - SCIO SD 

71 LIVINGSTONE ADVENTIST ACADEMY 

72 LOST RIVER JR/SR HIGH SCHOOL 

73 LOWELL SCHOOL DISTRICT NO.71 

74 MARION COUNTY SCHOOL DISTRICT 103 - 
WASHINGTON  ES 

75 MCMINNVILLE SCHOOL DISTRICT NO.40 

76 MEDFORD SCHOOL DISTRICT  549C 

77 MITCH CHARTER SCHOOL 

78 MOLALLA RIVER ACADEMY 

79 MOLALLA RIVER SCHOOL DISTRICT NO.35 

80 MONROE SCHOOL DISTRICT NO.1J 

81 MONUMENT SCHOOL 

82 MORROW COUNTY SCHOOL DISTRICT 

83 MT. ANGEL SCHOOL DISTRICT NO.91 

84 MT.SCOTT LEARNING CENTERS 

85 MULTISENSORY LEARNING ACADEMY 

86 MULTNOMAH EDUCATION SERVICE DISTRICT 

87 MYRTLE POINT SCHOOL DISTRICT NO.41 

88 NEAH-KAH-NIE DISTRICT NO.56 

89 NESTUCCA VALLEY SCHOOL DISTRICT NO.101 

90 NOBEL LEARNING COMMUNITIES 

91 NORTH BEND SCHOOL DISTRICT 13 

92 NORTH CLACKAMAS SCHOOL DISTRICT 

93 NORTH LAKE SCHOOL DISTRICT 14 

94 NORTH SANTIAM SCHOOL DISTRICT 29J 

95 NORTH WASCO CTY SCHOOL DISTRICT 21 - 
CHENOWITH 

96 NORTHWEST REGIONAL EDUCATION SERVICE 
DISTRICT 

97 NYSSA SCHOOL DISTRICT NO. 26 

98 ONTARIO MIDDLE SCHOOL 

99 OREGON TRAIL SCHOOL DISTRICT NO.46 

100 OUR LADY OF THE LAKE SCHOOL 

101 PHILOMATH SCHOOL DISTRICT 

102 PHOENIX-TALENT SCHOOL DISTRICT NO.4 

103 PORTLAND ADVENTIST ACADEMY 

104 PORTLAND CHRISTIAN SCHOOLS 

105 PORTLAND PUBLIC SCHOOLS 

106 RAINIER SCHOOL DISTRICT 

107 REALMS CHARTER SCHOOL 

108 REDMOND SCHOOL DISTRICT 

109 REEDSPORT SCHOOL DISTRICT 

110 REYNOLDS SCHOOL DISTRICT 

111 ROGUE RIVER SCHOOL DISTRICT NO.35 

112 ROSEBURG PUBLIC SCHOOLS 

113 SALEM-KEIZER PUBLIC SCHOOLS 

114 SANTIAM CANYON SD 129J 

115 SCAPPOOSE SCHOOL DISTRICT 1J 

116 SEASIDE SCHOOL DISTRICT 10 

117 SEVEN PEAKS SCHOOL 

118 SHERIDAN SCHOOL DISTRICT 48J 

119 SHERWOOD SCHOOL DISTRICT 88J 

120 SILVER FALLS SCHOOL DISTRICT 

121 SIUSLAW SCHOOL DISTRICT 

122 SOUTH COAST EDUCATION SERVICE DISTRICT 

123 SOUTH LANE SCHOOL DISTRICT 45J3 

124 SOUTH UMPQUA SCHOOL DISTRICT #19 

125 SOUTHERN OREGON EDUCATION SERVICE 
DISTRICT 

126 SOUTHWEST CHARTER SCHOOL 

127 SPRINGFIELD SCHOOL DISTRICT NO.19 

128 ST. ANTHONY SCHOOL 

129 ST. MARY CATHOLIC SCHOOL 

130 ST. PAUL SCHOOL DISTRICT 

131 STANFIELD SCHOOL DISTRICT 

132 SWEET HOME SCHOOL DISTRICT NO.55 

133 THE CATLIN GABEL SCHOOL 

134 THREE RIVERS SCHOOL DISTRICT 

135 TIGARD-TUALATIN SCHOOL DISTRICT 

136 UKIAH SCHOOL DISTRICT 80R 

137 VERNONIA SCHOOL DISTRICT 47J 

138 WEST HILLS COMMUNITY CHURCH 

139 WEST LINN WILSONVILLE SCHOOL DISTRICT 

140 WHITEAKER MONTESSORI SCHOOL 

141 WILLAMETTE EDUCATION SERVICE DISTRICT 

142 WILLAMINA SCHOOL DISTRICT 
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143 YAMHILL CARLTON SCHOOL DISTRICT 144 YONCALLA SCHOOL DISTRICT NO.32 

Registered NonProfit and Other in OR 
1 1000 FRIENDS OF OREGON 

2 211INFO 

3 ACUMENTRA HEALTH 

4 ADDICTIONS RECOVERY CENTER, INC 

5 ALBANY PARTNERSHIP FOR HOUSING AND 
COMMUNITY DEVELOPMENT 

6 ALBERTINA KERR CENTERS 

7 ALL GOD'S CHILDREN INTERNATIONAL 

8 ALLFOURONE/CRESTVIEW CONFERENCE CTR. 

9 ALVORD-TAYLOR INDEPENDENT LIVING 
SERVICES 

10 ALZHEIMERS NETWORK OF OREGON 

11 APOSTOLIC CHURCH OF JESUS CHRIST 

12 ASHLAND ART CENTER 

13 ASHLAND COMMUNITY HOSPITAL 

14 ATHENA LIBRARY FRIENDS ASSOCIATION 

15 BAKER ELKS 

16 BARLOW YOUTH FOOTBALL 

17 BAY AREA FIRST STEP, INC. 

18 BENTON HOSPICE SERVICE 

19 BETHEL CHURCH OF GOD 

20 BIRCH COMMUNITY SERVICES, INC. 

21 BLACHLY LANE ELECTRIC COOPERATIVE 

22 BLIND ENTERPRISES OF OREGON 

23 BOB BELLONI RANCH, INC. 

24 BONNEVILLE ENVIRONMENTAL FOUNDATION 

25 BOYS  AND  GIRLS CLUBS OF PORTLAND 
METROPOLITAN AREA 

26 BOYS & GIRLS CLUB OF CORVALLIS 

27 BROAD BASE PROGRAMS INC. 

28 CAMELTO THEATRE COMPANY 

29 CAMP FIRE COLUMBIA 

30 CANBY FOURSQUARE CHURCH 

31 CANCER CARE RESOURCES 

32 CASCADE HEALTH SOLUTIONS 

33 CASCADIA BEHAVIORAL HEALTHCARE 

34 CASCADIA REGION GREEN BUILDING COUNCIL 

35 CATHOLIC CHARITIES 

36 CATHOLIC COMMUNITY SERVICES 

37 CENTER FOR COMMUNITY CHANGE 

38 CENTER FOR RESEARCH TO PRACTICE 

39 CENTRAL BIBLE CHURCH 

40 CENTRAL CITY CONCERN 

41 CENTRAL DOUGLAS COUNTY FAMILY YMCA 

42 CENTRAL OREGON COMMUNITY ACTION 
AGENCY NETWORK 

43 CHILDREN'S RELIEF NURSERY 

44 CITY BIBLE CHURCH 

45 CLACKAMAS RIVER WATER 

46 CLASSROOM LAW PROJECT 

47 CLATSKANIE PEOPLE'S UTILITY DISTRICT 

48 COALITION FOR A LIVABLE FUTURE 

49 COAST REHABILITATION SERVICES 

50 COASTAL FAMILY HEALTH CENTER 

51 COLLEGE HOUSING NORTHWEST 

52 COLLEGE UNITED METHODIST CHURCH 

53 COLUMBIA COMMUNITY MENTAL HEALTH 

54 COMMUNITY ACTION ORGANIZATION 

55 COMMUNITY ACTION TEAM, INC. 

56 COMMUNITY CANCER CENTER 

57 COMMUNITY HEALTH CENTER, INC 

58 COMMUNITY IN ACTION 

59 COMMUNITY VETERINARY CENTER 

60 CONFEDERATED TRIBES OF GRAND RONDE 

61 CONSERVATION BIOLOGY INSTITUTE 

62 CONTEMPORARY CRAFTS MUSEUM   AND   
GALLERY 

63 CORVALLIS MOUNTAIN RESCUE UNIT 

64 COVENANT CHRISTIAN HOOD RIVER 

65 COVENANT RETIREMENT COMMUNITIES 

66 DECISION SCIENCE RESEARCH INSTITUTE, INC. 

67 DELIGHT VALLEY CHURCH OF CHRIST 

68 DOGS FOR THE DEAF, INC. 

69 DOUGLAS ELECTRIC COOPERATIVE, INC. 

70 DOUGLAS FOREST PROTECTIVE  

71 EAST HILL CHURCH 

72 EAST SIDE FOURSQUARE CHURCH 

73 EAST WEST MINISTRIES INTERNATIONAL 

74 EASTERN OREGON ALCOHOLISM FOUNDATION 

75 ECOTRUST 

76 EDUCATIONAL POLICY IMPROVEMENT CENTER 

77 ELMIRA CHURCH OF CHRIST 

78 EMERALD PUD 

79 EMMAUS CHRISTIAN SCHOOL 

80 EN AVANT, INC. 

81 ENERGY TRUST OF OREGON 

82 ENTERPRISE FOR EMPLOYMENT  AND  
EDUCATION 

83 ENVIRONMENTAL LAW ALLIANCE WORLDWIDE 

84 EUGENE BALLET COMPANY 

85 EUGENE SYMPHONY ASSOCIATION, INC. 



IFB 12-029 
APPENDIX 2 

STATE NOTICE ADDENDUM 
  

-7- 
 

86 EVERGREEN AVIATION MUSEUM  AND  CAP. 
MICHAEL KING. 

87 FAIR SHARE RESEARCH  AND  EDUCATION 
FUND 

88 FAITH CENTER 

89 FAITHFUL SAVIOR MINISTRIES 

90 FAMILIES FIRST OF GRANT COUNTY, INC. 

91 FANCONI ANEMIA RESEARCH FUND INC. 

92 FARMWORKER HOUISNG DEV CORP 

93 FIRST BAPTIST CHURCH 

94 FIRST BAPTIST CHURCH OF ENTERPRISE 

95 FIRST CHURCH OF THE NAZARENE 

96 FIRST UNITARIAN CHURCH 

97 FORD FAMILY FOUNDATION 

98 FOUNDATIONS FOR A BETTER OREGON 

99 FRIENDS OF THE CHILDREN 

100 GATEWAY TO COLLEGE NATIONAL NETWORK 

101 GOAL ONE COALITION 

102 GOLD BEACH POLICE DEPARTMENT 

103 GOOD SHEPHERD COMMUNITIES 

104 GOOD SHEPHERD MEDICAL CENTER 

105 GOODWILL INDUSTRIES OF LANE AND SOUTH 
COAST COUNTIES 

106 GRACE BAPTIST CHURCH 

107 GRANT PARK CHURCH 

108 GRANTMAKERS FOR EDUCATION 

109 GRANTS PASS MANAGEMENT SERVICES, DBA 

110 GREATER HILLSBORO AREA CHAMBER OF 
COMMERCE 

111 GREATER PORTLAND INC 

112 HALFWAY HOUSE SERVICES, INC. 

113 HEARING  AND  SPEECH  INSTITUTE INC 

114 HELP NOW! ADVOCACY CENTER 

115 HIGHLAND HAVEN 

116 HIGHLAND UNITED CHURCH OF CHRIST 

117 HIV ALLIANCE, INC 

118 HOUSING AUTHORITY OF LINCOLN COUNTY 

119 HOUSING NORTHWEST 

120 HUMAN SOLUTIONS, INC. 

121 INDEPENDENT DEVELOPMENT ENTERPRISE 
ALLIANCE 

122 INDEPENDENT INSURANCE AGENTS  AND  
BROKERS OF OREGON 

123 INTERNATIONAL SOCIETY FOR TECHNOLOGY IN 
EDUCATION 

124 INTERNATIONAL SUSTAINABLE DEVELOPMENT 
FOUNDATION 

125 INVENTSUCCESS 

126 IRCO 

127 JASPER MOUNTAIN 

128 JUNIOR ACHIEVEMENT 

129 KLAMATH HOUSING AUTHORITY 

130 LA CLINICA DEL CARINO FAMILY HEALTH CARE 
CENTER 

131 LA GRANDE UNITED METHODIST CHURCH 

132 LANE COUNCIL OF GOVERNMENTS 

133 LANE ELECTRIC COOPERATIVE 

134 LANE MEMORIAL BLOOD BANK 

135 LANECO FEDERAL CREDIT UNION 

136 LAUREL HILL CENTER 

137 LIFE FLIGHT NETWORK LLC 

138 LIFEWORKS NW 

139 LIVING WAY FELLOWSHIP 

140 LOAVES & FISHES CENTERS, INC. 

141 LOCAL GOVERNMENT PERSONNEL INSTITUTE 

142 LOOKING GLASS YOUTH AND FAMILY SERVICES 

143 MACDONALD CENTER 

144 MAKING MEMORIES BREAST CANCER 
FOUNDATION, INC. 

145 MENTAL HEALTH FOR CHILDREN, INC. 

146 MERCHANTS EXCHANGE OF PORTLAND, 
OREGON 

147 METRO HOME SAFETY REPAIR PROGRAM 

148 METROPOLITAN FAMILY SERVICE 

149 MID COLUMBIA COUNCIL OF GOVERNMENTS 

150 MID COLUMBIA MEDICAL CENTER-GREAT 'N 
SMALL 

151 MID-COLUMBIA CENTER FOR LIVING 

152 MID-WILLAMETTE VALLEY COMMUNITY ACTION 
AGENCY, INC 

153 MORNING STAR MISSIONARY BAPTIST CHURCH 

154 MORRISON CHILD AND FAMILY SERVICES 

155 MOSAIC CHURCH 

156 NAMI OF WASHINGTON COUNTY 

157 NAMI OREGON 

158 NATIONAL PSORIASIS FOUNDATION 

159 NATIONAL WILD TURKEY FEDERATION 

160 NEW AVENUES FOR YOUTH INC 

161 NEW BEGINNINGS CHRISTIAN CENTER 

162 NEW HOPE COMMUNITY CHURCH 

163 NEWBERG FRIENDS CHURCH 

164 NORTH BEND CITY- COOS/URRY HOUSING 
AUTHORITY 

165 NORTH PACIFIC DISTRICT OF FOURSQUARE 
CHURCHES 

166 NORTHWEST ENERGY EFFICIENCY ALLIANCE 

167 NORTHWEST FOOD PROCESSORS 
ASSOCIATION 

168 NORTHWEST LINE JOINT APPRENTICESHIP & 
TRAINING COMMITTEE 

169 NORTHWEST REGIONAL EDUCATIONAL 
LABORATORY 

170 NORTHWEST YOUTH CORPS 
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171 OCHIN 

172 OHSU FOUNDATION 

173 OLIVET BAPTIST CHURCH 

174 OMNIMEDIX INSTITUTE 

175 OPEN MEADOW ALTERNATIVE SCHOOLS, INC. 

176 OREGON BALLET  THEATRE 

177 OREGON CITY CHURCH OF THE NAZARENE 

178 OREGON COAST COMMUNITY ACTION 

179 OREGON DEATH WITH DIGNITY 

180 OREGON DONOR PROGRAM 

181 OREGON EDUCATION ASSOCIATION 

182 OREGON ENVIRONMENTAL COUNCIL 

183 OREGON LIONS SIGHT & HEARING 
FOUNDATION 

184 OREGON LYME DISEASE NETWORK 

185 OREGON MUSUEM OF SCIENCE AND INDUSTRY 

186 OREGON NIKKEI ENDOWMENT 

187 OREGON PROGRESS FORUM 

188 OREGON PSYCHOANALYTIC CENTER 

189 OREGON PUBLIC BROADCASTING 

190 OREGON REPERTORY SINGERS 

191 OREGON RESEARCH INSTITUTE 

192 OREGON SOCIAL LEARNING CENTER 

193 OREGON STATE UNIVERSITY ALUMNI 
ASSOCIATION 

194 OREGON SUPPORTED LIVING PROGRAM 

195 OSLC COMMUNITY PROGRAMS 

196 OUTSIDE IN 

197 OUTSIDE IN 

198 PACIFIC CASCADE FEDERAL CREDIT UNION 

199 PACIFIC FISHERY MANAGEMENT COUNCIL 

200 PACIFIC INSTITUTES FOR RESEARCH 

201 PACIFIC STATES MARINE FISHERIES 
COMMISSION 

202 PARALYZED VETERANS OF AMERICA 

203 PARTNERSHIPS IN COMMUNITY LIVING, INC. 

204 PDX WILDLIFE 

205 PENDLETON ACADEMIES 

206 PENTAGON FEDERAL CREDIT UNION 

207 PLANNED PARENTHOOD OF SOUTHWESTERN 
OREGON 

208 POLK SOIL AND WATER CONSERVATION 
DISTRICT 

209 PORT CITY DEVELOPMENT CENTER 

210 PORTLAND ART MUSEUM 

211 PORTLAND BUSINESS ALLIANCE 

212 PORTLAND COMMUNITY REINVESTMENT 
INITIATIVES, INC. 

213 PORTLAND HABILITATION CENTER, INC. 

214 PORTLAND JEWISH ACADEMY 

215 PORTLAND OREGON VISITORS ASSOCIATION 

216 PORTLAND SCHOOLS FOUNDATION 

217 PORTLAND WOMENS CRISIS LINE 

218 PREGNANCY RESOUCE CENTERS OF GRETER 
PORTLAND 

219 PRINGLE CREEK SUSTAINABLE LIVING CENTER 

220 PROVIDENCE HOOD RIVER MEMORIAL 
HOSPITAL 

221 PUBLIC DEFENDER SERVICES OF LANE 
COUNTY, INC. 

222 QUADRIPLEGICS UNITED AGAINST 
DEPENDENCY, INC. 

223 REBUILDING TOGETHER - PORTLAND INC. 

224 REDMOND PROFICIENCY ACADEMY 

225 REGIONAL ARTS  AND  CULTURE COUNCIL 

226 RELEVANT LIFE CHURCH 

227 RENEWABLE NORTHWEST PROJECT 

228 RIVER NETWORK 

229 ROGUE FEDERAL CREDIT UNION 

230 ROLLING HILLS BAPTIST CHURCH 

231 ROSE VILLA, INC. 

232 SACRED HEART CATHOLIC DAUGHTERS 

233 SAFE HARBORS 

234 SAIF CORPORATION 

235 SAINT ANDREW NATIVITY SCHOOL 

236 SAINT CATHERINE OF SIENA CHURCH 

237 SAINT JAMES CATHOLIC CHURCH 

238 SALEM ACADEMY 

239 SALEM ALLIANCE CHURCH 

240 SALEM ELECTRIC 

241 SALMON-SAFE INC. 

242 SANDY SEVENTH-DAY ADVENTIST CHURCH 

243 SCIENCEWORKS 

244 SCOTTISH RITE 

245 SE WORKS 

246 SECURITY FIRST CHILD DEVELOPMENT 
CENTER 

247 SELF ENHANCEMENT INC. 

248 SERENITY LANE 

249 SEXUAL ASSAULT RESOURCE CENTER 

250 SHELTERCARE 

251 SHERIDAN JAPANESE SCHOOL FOUNDATION 

252 SHERMAN DEVELOPMENT LEAGUE, INC. 

253 SILVERTON AREA COMMUNITY AID 

254 SISKIYOU INITIATIVE 

255 SMART 

256 SOCIAL VENTURE PARTNERS PORTLAND 

257 SONRISE CHURCH 

258 SOUTH COAST HOSPICE, INC. 
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259 SOUTH LANE FAMILY NURSERY DBA FAMILY 
RELIEF NURSE 

260 SOUTHERN OREGON CHILD AND FAMILY 
COUNCIL, INC. 

261 SOUTHERN OREGON HUMANE SOCIETY 

262 SPARC ENTERPRISES 

263 SPECIAL MOBILITY SERVICES 

264 SPIRIT WIRELESS 

265 SPONSORS, INC. 

266 SPOTLIGHT THEATRE OF PLEASANT HILL 

267 SPRINGFIELD UTILITY BOARD 

268 ST VINCENT DE PAUL 

269 ST. ANTHONY CHURCH 

270 ST. KATHERINE'S CATHOLIC CHURCH 

271 ST. MARYS OF MEDFORD, INC. 

272 ST. MATTHEW CATHOLIC SCHOOL 

273 ST. PIUS X SCHOOL 

274 ST. VINCENT DEPAUL OF LANE COUNTY 

275 STAND FOR CHILDREN 

276 STAR OF HOPE ACTIVITY CENTER INC. 

277 STORE TO DOOR 

278 STREET MINISTRY 

279 SUMMIT VIEW COVENANT CHURCH 

280 SUNNYSIDE FOURSQUARE CHURCH 

281 SUNRISE ENTERPRISES 

282 SUSTAINABLE NORTHWEST 

283 TAKE III OUTREACH 

284 TEMPLE BETH ISRAEL  

285 TENAS ILLAHEE CHILDCARE CENTER 

286 THE ALS ASSOCIATION OREGON AND SW 
WASHINGTON CHAPTER 

287 THE DREAMING ZEBRA FOUNDATION 

288 THE EARLY EDUCATION PROGRAM, INC. 

289 THE INTERNATIONAL SCHOOL 

290 THE NATIONAL ASSOCIATION OF CREDIT 
MANAGEMENT-OREGON, INC. 

291 THE NEXT DOOR 

292 THE OREGON COMMUNITY FOUNDATION 

293 THE ROSS RAGLAND THEATER AND CULTURAL 
CENTER 

294 THE SALVATION ARMY - CASCADE DIVISION 

295 THE WALLACE MEDICAL CONCERN 

296 TILLAMOOK CNTY WOMENS CRISIS CENTER 

297 TILLAMOOK ESTUARIES PARTNERSHIP 

298 TOUCHSTONE PARENT ORGANIZATION 

299 TRAILS CLUB 

300 TRAINING EMPLOYMENT CONSORTIUM 

301 TRANSITION PROJECTS, INC 

302 TRI-COUNTY HEALTH CARE SAFETY NET 
ENTERPRISE 

303 TRILLIUM FAMILY SERVICES, INC. 

304 TURTLE RIDGE WILDLIFE CENTER 

305 UMPQUA COMMUNITY DEVELOPMENT 
CORPORATION 

306 UMPQUA COMMUNITY HEALTH CENTER 

307 UNION COUNTY ECONOMIC DEVELOPMENT 
CORP. 

308 UNION GOSPEL MISSION 

309 UNITED CEREBRAL PALSY OF OR AND SW WA 

310 UNITED WAY OF THE COLUMBIA WILLAMETTE 

311 US CONFERENCE OF MENONNITE BRETHREN 
CHURCHES 

312 USAGENCIES CREDIT UNION 

313 VERMONT HILLS FAMILY LIFE CENTER 

314 VIKING SAL SENIOR CENTER 

315 VIRGINIA GARCIA MEMORIAL HEALTH CENTER 

316 VOLUNTEERS OF AMERICA OREGON 

317 WE CARE OREGON 

318 WESTERN MENNONITE SCHOOL 

319 WESTERN RIVERS CONSERVANCY 

320 WESTERN STATES CENTER 

321 WESTSIDE BAPTIST CHURCH 

322 WHITE BIRD CLINIC 

323 WILD SALMON CENTER 

324 WILLAMETTE FAMILY 

325 WILLAMETTE LUTHERAN HOMES, INC 

326 WILLAMETTE VIEW INC. 

327 WOMEN'S SAFETY & RESOURCE CENTER  

328 WOODBURN AREA CHAMBER OF COMMERCE 

329 WORD OF LIFE COMMUNITY CHURCH 

330 WORKSYSTEMS INC 

331 YOUTH GUIDANCE ASSOC. 

332 YWCA SALEM 

Registered Special/Independent in OR 
1 BANKS FIRE DISTRICT #13 

2 CENTRAL OREGON INTERGOVERNMENTAL 
COUNCIL 

3 CHEHALEM PARK AND RECREATION DISTRICT 

4 COLUMBIA 911 COMMUNICATIONS DISTRICT 

5 COLUMBIA RIVER FIRE & RESCUE 

6 GLENDALE RURAL FIRE DISTRICT 

7 HOODLAND FIRE DISTRICT NO.74 

8 JEFFERSON PARK AND RECREATION 

9 KLAMATH COUNTY 9-1-1 

10 LA PINE PARK & RECREATION DISTRICT 
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11 LANE EDUCATION SERVICE DISTRICT 

12 LANE TRANSIT DISTRICT 

13 LOWELL RURAL FIRE PROTECTION DISTRICT 

14 METROPOLITAN EXPOSITION-RECREATION 
COMMISSION 

15 NW POWER POOL 

16 OAK LODGE WATER DISTRICT 

17 PORT OF SIUSLAW 

18 PORT OF ST HELENS 

19 REGIONAL AUTOMATED INFORMATION 
NETWORK 

20 SALEM AREA MASS TRANSIT DISTRICT 

21 SEAL ROCK WATER DISTRICT 

22 SIUSLAW PUBLIC LIBRARY DISTRICT 

23 THE PORT OF PORTLAND 

24 TILLAMOOK FIRE DISTRICT 

25 TRIMET TRANSIT 

26 TUALATIN HILLS PARK  AND  RECREATION 
DISTRICT 

27 TUALATIN VALLEY WATER DISTRICT 

28 UNION SOIL & WATER CONSERVATION 
DISTRICT 

29 W. MULTNOMAH SOIL  &  WATER 
CONSERVATION DISTRICT 

30 WILLAMALANE PARK  AND  RECREATION 
DISTRICT 

Registered State Agencies in OR 
1 BOARD OF MEDICAL EXAMINERS 

2 OFFICE OF MEDICAL ASSISTANCE PROGRAMS 

3 OFFICE OF THE ONG TERM CARE OMBUDSMAN 

4 OFFICE OF THE STATE TREASURER 

5 OREGON BOARD OF ARCHITECTS 

6 OREGON CHILD DEVELOPMENT COALITION 

7 OREGON DEPARTMENT OF EDUCATION 

8 OREGON DEPARTMENT OF FORESTRY 

9 OREGON DEPT OF TRANSPORTATION 

10 OREGON DEPT. OF EDUCATION 

11 OREGON LOTTERY 

12 OREGON OFFICE OF ENERGY 

13 OREGON STATE BOARD OF NURSING 

14 OREGON STATE DEPT OF CORRECTIONS 

15 OREGON STATE POLICE 

16 OREGON TOURISM COMMISSION 

17 OREGON TRAVEL INFORMATION COUNCIL 

18 SANTIAM CANYON COMMUNICATION CENTER 

19 SEIU LOCAL 503, OPEU 

20 STATE OF OREGON 

Registered Counties and Parishes in HI 
 1 CITY AND COUNTY OF HONOLULU 

2 BOARD OF WATER SUPPLY 

3 COUNTY OF HAWAII 

4 MAUI COUNTY COUNCIL 

Registered Higher Education in HI 
1 ARGOSY UNIVERSITY 

2 BRIGHAM YOUNG UNIVERSITY - HAWAII 

3 CHAMINADE UNIVERSITY OF HONOLULU 

4 COLLEGE OF THE MARSHALL ISLANDS 

5 HAWAII PACIFIC UNIVERSITY 

6 RESEARCH CORPORATION OF THE UNIVERSITY 
OF HAWAII 

7 UNIVERSITY OF HAWAII AT MANOA 

Registered K-12 in HI 
1 CONGREGATION OF CHRISTIAN BROTHERS OF 

HAWAII, INC. 
2 EMMANUAL LUTHERAN SCHOOL 

3 HANAHAU`OLI SCHOOL 

4 HAWAII TECHNOLOGY ACADEMY 

5 ISLAND SCHOOL 

6 KAMEHAMEHA SCHOOLS 

7 KE KULA O S. M. KAMAKAU 

8 MARYKNOLL SCHOOL 

9 PACIFIC BUDDHIST ACADEMY 

Registered NonProfit and Other in HI
1 ALOCHOLIC REHABILITATION SVS OF HI INC 

DBA HINA MAUKA 
2 ALOHACARE 

3 AMERICAN LUNG ASSOCIATION 

4 AOAO ROYAL CAPITOL PLAZA 

5 ASSOSIATION OF OWNERS OF KUKUI PLAZA 

6 BISHOP MUSEUM 

7 BUILDING INDUSTRY ASSOCIATION OF HAWAII 

8 CTR FOR CULTURAL  AND  TECH INTERCHNG 
BETW EAST  AND  WEST 

9 EAH, INC. 

10 EASTER SEALS HAWAII 

11 FIRST UNITED METHODIST CHURCH 

12 GOODWILL INDUSTRIES OF HAWAII, INC. 

13 HABITAT FOR HUMANITY MAUI 

14 HALE MAHAOLU 
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15 HAROLD K.L. CASTLE FOUNDATION 

16 HAWAII CARPENTERS MARKET RECOVERY 
PROGRAM FUND 

17 HAWAII EMPLOYERS COUNCIL 

18 HAWAII FAMILY LAW CLINIC DBA ALA KUOLA 

19 HAWAII INFORMATION CONSORTIUM 

20 HAWAII ISLAND HUMANE SOCIETY 

21 HAWAII PEACE AND JUSTICE 

22 HAWAII STATE FCU 

23 HONOLULU HABITAT FOR HUMANITY 

24 IUPAT, DISTRICT COUNCIL 50 

25 KAUAI YOUTH BASKETBALL ASSOCIATION 

26 LANAKILA REHABILITATION CENTER INC. 

27 LEEWARD COMMUNITY CHURCH 

28 LEEWARD HABITAT FOR HUMANITY 

29 MAUI COUNTY FCU 

30 MAUI ECONOMIC DEVELOPMENT BOARD 

31 MAUI ECONOMIC OPPORTUNITY, INC. 

32 MAUI FAMILY YMCA 

33 NA HALE O MAUI 

34 NA LEI ALOHA FOUNDATION 

35 NETWORK ENTERPRISES, INC. 

36 ORI ANUENUE HALE, INC. 

37 PARTNERS IN DEVELOPMENT FOUNDATION 

38 POLYNESIAN CULTURAL CENTER 

39 PUNAHOU SCHOOL 

40 RICOH 

41 SAINT LOUIS SCHOOL 

42 ST. THERESA CHURCH 

43 ST. THERESA SCHOOL 

44 UNIVERSITY OF HAWAII FEDERAL CREDIT 
UNION 

45 W. M. KECK OBSERVATORY 

46 WAIANAE COMMUNITY OUTREACH 

47 WAILUKU FEDERAL CREDIT UNION 

48 YMCA OF HONOLULU 

Registered State Agencies in HI 
1 ADMIN. SERVICES OFFICE 

2 DOT AIRPORTS DIVISION HILO INTERNATIONAL 
AIRPORT 

3 HAWAII AGRICULTURE RESEARCH CENTER 

4 HAWAII CHILD SUPPORT ENFORCEMENT 
AGENCY 

5 HAWAII HEALTH SYSTEMS CORPORATION 

6 SOH- JUDICIARY CONTRACTS  AND  PURCH 

7 STATE DEPARTMENT OF DEFENSE 

8 STATE OF HAWAII 

9 STATE OF HAWAII, DEPT. OF EDUCATION 

Registered Cities, Towns, Villages and Boroughs in LA 
1 ASCENSION PARISH LIBRARY 

2 BALL POLICE DEPARTMENT 

3 BREAUX BRIDGE HOUSING AUTHORITY 

4 BUNKIE FIRE DEPT 

5 CADDO PARISH CLERK OF COURT 

6 CAPITAL CITY PRESS 

7 CITY OF ALEXANDRIA 

8 CITY OF BAKER POLICE DEPARTMENT 

9 CITY OF BOSSIER 

10 CITY OF COVINGTON 

11 CITY OF GRETNA 

12 CITY OF HAMMOND 

13 CITY OF HARAHAN 

14 CITY OF KENNER 

15 CITY OF LAKE CHARLES FIRE DEPT 

16 CITY OF LEESVILLE 

17 CITY OF MINDEN 

18 CITY OF MONROE 

19 CITY OF NEW ROADS 

20 CITY OF PLAQUEMINE 

21 CITY OF PORT ALLEN 

22 CITY OF RAYNE  

23 CITY OF RUSTON 

24 CITY OF SHREVEPORT 

25 CITY OF SLIDELL 

26 CITY OF VILLE PLATTE 

27 CITY OF WEST MONROE 

28 CITY OF WESTLAKE 

29 CITY OF WESTWEGO PARKS & RECREATION 

30 CITY OF WINNFIELD 

31 CITY OF WINNSBORO 

32 DENHAM SPRINGS CITY MARSHAL 

33 EVANGELINE PARISH SHERIFF DEPT. 

34 FIRE PROTECTION DIST.  NO. 5 

35 GREATER NEW ORLEANS EXPRESSWAY 
COMMISSION 

36 GREATER NEW ORLEANS FOUNDATION 

37 LOUISIANA PUBLIC EMPLOYEES COUNCIL 17 
AFSCME AFL- CIO BUILDING CORP 

38 MONROE CITY  

39 PELICAN STATE CREDIT UNION 

40 PONCHATOULA POLICE DEPT. 

41 RAYNE HOUSING AUTHORITY 

42 SEWERAGE AND WATER BOARD OF NEW 
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ORLEANS  

43 ST JOHN SHERIFF OFFICE 

44 ST LANDRY PARISH SHERIFF DEPT 

45 ST. BERNARD PARISH GOVERNMENT 

46 TOWN OF ARCADIA 

47 TOWN OF BENTON 

48 TOWN OF CHURCH POINT 

49 TOWN OF FARMERVILLE 

50 TOWN OF GRAND ISLE 

51 TOWN OF HAYNESVILLE 

52 TOWN OF HOMER 

53 TOWN OF JONESBORO 

54 TOWN OF JONESVILLE 

55 TOWN OF LEONVILLE 

56 TOWN OF OLLA 

57 TOWN OF PEARL RIVER 

58 TOWN OF RAYVILLE 

59 TOWN OF ROSEPINE 

60 TOWN OF STERLINGTON 

61 TOWN OF WATERPROOF 

62 TOWN OF WHITE CASTLE 

63 VILLAGE OF FENTON 

64 VILLAGE OF FOREST HILL 

65 VILLAGE OF PALMETTO 

Registered Counties and Parishes in LA 
1 15TH JUDICIAL DISTRICT COURT 

2 ACADIA PARISH CLERK OF COURT 

3 ASSUMPTION PARISH LIBRARY 

4 BIENVILLE PARISH POLICE JURY 

5 BOSSIER LEVEE DISTRICT 

6 BOSSIER PARISH ASSESSOR 

7 BOSSIER PARISH CLERK OF CT 

8 BOSSIER SHERIFFS DEPARTMENT 

9 CADDO PARISH COMMISSION 

10 CADDO PARISH TAX ASSESSOR 

11 CALCASIEU PARISH SHERIFF'S OFFICE 

12 CALDWELL PARISH CLERK OF COURT 

13 CALDWELL PARISH HOUSING AUTHORITY 

14 CATAHOULA PARISH POLICE JURY 

15 CITY OF OPELOUSAS 

16 CLAIBORNE PARISH POLICE JURY 

17 CONCORDIA PARISH POLICE JURY 

18 DESOTO PARISH EMS 

19 DESOTO PARISH POLICE JURY 

20 DESOTO PARISH TAX ASSESSOR 

21 EAST BATON ROUGE PARISH CLERK OF COURT 

22 EAST BATON ROUGE PARISH DRUG COURT 
TREATMENT CENTER 

23 EAST BATON ROUGE PARISH FAMILY COURT 

24 EAST CENTRAL BOSSIER PARISH FIRE 
DISTRICT #1 

25 EAST FELICIANA PARISH SHERIFF OFFICE 

26 FIRE PROTECTION DISTRICT NO 1 OF TENSAS 
PARISH 

27 FRANKLIN ECONOMIC DEVELOPMENT 
FOUNDATION 

28 GRANT PARISH POLICE JURY 

29 GRANT PARISH POLICE JURY GAS DEPT. 

30 GRANT PARISH SHERIFF 

31 IBERIA PARISH GOVERNMENT 

32 IBERVILLE PARISH COUNCIL 

33 JACKSON PARISH POLICE JURY 

34 JEFFERSON PARISH DISTRICT ATTORNEY 

35 JEFFERSON PARISH GOVERMENT 

36 LA SALLE PARISH POLICE JURY 

37 LINCOLN PARISH LIBRARY 

38 LIVINGSTON COUNCIL ON AGING 

39 MOREHOUSE PARISH POLICE JURY 

40 ORLEANS PARISH CRIMINAL SHERIFFS OFFICE 

41 OUACHITA MULTI-PURPOSE COMMUNITY ACTION 
PROGRAM, INC 

42 OUACHITA PARISH POLICE JURY 

43 OUACHITA PARISH POLICE JURY 

44 PLAQUEMINES PARISH GOVERNMENT 

45 POINTE COUPEE PARISH POLICE JURY 

46 RAPIDES PARISH LIBRARY 

47 RAPIDES PARISH POLICE JURY 

48 RICHLAND PARISH LIBRARY 

49 RICHLAND PARISH SHERIFF DEPARTMENT 

50 SOUTH CENTRAL PLANNING & DEVELOPMENT 
COMMISSION 

51 ST JOHNS THE BAPTIST PARISH 

52 ST TAMMANY FIRE DISTRICT 4 

53 ST. BERNARD PARISH ADULT DRUG COURT 

54 ST. CHARLES PARISH 

55 ST. LANDRY PARISH TOURIST COMMISSION 

56 ST. MARY PARISH GOVERNMENT 

57 ST. MARY PARISH RECREATION DISTRICT #3 

58 ST. TAMMANY PARISH ASSESSOR 

59 ST.CHARLES SHERIFFS OFFICE 

60 SULPHUR PARKS  AND  RECREATION 

61 TANGIPAHOA MOSQUITO ABATEMENT DISTRICT 

62 TENSAS PARISH POLICE JURY 

63 THIRD JUDICIAL DISTRICT COURT 
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64 UNION PARISH HOMELAND SECURITY 

65 WEBSTER PARISH POLICE JURY 

66 WEST CARROLL PARISH SHERIFFS DEPT. 

67 WEST FELICIANA COMMUNICATIONS DISTRICT 

68 WINN PARISH DISTRICT ATTORNEY 

69 WINN PARISH POLICE JURY 

Registered Higher Education in LA 
1 ACADIANA TECHNICAL COLLEGE 

2 CAMERON COLLEGE 

3 CENTENARY COLLEGE OF LOUISIANA 

4 COMPASS CAREER COLLEGE 

5 DELGADO COMMUNITY COLLEGE 

6 DILLARD UNIVERSITY 

7 GRETNA CAREER COLLEGE 

8 KAPPA KAPPA GAMMA 

9 LOUISIANA STATE UNIVERSITY 

10 LOUISIANA TECHNICAL COLLEGE 

11 LOYOLA UNIVERSITY OF NEW ORLEANS 

12 LSUHSC - SHREVEPORT 

13 NEW ORLEANS BAPTIST THEOLOGICAL 
SEMINARY 

14 NOTRE DAME SEMINARY 

15 OUR LADY OF HOLY CROSS COLLEGE 

16 SOUTH LA COMMUNITY COLLEGE 

17 SOUTHEASTERN LOUISIANA UNIVERSITY 

18 SOUTHERN UNIVERSITY 

19 SOWELA TECH COMM COLLEGE 

20 THE ADMINISTRATORS OF THE TULANE 
EDUCATIONAL FUND 

21 THE ART STATION 

Registered K-12 in LA 
1 ACADEMY OF THE SACRED HEART 

2 ACADIA PARISH SCHOOL BOARD 

3 ADVOCACY FOR THE ARTS & TECHNOLOGY 

4 ALEXANDRIA COUNTRY DAY SCHOOL 

5 ARCHBISHOP RUMMEL HIGH SCHOOL 

6 ARCHBISHOP SHAW HIGH SCHOOL 

7 AVOYELLES PARISH SCHOOL BOARD 

8 BEAUREGARD PARISH SCHOOL BOARD 

9 BOGALUSA SCHOOL BOARD 

10 BOSSIER PARISH SCHOOL BOARD 

11 BOSSIER PARISH SCHOOL BOARD (BPSB) 

12 BROTHER MARTIN HIGH SCHOOL 

13 CADDO PARISH MAGNET HIGH  SCHOOL 

14 CADDO PARISH SCHOOLS 

15 CALCASIEU PARISH SCHOOL SYSTEM 

16 CATAHOULA PARISH SCHOOL BOARD 

17 CATHOLIC HIGH SCHOOL 

18 CATHOLIC OF POINTE COUPEE SCHOOL 

19 CEDAR CREEK SCHOOL 

20 CENTRAL PRIVATE SCHOOL 

21 CENTRAL SCHOOL CORP. 

22 CHILDREN'S CHARTER MIDDLE SCHOOL 

23 CLAIBORNE PARISH SCHOOL BOARD 

24 DARBONNE WOODS CHARTER SCHOOL, INC. 

25 DELHI CHARTER SCHOOL 

26 DESOTO PARISH SCHOOL BOARD 

27 DIOCESE OF LAFAYETTE 

28 E.D. WHITE CATHOLIC HIGH 

29 EAST CARROLL PARISH SCHOOL BOARD 

30 EPISCOPAL HIGH SCHOOL OF BATON ROUGE 

31 EXCELSIOR CHRISTIAN SCHOOL 

32 GRACE LUTHERAN CHURCH AND EARLY 
CHILDHOOD CENTER 

33 HOLY TRINITY LUTHERAN CHURCH AND 
SCHOOL 

34 HOSANNA FIRST ASSEMBLY OF GOD 

35 IBERVILLE PARISH SCHOOL BOARD 

36 JACKSON PARISH SCHOOL BOARD 

37 JEFFERSON DAVIS PARISH SCHOOL BOARD 

38 JEFFERSON PARISH SCHOOL BOARD 

39 JESUS THE GOOD SHEPHERD SCHOOL 

40 LAFAYETTE PARISH SCHOOL SYSTEM 

41 LASALLE PARISH SCHOOL DISTRICT 

42 LINCOLN PARISH SCHOOL BOARD 

43 LITTLE ANGELS SCHOOL  AND  DAY CARE 

44 LIVINGSTON PARISH PUBLIC SCHOOLS 

45 LORANGER HIGH SCHOOL FOOTBALL 

46 LSMSA 

47 MADISON PARISH SCHOOL BOARD 

48 MENTORSHIP ACADEMY 

49 MONROE CITY SCHOOLS 

50 MOREHOUSE PARISH SCHOOL BOARD 

51 MORRIS JEFF COMMUNITY SCHOOL 

52 NEWELLTON ELEMENTARY SCHOOL 

53 NORTHEAST BAPTIST SCHOOL 

54 OAK FOREST ACADEMY 

55 OPELOUSAS CATHOLIC SCHOOL 

56 ORLEANS PARISH SCHOOL BOARD 

57 OUACHITA PARISH SCHOOL BOARD 

58 PARKVIEW BAPTIST 

59 PARKVIEW BAPTIST SCHOOL 
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60 PARKVIEW ELEMENTARY PTO 

61 RAPIDES PARISH SCHOOL BOARD 

62 RECOVERY SCHOOL DISTRICT 

63 RICHLAND PARISH SCHOOL BOARD 

64 RIVERSIDE ACADEMY 

65 ST JOSEPH THE WORKER 

66 ST LANDRY PARISH SCHOOL BOARD 

67 ST MARY'S DOMINICAN HS 

68 ST. AMANT HIGH SCHOOL 

69 ST. AUGUSTINE HIGH SCHOOL 

70 ST. BERNARD PARISH PUBLIC SCHOOL 
DISTRICT 

71 ST. CHARLES PARISH PUBLIC SCHOOLS 

72 ST. CLETUS SCHOOL 

73 ST. DOMINIC SCHOOL 

74 ST. EDWARD SCHOOL 

75 ST. JOAN OF ARC SCHOOL 

76 ST. JOHN ELEMENTARY/MIDDLE SCHOOL 

77 ST. MARIA GORETTI CHURCH 

78 ST. PIUS X SCHOOL 

79 ST.MARY PARISH SCHOOL BOARD 

80 STATE DEPARTMENT OF EDUCATION 

81 TANGIPAHOA PARISH SCHOOL SYSTEM 

82 THE DUNHAM SCHOOL 

83 UNION PARISH SCHOOL BOARD 

84 URSULINE ACADEMY OF NEW ORLEANS 

85 VERMILION PARISH SCHOOL BOARD 

86 VERNON PARISH SCHOOL BOARD 

87 VIDALIA JUNIOR HIGH SCHOOL 

88 VISITATION OF OUR LADY CATHOLIC SCHOOL 

89 WEST BATON ROUGE PARISH SCHOOL BOARD 

90 WEST CARROLL PARISH SCHOOL BOARD 

91 WESTMINSTER CHRISTIAN ACADEMY 

92 WINN PARISH SCHOOL BOARD 

Registered NonProfit and Other in LA 
1 A AND B NOTARY 

2 ACI ST JOHN LLC 

3 ADVOCACY CENTER FOR THE ELDERLY AND 
DISABLED, INC. 

4 AGAPE LOVE 

5 ALLEGIANCE HEALTH MANAGEMENT 

6 AMERICAN CHILD DAY CARE CENTER 

7 ANTIOCH BAPTIST CHURCH 

8 APOSTOLIC DELIVERANCE U.P.C. INC. 

9 ARCHDIOCESE OF NEW ORLEANS 

10 ASSOCIATED PROFESSIONAL EDUCATORS OF 
LOUISIANA 

11 AVOYELLES PROGRESS ACTION COMMITTEE, 
INC 

12 BARKSDALE FEDERAL CREDIT UNION 

13 BARKSDALE UNITED METHODIST CHURCH 

14 BATON ROUGE CHILDREN'S ADVOCACY 
CENTER 

15 BATON ROUGE SOCCER ASSOCIATION 

16 BEGINNERS MIND INC 

17 BENTON UNITED METHODIST CHURCH 

18 BEREAN CHURCH 

19 BONITA ROAD BAPTIST CHURCH 

20 BOOST FOUNDATION, INC. 

21 BOSSIER CHAMBER OF COMMERCE 

22 BOSSIER PARISH MAXIMUM SECURITY JAIL 

23 BOY SCOUTS OF AMERICA 

24 BROADMOOR CHRISTIAN CHURCH 

25 BROADMOOR IMPROVEMENT ASSOCIATION 

26 BROADMOOR PRESBYTERIAN CHURCH 

27 BROADMOOR UNITED METHODIST PRESCHOOL 

28 CAJUNDOME 

29 CALLAWAY ENTERPRISES 

30 CALVARY BAPTIST CHURCH 

31 CAPITAL AREA ALLIANCE FOR HOMELESS 

32 CENLA AREA AGENCY ON AGING, INC. 

33 CENLA COMMUNITY ACTION COMMITTEE, INC. 

34 CENTRAL ASSEMBLY OG GOD 

35 CENTRAL CITY EOC 

36 CHILDREN'S HOSPITAL 

37 CHITIMACHA TRIBE OF LOUISIANA 

38 CHRISTVIEW CHRISTIAN CHURCH 

39 CHURCH UNITED FOR COMMUNITY 
DEVELOPMENT 

40 CITY OF FAITH PRISON MINISTRIES, INC. 

41 COMITE BAPTIST CHURCH 

42 COMMITTEE FOR PLAQUEMINES RECOVERY 

43 COMMUNITY SUPPORT PROGRAMS, INC. 

44 CONGREGATION TEMPLE SINAI 

45 COOK BAPTIST CHURCH 

46 CORNERSTONE CHURCH OF ZACHARY INC 

47 CROSSPOINT BAPTIST CHURCH 

48 CROSSROADS CHURCH 

49 DEMCO 

50 DESOTO PARISH LIBRARY 

51 DISABLED VETERNS OF LA CHAPTER 4 

52 DIVINE TOUCH COMMUNITY DEVELOPMENT 
CENTER 

53 EASTER SEALS LOUISIANA 
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54 ELDERCARE SUPPORT SERVICES 

55 ELIZABETH BAPTIST CHURCH 

56 EMMANUEL BAPTIST CHURCH 

57 EMMANUEL BAPTIST CHURCH 

58 EMMANUEL BAPTIST CHURCH 

59 EMMANUEL MISSIONARY BAPTIST CHURCH 

60 EVANGELINE BAPTIST CHURCH 

61 FAITH TABERNACLE CHURCH 

62 FAMILY MEDICAL CLINIC OF MER ROUGE 

63 FAMILY RESOURCES OF NEW ORLEANS 

64 FAMILY WORSHIP CENTER CHURCH INC 

65 FIRST APOSTOLIC CHURCH 

66 FIRST BAPTIST CHURCH 

67 FIRST BAPTIST CHURCH 

68 FIRST BAPTIST CHURCH 

69 FIRST BAPTIST CHURCH 

70 FIRST BAPTIST CHURCH COVINGTON 

71 FIRST BAPTIST CHURCH RUSTON 

72 FIRST CHURCH OF GOD IN OAK GROVE, INC. 

73 FIRST UNITED METHODIST CHURCH 

74 FIRST UNITED METHODIST CHURCH 

75 FIRST UNITED METHODIST CHURCH OF SLIDELL 

76 FRANKLIN MEDICAL CENTER 

77 FROM BONDAGE TO FREEDOM 

78 FULL GOSPEL CHURCH 

79 G B COOLEY SERVICES 

80 GALILEE BAPTIST ACADEMY 

81 GALVEZ FOOTBALL CLUB INC 

82 GIBSON AREA HOSPITAL 

83 GIRL SCOUTS OF LA - PINES TO GULF 

84 GIRLS SCOUTS LOUISIANA EAST 

85 GO CARE 

86 GOOD SAMARITANS OF FRANKLIN 

87 GOODWILL INDUSTRIES 

88 GRACE COMMUNITY CHURCH 

89 GRACE EPISCOPAL CHURCH 

90 GRACE LIFE FELLOWSHIP 

91 GREATER ELIZABETH BAPTIST CHURCH 

92 GREATER HOPE BAPTIST CHURCH 

93 GREATER MOUNT CALVARY BAPTIST CHURCH 

94 GREATER OUACHITA WATER COMPANY 

95 GULF COAST HOUSING PARTNERSHIP 

96 HABITAT FOR HUMANITY ST. TAMMANY WEST 

97 HANDS ON NETWORK 

98 HARVEST CHURCH 

99 HAVEN NURSING CENTER, INC. 

100 HAVEN REHABILITATION CENTER, INC. 

101 HEALING PLACE CHURCH 

102 HEALTH CARE CENTERS IN SCHOOLS 

103 HEBRON BAPTIST CHURCH 

104 HOPEWELL BAPTIST CHURCH 

105 HOSANNA LUTHERAN CHURCH 

106 HOSPITAL SERVICE DISTRICT NO.1, D/B/A TRI-
WARD 

107 HOUSE OF RUTH, INC. 

108 IBERIA MEDICAL CENTER 

109 IBTS 

110 IFA CHURCH 

111 INGLESIDE UNITED METHODIST CHURCH 

112 ISTROUMA AREA COUNCIL OF BOY SCOUTS 

113 JACKSON PARISH HOSPITAL 

114 JEFFERSON CHAMBER OF COMMERCE 

115 JERICO ROAD EPISCOPAL HOUSING INITIATIVE 

116 JEWISH FEDERATION OF GREATER BATON 
ROUGE 

117 K AND S CHILDHOOD DEVELOPMENT CENTER 

118 KING OF KINGS EVANGELICAL LUTHERAN 
CHURCH 

119 KIWANIS INTERNATIOINAL 

120 LA ASSEMBLY OF THE CHURCH OF GOD 

121 LA ASSOCIATION COMMUNITY ACTION 
PARTNERSHIPS 

122 LA ONE CALL 

123 LAFAYETTE HABITAT FOR HUMANITY 

124 LAFAYETTE PARISH CONVENTION & VISITORS 
COMMISSION 

125 LAFAYETTE TEEN COURT, INC 

126 LAKE BETHLEHEM BAPTIST CHURCH 

127 LAKESIDE BAPTIST CHURCH 

128 LAKESIDE DAY CARE 

129 LANE CHAPEL CME 

130 LEWIS CME 

131 LINCOLN GENERAL HOSPITAL 

132 LISAMAYE FIGHTING LUPUS AND RAISING 
AWARENESS 

133 LITTLE THEATRE OF MONROE, INC. 

134 LITTLE UNION BAPTIST CHURCH 

135 LIVINGSTON PARISH CHAMBER OF COMMERCE 

136 LIVINGSTON PARISH PRESIDENT-COUNCIL 

137 LOD AND CAROL COOK CONFERENCE CENTER 
AND HOTEL 

138 LOUIS INFANT CRISIS CENTER 

139 LOUISIANA ASSOCIATION OF HEALTH PLANS 

140 LOUISIANA DISTRICT ATTORNEYS 
ASSOCIATION 

141 LOUISIANA FAMILY FORUM 

142 LOUISIANA HEALTH CARE QUALITY FORUM 
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143 LOUISIANA HEMOPHEILIA FOUNDATION INC 

144 LOUISIANA REALTORS ASSOCIATION 

145 LOUISIANA SPCA 

146 LOUISIANA WORKFORCE LLC 

147 LOUISISANA HIGH SCHOOL ATHLETIC 
ASSOCIATION 

148 MACEDONIA MISSIONS, INC. 

149 MACON ECONOMIC OPPORTUNITY 

150 MARION BAPTIST CHURCH 

151 MARY BIRD CANCER CENTER 

152 MCIO HEAD START 

153 METRO/REGIONAL BUSINESS INCUBATOR 

154 MEYERS MEMORIAL CHAPEL 

155 MIRACLE PLACE CHURCH 

156 MOREHOUSE GENERAL HOSPITAL 

157 MORING STAR BAPTIST CHURCH 

158 MOUNT CANAAN MISSIONARY BAPTIST 
CHURCH 

159 MOUNT HERMON BAPTIST CHURCH 

160 MT. PLEASANT COMMUNITY DEVELOPMENT 
CORP. INC. 

161 MT. SINAI MBC 

162 MT. VERNON BAPTIST CHURCH 

163 MT. ZION CME CHURCH 

164 MW PRINCE HALL MASONIC HALL TEMPLE 

165 NALC BRANCH 136 

166 NATIONAL SAFETY COUNCIL 

167 NATIVITY OF OUR LADY CHURCH 

168 NEW BEGINNINGS CDC 

169 NEW CHAPEL HILL BAPTIST CHURCH 

170 NEW DAUGHTERS OF ZION MISSIONARY 
BAPTIST CHURCH IN 

171 NEW GENERATIONS CHURCH OF MONROE, INC 

172 NEW GREENWOOD BAPTIST CHURCH 

173 NEW HOME MINISTRIES 

174 NEW HORIZONS 

175 NEW ORLEANS BIOINNOVATION CENTER 

176 NEW TABERNACLE BAPTIST CHURCH 

177 NEW TESTAMENT UNITED PENTECOSTAL 
CHURCH 

178 NORTH CADDO MEDICAL CENTER 

179 NORTHWEST LOUISIANA LIONS EYE BANK 

180 NSU CHILD  AND  FAMILY NETWORK 

181 NWL TECHNICAL COLLEGE 

182 ODYSSEY HOUSE LOUISIANA, INC. 

183 OLIVE BRANCH BAPTIST CHURCH 

184 OPEN DOOR BAPTIST CHURCH 

185 OUACHITA BAPTIST CHURCH 

186 OUR LADY OF PERPETUAL HELP CATHOLIC 
CHURCH 

187 OUR LADY OF PROMPT SUCCOR CHURCH 

188 OUR LADY OF VICTORY 

189 PARKVIEW BAPTIST CHURCH 

190 PCPFHF 

191 PCSS 

192 PEACEFUL REST BAPTIST CHURCH 

193 PENIEL BAPTIST CHURCH 

194 PHILADELPHIA BAPTIST CHURCH 

195 PINE BELT MULTI-PURPOSE COMMUNITY 
ACTION AGENCY 

196 PLAQUEMINES COMMUNITY C.A.R.E. CENTER 

197 PLEASANT VALLEY UNC 

198 PLEASEAN HILL BAPTIST CHURCH 

199 POLICE JURY ASSOCIATION OF LOUISIANA 

200 PONCHATOULA AREA RECREATION DISTRICT 
NO.1 

201 PORT CITY ENTERPRISES 

202 PRESBYTERIAN CHURCH OF RUSTON 

203 PRESBYTERY OF SOUTH LOUISIANA - PROJECT 
HOMECOMING 

204 PRIDE COMMUNITY ASSOCIATION 

205 RAPIDES PRIMARY HEALTH CARE CENTER 

206 REPUBLICAN PARTY OF LA 

207 RIDGE AVENUE BAPTIST CHURCH 

208 ROMAN CATHOLIC CHURCH OF THE DIOCESE 
OF BATON ROUGE 

209 SEEKER SPRINGS MINISTRY CENTER 

210 SHELL ROBERT TRAINING & CONFERENCE 
CENTER 

211 SHOWERS OF BLESSING MINISTRIES 

212 SHREVEPORT ELECTRICAL HEALTH AND 
WELFARE FUND 

213 SHREVEPORT REGIONAL ARTS COUNCIL 

214 SOLOMON TEMPLE BAPTIST CHURCH 

215 SOUTH CENTRAL LABORERS 

216 SOUTHERN FINANCIAL EXCHANGE 

217 SOUTHERN UNITED NEIGHBORHOODS  

218 SOUTHSIDE ECONOMIC DEVELOPMENT 

219 ST PATRICK CHURCH 

220 ST THOMAS AQUINAS CATHOLIC CHURCH 

221 ST. AGNES CATHOLIC CHURCH 

222 ST. ALBAN'S CHAPEL 

223 ST. ALOYSIUS CATHOLIC SCHOOL 

224 ST. ANDREW PRESBYTERIAN CHURCH 

225 ST. BERNARD PROJECT 

226 ST. FRANCES XAVIER CABRINI CATHOLIC 
CHURCH 

227 ST. FRANCIS DINER 

228 ST. GEORGE CHURCH 

229 ST. JEAN VIANNEY CHURCH 
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230 ST. JOHN THE BAPTIST CATHOLIC CHURCH 

231 ST. JOHN THE BAPTIST CATHOLIC CHURCH 

232 ST. JOHN THE BAPTIST PARISH LIBRARY 

233 ST. MARY CAA, INC. 

234 ST. MARY PARISH TOURIST COMMISSION 

235 ST. MARYS BAPTIST CHURCH 

236 ST. MICHAEL SPECIAL SCHOOL 

237 ST. PAUL BAPTIST CHURCH 

238 ST. PAULS UNITED METHODIST CHURCH 

239 ST. PETER CATHOLIC CHURCH 

240 ST. REST BAPTIST CHURCH 

241 ST.ANSELM CATHOLIC CHURCH 

242 ST.MARY PARISH LIBRARY 

243 STARLIGHT BAPTIST CHURCH 

244 STEEPLE CHASE BAPTIST CHURCH 

245 STERLINGTON HOLINESS TABERNACLE 

246 SUMMER GROVE BAPTIST ACADEMY 

247 SUMMER GROVE BAPTIST CHURCH 

248 SWEETWATER BAPTIST CHURCH 

249 THE ARC OF IBERIA 

250 THE CELL COMMUNITY SCHOOL & RESOURCE 
CENTER 

251 THE CHURCH OF THE LIVING GOD 

252 THE FULLER CENTER FOR HOUSING OF NWLA 

253 THE HARVEST 

254 THE HOUSE OF FAITH HOPE  AND  CHARITY 

255 THE SALVATION ARMY 

256 THE SHREVEPORT-BOSSIER KOREAN 
PRESBYTERIAN CHURCH 

257 THE SPIRIT OF FREEDOM MINISTRIES 

258 THE WAY OF HOLINESS APOSTOLIC CHURCH 

259 TOTAL COMMUNITY ACTION, INC. 

260 TRAILBLAZER RESOURCE AND CONSERVATION 
AREA, INC. 

261 TRINITY BAPTIST CHURCH 

262 TRINITY EPISCOPAL CHURCH 

263 TRINITY LUTHERAN CHURCH 

264 TRINITY WORSHIP CENTER 

265 TULANE HILLEL 

266 UNION COMMINITY ACTION, ASSOCIATION 

267 UNION COUNCIL ON AGING 

268 UNION SPRINGS MBC 

269 UNITECH TRAINING ACADEMY 

270 UNITED AUTO WORKERS UNION 

271 UNITED CEREBAL PALSY OF GREATER NEW 
ORLEANS, INC 

272 UNITED METHODIST HOPE MINISTRIES 

273 UNITED WAY OF NORTHEAST LOUISIANA, INC. 

274 UNITED WAY OF NW LOUISIANA 

275 UNITY FOR THE HOMELESS,INC. 

276 UNIVERSITY CHURCH OF CHRIST 

277 UPWARD BOUND MINISTRIES, INC. 

278 URBAN IMPACT MINISTRIES 

279 VERMILION PARISH SHERIFF DEPT. 

280 VERMILION PARISH WATERWORKS DISTRICT 
NO.1 

281 VERNON COMMUNITY ACTION COUNCIL, INC. 

282 VOLUNTEERS OF AMERICA GREATER BATON 
ROUGE, INC. 

283 VOLUNTEERS OF AMERICA OF GREATER NEW 
ORLEANS 

284 VOLUNTEERS OF AMERICA OF NORTH 
LOUISIANA 

285 WEST BATON ROUGE CHAMBER OF 
COMMERCE 

286 WEST BATON ROUGE PARISH POLICE JURY 

287 WEST BATON ROUGE S/O WORK RELEASE 

288 WEST JEFFERSON MEDICAL CENTER 

289 WILLIAMS MEMORIAL CME 

290 WILLIS-KNIGHTON FEDERAL CREDIT UNION 

291 WISNER FOUNDATION 

292 WORD OF LIFE MINISTRIES 

293 WORKFORCE INVESTMENT BOARD SDA-83 

294 YMCA OF SHREVEPORT, LA 

Registered Special/Independent in LA 
1 BOARD OF COMMISSIONERS OF THE PORT OF 

NEW ORLEANS 
2 BOSSIER PARISH COMMUNICATIONS DISTRICT 

NO. 1 
3 CAPITAL AREA LEGAL SERVICES CORP 

4 LAFAYETTE AIRPORT COMMISSION 

5 NEW ORLEANS REGIONAL BUSINESS PARK 

6 POVERTY POINT RESERVOIR DISTRICT 

7 ST. GEORGE FIRE PROTECTION DISTRICT NO.2 

8 ST. TAMMANY PARISH FIRE PROTECTION 
DISTRICT NO. 3 

9 UNIVERSITY HOUSE@ACADIANA 
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Registered State Agencies in LA
1 18TH JDC-ALVIN BATISTE, JR JUDGE 

2 26 TH JUDICIAL COURT 

3 26TH JUDICIAL DISTRICT PUBLIC DEFENDER 

4 C.A.S.S.E. 

5 COLUMBIA DEVELOPMENT CENTER 

6 CONCEALED HANDGUN PERMIT UNIT 

7 COVINGTON HOUSING AUTHORITY 

8 DCFS/CW/WEST JEFFERSON 

9 DEPARTMENT OF CHILDREN AND FAMILY SERVICES/CHILD WELFARE/WEST JEFFERSO 

10 DEPARTMENT OF REVENUE/LOUISIANA 

11 DEPT OF CULTURE RECREATION AND TOURISM 

12 DHH-OFFICE OF PUBLIC HEALTH 

13 ELAYN HUNT CORRECTIONAL CENTER 

14 FLETCHER TECHNICAL COMMUNITY COLLEGE 

15 HAMMOND DEVELOPMENTAL CENTER 

16 HOUMA-TERREBONNE HOUSING AUTHORITY 

17 LA DEPT OF WILDLIFE  AND  FISHERIES 

18 LA OFFICE OF STATE PARKS 

19 LA RESEARCH PARK CORPORATION 

20 LA SHERIFFS PENSION  AND  RELIEF FUND 

21 LA STATE BOARD OF MEDICAL EXAMINERS 

22 LA. DIVISION OF ADMINISTRATION 

23 LEONARD J CHABERT MEDICAL CENTER 

24 LINCOLN COUNCIL ON THE AGING 

25 LOUISIANA BOARD OF BARBERS EXAMINERS 

26 LOUISIANA BOARD OF CHIROPRACTIC EXAMINERS 

27 LOUISIANA DEPARTMENT OF STATE 

28 LOUISIANA HOUSING FINANCE AGENCY 

29 LOUISIANA STATE GOV. BIDS 

30 LOUISIANA TECH UNIVERSITY 

31 LSU AGCENTER EXTENSION SERVICE OFFICE 

32 LSU BOGALUSA MEDICAL 

33 LSU HEALTH SYSTEMS 

34 LSUHSC/E.A. CONWAY MEDICAL CENTER 

35 METROPOLITAN DEVELOPMENTAL CENTER 

36 MHSD/CHARTRES-PONTCHARTRAIN BEHAVIOR HEALTH CENTER 

37 ORLEANS PARISH COMMUNICATION DISTRICT 

38 RICHLAND PARISH TAX ASSESSORS OFFICE 

39 RUSTON HOUSING AUTHORITY 

40 SPECIAL EDUCATION DISTRICT NO.1 OF LAFOURCHE 

41 STATE OF LOUSIANA OFFICE OF LEGISLATIVE AUDITOR 

42 TAHGIPAHOA PARISH SHERIFF'S OFFICE 

43 THE SPRINGS OF RECOVERY ADOLESCENT PROGRAM 

44 VERNON WORKFORCE CENTER 
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SECTION 00700 
 

GENERAL CONDITIONS 
 
 

PART 1 - DEFINITIONS 

1.01 Architect.  The duly licensed individual or entity who has been engaged by the Owner to 
observe performance of the Work and to consult with and advise the Owner during the 
construction process.  As employed herein, the term "Architect" may refer to an 
individual, an organization or to the Architect's authorized representative. 

1.02 Change Order.  A written order to the Contractor signed by the Owner, the Architect, and 
the Contractor, which authorizes a change in the Work, an adjustment to the Contract 
Sum, and/or an adjustment to the Contract Period.  The latest edition of AIA Standard 
Form G701 shall be utilized. 

 
1.03 Construction Schedule.  The schedule for completion of the Work.  The Construction 

Schedule shall be developed utilizing a Critical Path method of scheduling, indicating 
time periods allotted for the performance of all constituent parts of the Work within the 
Contract Period. 

1.04 Contract or Contract Documents.  The terms “Contract” and “Contract Documents” shall 
be used interchangeably herein and shall consist of the following: 

A. The signed Agreement; 

B. The General Conditions of the Contract, which appear herein; 

C. The Drawings and Specifications; 

D. The Supplementary Conditions; 

E. Any Addenda issued prior to execution of the Agreement; 

F. The Notice of Award issued by the Owner to the Contractor; 

G. The Notice to Proceed issued by the Owner to the Contractor; 

H. Any modifications which are issued subsequent to the execution of the 
Agreement and which may take the form of a Work Order, a Change Order, or 
written interpretations issued by the Architect; 
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I. The Contractor’s Payment and Performance Bonds;  

J. The Bidding Documents, which shall include the Contractor’s completed Bid 
Proposal Form and the Instructions to Bidders; and 

K. All provisions required by Law or Regulation to be incorporated herein, 
regardless of whether any such provision is referred to or set forth expressly in 
these Contract Documents. 

1.05 Contract Period.  The period of time allotted in the Contract Documents for completion of 
the Work, as such period may be adjusted from time to time in the manner prescribed 
herein. 

1.06 Contract Sum.  The total amount payable to the Contractor for performance of the Work.  
The Contract Sum is stated in the Contract Documents and shall be subject to 
adjustments in the manner specified herein. 

1.07 Contractor.  The corporation, limited liability company, partnership or other person or 
entity that contracts with the Owner to perform the Work.  As employed herein, the term 
"Contractor" may refer to an individual, an organization, or to the Contractor's authorized 
representative.   

1.08 Critical Path.  The logical and necessary sequence through which all Work items must 
be completed within their respective timeframes or the completion date for the Project 
will change.  A delay in the completion of any Work item that is on the Critical Path 
necessarily causes a corresponding delay to the Date of Substantial Completion. 

1.09 Date of Final Completion.  The date certified by the Architect as the date upon which the 
Work is completely finished, which event shall be achieved by the Contractor within the 
time period specified in Section 01010, Summary of Work. 

1.10 Date of Substantial Completion.  The date certified by the Architect as the date upon 
which the Work has been sufficiently completed to allow the Work to be utilized by the 
Owner for the purpose for which it was intended.  Such event shall be achieved by the 
Contractor within the time period specified in Section 01010, Summary of Work. 

1.11 Day.  The term "day" shall mean "calendar day." 

1.12 Defective.  An item described herein as “defective” shall be deemed to be unsatisfactory, 
faulty, or deficient in that it does not conform to the requirements of the Contract 
Documents, or does not meet the requirements of any inspection, reference standard, 
test, or approval referred to in the Contract Documents, or has been damaged prior to 
the Date of Final Completion of the Work (unless responsibility for the protection thereof 
has been assumed by the Owner as of an earlier date). 
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1.13 Director, Office of Design and Construction.  The official in charge of day to day 
construction matters for the Owner.  The Director may designate a representative to act 
on his or her behalf. 

1.14 Float.  The period of time between the early start date and the late start date, or the early 
finish date and the late finish date of any of the activities set forth on the Construction 
Schedule.  The Owner shall have and retain exclusive ownership of the Float. 

1.15 Laws and/or Regulations.  Any and all laws, rules, regulations, ordinances, codes, 
and/or orders of any and all governmental bodies, agencies, authorities, and/or courts, 
which are applicable to the Work (or any aspect thereof) and are in effect at any time or 
from time to time during the Contract Period. 

1.16 Notice.  Notice shall mean written notice.  Written notice shall be deemed to have been 
duly served on the Contractor if delivered by U.S. Mail, hand delivery, or facsimile 
transmission to the Contractor's office at the Project or to the business address or fax 
number of the Contractor as stated in its Bid Form Proposal; or if delivered in person to 
the Contractor, to the Contractor's foreman or superintendent for the Project, or any 
officer or director of the Contractor.  Unless otherwise specified herein, Notice shall be 
deemed to have been duly served on the Owner if delivered by U.S. Mail, hand delivery, 
or facsimile transmission (with a duplicate copy transmitted by another means of delivery 
authorized hereunder) to the Office of Design and Construction Services, Fairfax County 
Public Schools, Gatehouse Administration Center, 8115 Gatehouse Road, Suite 3400, 
Falls Church, Virginia 22042, fax number (571)-423-2422 or (571) 423-2317. 

1.17 Notice to Proceed.  A written notice from the Owner to the Contractor, which gives 
consent for commencement of the Work.  Unless otherwise provided, Work shall 
commence on the date specified in the Notice to Proceed. 

1.18 Overhead.  All costs of administration, field office and home office costs (including 
extended costs), general superintendence, office engineering and estimating costs, 
other required insurance, materials used in temporary structures (not including form 
work), additional premiums on the Performance and Payment Bonds of the Contractor, 
the use of small tools, scheduling costs, cumulative impact costs and all other costs 
incidental to the performance of a change in the Work or to the cost of doing business.  
Small tools are defined as any tool with a replacement value less than $1,000. 

1.19 Owner.  The School Board of Fairfax County, Virginia, its authorized representatives and 
employees.  

1.20 Project.  The entire improvement of which this Contract and the Work contemplated 
hereby forms a part.  The Project may include construction and/or other activities that 
are to be performed by the Owner or by one or more Separate Contractors. 

1.21 Separate Contractor.  Any corporation, limited liability company, partnership or other 
person or entity that contracts with the Owner to perform one or more portions of the 
Project, other than the Work.   
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1.22 Shop Drawings.  All drawings, diagrams, illustrations, schedules, and other data or 
information which are specifically prepared or assembled by or for the Contractor and 
are submitted by the Contractor to illustrate a portion of the Work.  Shop Drawings are 
not Contract Documents. 

1.23 Site.  The area upon or in which the Contractor's operations are performed and such 
other areas adjacent thereto as may be designated as such by the Architect.  The Site 
may be shared by the Contractor with the Owner and with Separate Contractors and 
their subcontractors. 

1.24 Subcontractor.  Any corporation, limited liability company, partnership or other person or 
entity, other than an employee of the Contractor, who contracts with the Contractor to 
furnish or who actually furnishes labor, materials, services or equipment, or any 
combination thereof to the Contractor in connection with the Work. 

1.25 Submittal Schedule.  A schedule for submission to the Architect of all required shop 
drawings, equipment data, and the like, which reflects lead times of critical submittals 
and is coordinated with the Construction Schedule for timely progress. 

1.26 Sub-Subcontractor.  Any corporation, limited liability company, partnership or other 
person or entity, other than an employee of a Subcontractor, who contracts with a 
Subcontractor to furnish, or who actually furnishes labor, materials, service or 
equipment, or any combination thereof to a Subcontractor in connection with the Work. 

1.27 Surety.  Any entity that has executed as Surety the Contractor's performance and/or 
payment bonds securing performance of the Work contemplated by this Contract and/or 
providing for protection of claimants who have and fulfill contracts to supply labor or 
materials to the Contractor in connection with the Work. 

1.28 Work.  Everything explicitly or implicitly required to be furnished or performed under the 
Contract Documents.  The Work may represent the whole, or a necessary and 
interdependent part of, the Project. 

Number and Gender of Words.  Whenever the Contract so admits or requires, all references to 
one number shall be deemed to extend to and include the other number, whether singular of 
plural, and the use of any gender shall be applicable to all genders. 

PART 2 - EXECUTION AND INTENT OF THE CONTRACT 

2.01 Execution of Contract Documents.  Four (4) copies of the Contract Documents shall be 
signed by both the Owner and the Contractor. 

2.02 Familiarity with Site.  The Contractor’s execution of the Agreement shall constitute a 
representation that the Contractor has visited the Site, become familiar with local 
conditions under which the Work is to be performed, and correlated personal 
observations with the requirements of the Contract Documents.  
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2.03 Order of Precedence.  The intent of the Contract Documents is to include all items 
necessary for the proper execution and completion of the Work, including without 
limitation, all labor, materials, equipment and furnishings required in connection 
therewith.  The Contract Documents are complimentary, and what is required by one 
shall be as binding as if required by all.  In the event or any conflict, error or ambiguity in 
or among the various Contract Documents, such documents shall be accorded the 
following order of precedence: 

Change Orders 
Notice to Proceed 
Notice of Award 
Addenda 
Supplementary Conditions 
General Conditions 
Agreement 
Instructions to Bidders 
Drawings and Specifications 
Payment and Performance Bonds 
Bid Form 
 

Except as otherwise specifically stated in the Contract Documents, the provisions of the 
Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 
discrepancy between the provisions of the Contract Documents and: 

A. the provisions of any standard, specification, manual, or code of any technical 
society, organization or association (whether or not specifically incorporated by 
reference in the Contract Documents);  or 

B. the provisions of any Laws or Regulations applicable to the performance of  the 
Work (unless such an interpretation of the provisions of the Contract Documents 
would result in  violation of such Law or Regulation). 

2.04 Division of Work.  The subdivision of the Drawings and Specifications into divisions, 
sections and articles is for the purpose of ease of reference only and shall not control the 
Contractor in dividing the Work among Subcontractors or in establishing the extent of 
Work to be performed by any trade.  The Contractor shall be responsible for segregating 
the Work among the various trades, if necessary or desirable in its discretion. 

A. The Specifications shall serve to amplify the requirements of materials and 
methods.  The mention in any section of the Specifications of any article or 
operation requires that the Contractor shall provide all such items indicated on, or 
reasonably inferred from, the Drawings, furnishing for such purpose all labor, 
materials and equipment required in connection therewith.  Omission of any 
article or operation does not relieve the Contractor of the responsibility for 
completion of the Work intended by the Drawings and Specifications to be 
included in the Contract. 
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2.05 Contract Interpretations.  The Owner or the Contractor may request contract 
interpretations in writing from the Architect.  Such requests for interpretations must be 
submitted sufficiently in advance of the date upon which the interpretation is actually 
required by the Owner or the Contractor to allow the Architect to issue the interpretation 
so as not to delay the progress of the Work. Written interpretations so requested shall be 
issued by the Architect in a manner commensurate with the timely execution of the 
Work, shall be consistent with the intent of the Contract Documents, and shall be in 
accordance with established progress schedules. 

2.06 Copies and Ownership of Drawings, Specifications and Other Documents. 

A. The Contractor will be furnished 20 sets of Drawings, Specifications and other 
documents prepared by the Architect (the "Architect's Documents") free of 
charge.  Additional sets may be purchased by the Contractor at the cost of 
reproduction. 

B. Neither the Contractor nor any Subcontractor or supplier or other person or 
organization performing or furnishing any of the Work: 

1. shall have or acquire any title to or ownership rights in any of the 
Drawings, Specifications, or other documents (or copies of any thereof) 
prepared by or bearing the Architect’s seal; or 

2. shall reuse any of such Drawings, Specifications, other documents, or 
copies on extensions of the Project or any other project without written 
consent of the Owner and the Architect. 

PART 3 - ARCHITECT 

3.01 Contract Administration.  The Architect shall provide administration of the Contract in 
accordance with the Contract Documents and the Agreement between the Owner and 
the Architect. 

3.02 Owner’s Representative.  The Architect shall serve as the Owner's representative during 
construction, until final payment is due, and with the Owner's concurrence, from time to 
time during the Correction Period described in Paragraph 12.05(B).  The Architect shall 
advise and cooperate with the Owner and shall act on the Owner's behalf in accordance 
with the Contract Documents.  The Owner shall issue instructions to the Contractor or, at 
its option, elect to have the Architect issue instructions to the Contractor. 

3.03 Observation of Work.  The Architect shall have access to the Work and shall visit the 
Site periodically in order to determine the progress of the Work and to assess the quality 
of the completed Work.  Based upon its on-site evaluations, the Architect will advise the 
Owner of the progress of the Work and will endeavor to guard the Owner against defects 
and deficiencies in the Work.  The Architect shall not have control over or charge of and 
shall not be responsible for construction methods, techniques, procedures, sequences or 
safety measures employed in connection with the Work.  The Architect shall not be 
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responsible for the failure of the Contractor, Subcontractors, or Sub-subcontractors to 
perform the Work in accordance with the Contract Documents. 

3.04 Payment Certifications.  Based upon the Architect's observations and evaluations of the 
Contractor's Applications for Payment, the Architect shall review and certify the amounts 
due the Contractor.  The Architect may, in its discretion, revise the applications for 
payment to show the actual value of Work completed in accordance with the Architect's 
observations of the Work.  The Contractor agrees to be bound by the Architect's 
revisions to the applications for payment. 

3.05 Interpretation of Contract Documents.  The Architect shall interpret the Contract 
Documents in accordance with Paragraph 2.05, and shall serve as the impartial judge of 
the performance of the Work. 

3.06 Rejection of Work.  The Architect and/or the Owner shall have the authority to reject 
Work that is defective or that otherwise does not conform to the requirements of the 
Contract Documents.  The Architect and/or the Owner shall have the authority to order 
special inspections or tests, regardless of whether or not the Work has been fabricated, 
installed or completed.  No responsibility or duty of the Architect and/or the Owner to the 
Contractor, Subcontractors, or Sub-subcontractors shall be created by this authority or 
by good faith decisions rendered in the exercise of this authority. 

3.07 Preparation of Change Orders; Review of Submittals.  The Architect shall prepare 
Change Orders, shall perform inspections to determine the Dates of Substantial and 
Final Completion, shall review all required documents submitted by the Contractor, and 
shall issue Certificates of Substantial Completion and Final Payment in accordance with 
the provisions of Paragraphs 12.04 and 12.05. 

3.08 No Contractual Relationship.  No contractual relationship shall exist or be deemed to 
exist between the Architect and the Contractor. 

3.09 Ownership of Drawings and Specifications.  Original Drawings and Specifications are the 
property of the Architect.  Notwithstanding such fact, however, the Project is the property 
of the Owner, and the Architect may not use the Drawings and Specifications for any 
purpose not relating to the Project without the Owner's consent.  The Owner shall be 
furnished with such reproductions of Drawings and Specifications as the Owner may 
reasonably require.  Upon completion of the Work or any earlier termination of the 
Agreement pursuant to Part 17, the Architect will revise the Drawings to reflect changes 
made during construction and the Architect will promptly furnish the Owner with one 
complete set of reproducible record prints.  All such reproductions shall be the property 
of the Owner who may use them without the Architect's permission for other projects, for 
additions to this Project, and/or for completion of this Project by others. 

PART 4 - THE OWNER 

4.01 Owner Representative.  The Owner shall provide one or more representatives to 
observe the Work; provided, however, that the presence of the Owner’s representatives 
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shall in no way constitute an approval of means, methods or materials which do not 
conform to the requirements of the Contract Documents. 

4.02 Rejection of Work.  The Owner shall have the right to reject Work in accordance with 
Paragraph 3.06. 

4.03 Completion and Correction of Work.  The Owner shall have the right to complete or 
correct the Work in accordance with Paragraphs 4.05 and 12.05(D). 

4.04 Review of Payment Applications.  The Owner shall have the right to review, revise, and 
approve the Architect's certifications concerning payment.   

4.05 Right to Supplement Contractor’s Work Force.  In the event that the Contractor fails (in 
the opinion of the Owner) within 3 days following Notice from the Owner:  (a) to correct 
defective Work; or (b) to supply labor, materials, or equipment that is necessary to 
complete the Work in strict accordance with the requirements of the Contract 
Documents, then the Owner shall have the right to (i) order the Contractor to stop the 
Work or a designated portion thereof; and/or (ii) supplement the Contractor’s forces, in 
each case to the extent deemed necessary and advisable by the Owner and until such 
time as, in the opinion of the Owner, the cause of the order or action shall have been 
corrected.  The Owner shall have the right to:  (a) correct the deficiencies set forth in the 
Notice, either with its own forces or with a separate contractor engaged by the Owner to 
perform such corrections; (b) deduct the cost of correcting such deficiencies (including 
costs for additional services in connection therewith) from amounts then or thereafter 
due the Contractor under the Contract Documents; and (c) order the Contractor to re-
start at a designated time all or any portion of the Work stopped by the Owner.  If the 
amounts then or thereafter due the Contractor are insufficient to cover the cost of 
correcting the deficiencies, then the difference shall be payable by the Contractor to the 
Owner upon written demand.  The Architect’s determination of cost hereunder shall be 
final and binding upon the parties.  The Owner's exercise of the right to correct 
deficiencies shall be in addition to, and shall in no way prejudice or limit, any other 
remedies available to the Owner.  In the event that it is determined for any reason that 
grounds for stopping all or any portion of the Work did not exist, then, at the election of 
the Owner, the rights and obligations of the parties hereunder shall be the same as if the 
Notice directing the Contractor to stop the Work had been delivered under the provisions 
of Paragraph 17.06 hereof; provided, however, that the Contractor in such event shall be 
deemed to have received seven days prior written Notice of termination.  Any 
compensation determined to be due the Contractor pursuant to Paragraph 17.06 shall 
be offset by the cost of correcting the Work.  The Contractor shall in no event be entitled 
to receive anticipated profits or consequential damages of any kind in connection with 
any termination or action hereunder.  

4.06 No Discrimination Against Faith-Based Organizations.  The Owner does not discriminate 
against faith-based organizations on the basis of the organization’s religious character, 
or impose conditions that (i) restrict the religious character of the faith-based 
organizations, except as provided by law, or (ii) impair, diminish or discourage the 
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exercise of religious freedom by the recipients of such goods, services or 
disbursements. 

PART 5 - CONTRACTOR 

5.01 General Duties and Obligations.   

A. Contractor Responsibilities.  The Contractor shall perform all the Work and, 
except as otherwise expressly provided herein, shall furnish, at its own cost and 
expense, all labor, materials, equipment, and other facilities as may be 
necessary and proper for performing and completing the Work.  The Contractor 
shall be responsible for the entire Work until completed and finally accepted by 
the Owner. 

B. Quality Workmanship.  Unless otherwise provided herein, the Work shall be 
performed in accordance with the best modern practice and with materials and 
workmanship of highest quality, all as determined by and entirely to the 
satisfaction of the Owner and the Architect. 

C. Supervision and Construction Procedures.  The Contractor shall supervise and 
direct the Work and coordinate the Work with that of Separate Contractors, if 
any, using its best skill and attention.  Unless otherwise expressly provided, the 
Contractor shall be solely responsible for and shall have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all 
portions of the Work under the Contract.  Unless otherwise expressly provided, 
the means and methods of construction shall be such as the Contractor may 
choose; provided, however, that the Contractor shall employ adequate and safe 
procedures, methods, structures and equipment.  Neither the Architect's approval 
nor its failure to exercise its right of approval shall relieve the Contractor of its 
obligation to accomplish the result intended by the Contract, nor shall the 
Architect's approval or failure to approve create a cause of action for damages.  
Notwithstanding the rights and remedies available to the Owner and the Architect 
hereunder, including without limitation, their respective rights to monitor the 
progress of the Work and to accept or retract acceptance of Subcontractors, the 
Contractor expressly acknowledges and agrees that it is in charge of and in control 
of the Work. 

D. Contractor’s Review of Documents.  The Contractor shall study and review the 
Contract Documents and shall compare them with each other and with any 
information made available by the Owner.  If the Contractor finds a conflict, error, 
ambiguity or discrepancy in or among the Contract Documents, the Contractor 
shall immediately call it to the attention of the Owner and the Architect in writing 
before proceeding with the Work affected thereby.  The Owner promptly shall 
resolve the matter in writing.  Work performed by the Contractor after issuance of 
the Notice to Proceed and prior to written resolution thereof by the Owner shall 
be performed at the Contractor's sole risk. 
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E. Contractor’s Verification.  The Contractor shall be responsible for verifying all 
dimensions, quantities and details set forth in the Contract Documents and shall 
notify the Owner and the Architect in writing of all errors, omissions, conflicts and 
discrepancies.  The Contractor acknowledges and agrees that all equipment, 
materials, finishes, and other such listings are provided for the convenience of 
the Architect and the Contractor and are not guaranteed to be complete.  The 
Contractor hereby assumes all responsibility for the making of estimates of the 
size, kind, quantity, and quality of materials, supplies and equipment included in 
Work. 

F. Differing Site Conditions.  It is the intent of these Contract Documents that the 
Contractor shall bear full and complete responsibility for all surface and 
subsurface conditions, whether known or unknown, reasonably foreseeable or 
not, that shall be encountered during the performance of the Work.  
Notwithstanding any provision in the Contract Documents to the contrary, the 
Contractor shall in no event be entitled to additional compensation, time or other 
relief from its obligations under the Contract Documents as a direct or indirect 
result of any surface or subsurface conditions encountered during performance 
of the Work.  Consequently, the Contractor hereby waives any and all claims 
against the Owner and/or the Architect (and any of their members, officers, 
employees and authorized representatives) that the Contractor has, or may have 
in the future, arising out of or in connection with.  (i) any surface and subsurface 
conditions encountered during performance of the Work; and (ii) any inaccurate 
or incomplete reports, data or other materials or information given to the 
Contractor by or on behalf of the Owner or the Architect that pertains to the 
surface or subsurface conditions at the Site of the Project.  The Contractor 
covenants and agrees that it shall not make any claim for additional 
compensation from the Owner as a result of any such subsurface conditions. 

G. Notice to Owner and Architect.  The Contractor shall submit to the Owner and the 
Architect in writing all items required to be brought to the Owner’s and/or 
Architect’s attention or to be submitted for approval.  These items must be 
submitted sufficiently in advance of the date upon which the information or 
approval is actually required by the Contractor to allow the Owner and Architect 
to take appropriate actions so as not to delay the Work.  The Contractor shall not 
have any right to an extension of time due to delays caused by its failure to 
submit any item in a timely fashion. 

5.02 Character and Competency.   

A. Certain Representations, Warranties and Covenants.  The Contractor represents 
that it is a duly organized and licensed entity which employs qualified and 
experienced personnel who specialize in performing the type of construction 
services required hereunder.  The Contractor agrees to provide a sufficient 
number of personnel who are suitably qualified and experienced and who are in 
all respects acceptable to the Owner to perform the Work in an efficient and 
timely manner.  The Contractor represents that it is capable in all respects 
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(including the possession of sufficient financial resources to provide fully for the 
payment of employees) of performing the Work and agrees to provide 
construction services of high quality.  The Contractor agrees to diligently and 
conscientiously devote its resources to the performance of the Work.  The 
Owner, upon written Notice to the Contractor, and in the Owner's sole discretion, 
shall have the right to direct the Contractor to remove an employee permanently 
from the Site for any reason. 

B. Direct Contact Certification.  The Contractor hereby certifies that.  (i) neither the 
Contractor nor any employee of the Contractor who will have direct contact with 
students has been convicted of a felony or any offense involving the sexual 
molestation or physical or sexual abuse or rape of a child; and (ii) absent prior 
Notice to the Owner, neither the Contractor nor any employee of the Contractor 
who will have direct contact with students has been convicted of a crime of moral 
turpitude.  The foregoing certification shall be binding upon the Contractor 
throughout the Contract Period and the Contractor hereby covenants and agrees 
to provide the Owner with immediate Notice of any event or circumstance that 
renders such certification untrue.  The Contractor will ensure that no worker shall 
perform Work in occupied areas during school hours unless prior written approval 
has been granted by the Owner and proper safety precautions have been 
exercised to isolate the area of the Work. 

C. Prohibited Activities; Removal from Site.  Alcoholic beverages, illegal drugs, and 
weapons are prohibited on the Site and shall constitute grounds for immediate 
removal from the Site of the Project.  The Contractor shall ensure that neither its 
employees nor those of any Subcontractor shall fraternize in any manner with 
any student of Fairfax County Public Schools at the Site of the Work.  The Owner 
shall have the right to remove from the job Site any person whose presence the 
Owner deems detrimental to the best interests of the Fairfax County Public 
Schools.  Any individual who is removed from the Site pursuant to this paragraph 
may not return to such Site or to that of any other project of Owner without the 
prior written permission of the Director of the Owner’s Office of Design and 
Construction. 

D. Contractor’s Use of Premises.  See Section 01010, Summary of Work, for 
detailed requirements regarding Contractor’s use of premises. 

5.03 Permits, Fees and Notices. 

A. Compliance with Laws and Regulations; Required Permits.  The Contractor shall 
comply with all Laws and Regulations and shall obtain, at its expense, all 
permits, licenses and other authorizations necessary for the prosecution of the 
Work, except that the Owner shall obtain, at its expense, the General Building 
Permit and/or any easement agreement necessary and indispensable to the 
completion of the Project. 
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B. Conflict with Laws and Regulations.  The Contractor shall be responsible for 
giving all Notices and complying with all Laws and Regulations.  In the event that 
the Contractor determines that the Contract Documents, or any of them, do not 
conform in any respect with any Law or Regulation, he shall promptly inform the 
Architect of such fact in writing.  Any required change shall be adjusted by Work 
Order and incorporated into a subsequent Change Order.  If the Contractor 
performs any Work knowing it to be in conflict with any Law or Regulation without 
prior notification to the Architect and Owner, the Contractor shall accept all 
responsibility and bear all costs relating thereto. 

C. VDOT Permits.  When applicable, the Contractor shall be responsible for 
acquiring any Virginia Department of Transportation (“VDOT”) permits required 
for the Project.  The Contractor shall be responsible for all application fees, 
bonding costs and inspection fees associated with such permits.  When 
applicable, the Owner shall pay the Civil Engineer of Record for any costs 
incurred for additional engineering services required by VDOT in order to obtain 
these permits.   

5.04 Responsibility for Those Performing the Work.  The Contractor shall be responsible and 
accountable to the Owner for the acts and omissions of its employees in connection with 
the performance of the Work and for any Subcontractors or other persons or entities 
performing any of the Work under a contract with the Contractor or a contract with a 
Subcontractor.   

5.05 Drawings and Specifications at the Site.  The Contractor shall maintain one copy of all 
Drawings, Specifications, Addenda, approved Shop Drawings, Change Orders and other 
Modifications at the Site of the Project.  All of the documents are to be kept in good order 
and marked to record all changes made during construction.  The documents shall be 
made available to the Owner and Architect during performance of the Work.  Upon 
completion of the Work, the Drawings, together with all changes and revisions made 
during construction of the Project, shall be delivered to the Architect. 

5.06 Construction Schedule.   

A. Preparation of Construction Schedule.  The Contractor, promptly after receipt of 
the Notice of Award, shall prepare and submit to the Owner and the Architect, for 
their review and approval, the Construction Schedule.  The Construction 
Schedule, as approved, shall.  (i) provide for the expeditious and diligent 
performance of the Work within the Contract Period; and (ii) be revised as 
necessary, in the opinion of the Owner, to accommodate and to reflect the 
progress of the Project as a whole. 

B. Submittal Schedule.  The Contractor shall prepare and keep current, for the 
Architect's approval, a schedule of submittals (the "Submittal Schedule") which is 
coordinated with the Construction Schedule and allows the Architect reasonable 
time to review all submittals. 
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C. Compliance with Schedules.  The Contractor shall conform at all times to the 
most recent Construction Schedule and Submittal Schedule. 

D. Additional Scheduling Requirements.  Additional scheduling requirements are 
contained in Section 01310 of the General Requirements. 

E. No Reliance on Silence of Owner or Architect.  The Owner’s or Architect’s 
silence as to a submitted Construction Schedule that fails to meet or satisfy, in 
any respect, any milestone dates or other time limitations set forth in the Contract 
Documents shall not relieve the Contractor of its obligation to meet those time 
limits, nor shall it render the Owner or Architect liable to any Separate Contractor 
who suffers damages, increased costs or delays as a result thereof.  Similarly, 
the Owner’s or Architect’s silence with regard to a Construction Schedule 
submitted by the Contractor that shows performance in advance of such time 
limits or milestones shall not create any rights in favor of the Contractor, a 
Separate Contractor or any other person or entity for performance in advance of 
such time limits or milestones. 

5.07 Shop Drawings. 

A. Submission of Shop Drawings.  The Contractor shall prepare and submit to the 
Architect Shop Drawings and similar submittals required by the Contract 
Documents with reasonable promptness and in accordance with the Submittal 
Schedule so as not to cause a delay in the Work or in the activities of the Owner 
or of Separate Contractors. Submittals presented by the Contractor that are not 
required by the Contract Documents may be returned without action. 

B. Review Process.  The Contractor shall not perform any portion of the Work 
requiring submittal and review of Shop Drawings or similar submittals until the 
respective submittal has been approved by the Architect.  Such Work shall be 
performed in strict accordance with the approved submittals. 

C. Verification and Coordination.  By approving and submitting Shop Drawings and 
similar submittals, the Contractor represents that the Contractor has determined 
and verified materials, field measurements and field construction criteria related 
thereto and has checked and coordinated the information contained within such 
submittals with the requirements of the Work and of the Contract Documents. 

D. Deviation from Contract Documents.  The Contractor shall not be relieved of 
responsibility for deviations from requirements of the Contract Documents by the 
Architect's approval of Shop Drawings or similar submittals unless the Contractor 
has specifically informed the Architect in writing of such deviation at the time of 
submittal and the Architect has given written approval to the specific deviation.  
The Contractor shall not be relieved of responsibility for errors or omissions in 
Shop Drawings or similar submittals by the Architect's approval thereof. 
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E. Attention to Revisions.  The Contractor shall direct specific attention, in writing or 
on resubmitted Shop Drawings or similar submittals, to revisions other than those 
requested by the Architect on previous submittals. 

F. Informational Submittals.  Informational submittals upon which the Architect is not 
expected to take responsive action may be so identified in the Contract 
Documents. 

G. Additional Shop Drawing Requirements.  Additional requirements are contained 
in Section 01340 of the General Requirements. 

5.08 Inspections of Work in Place.  The Contractor shall be responsible for inspection of 
portions of Work already performed hereunder to determine that such portions are in 
proper condition to receive subsequent Work. 

5.09 Required Tests and Inspections.  The Contractor shall give the Owner and the Architect 
sufficient prior Notice of the date and time of required tests and inspections.  Unless 
otherwise provided in the Contract Documents, the Contractor shall be responsible for all 
costs associated with such tests or inspections. 

5.10 Use of Site.  The Contractor shall confine the Work to areas permitted by the Contract 
Documents and any applicable laws, ordinances or permits and shall not unreasonably 
encumber the Project with any materials or equipment. 

5.11 Indemnification.   

A. The Contractor hereby assumes all liability for and agrees to indemnify and hold 
harmless the Owner and the Architect and its or their respective Members, 
officers, authorized representatives and employees (each of whom shall be 
referred to herein as an “Indemnified Party”) from and against any and all claims, 
losses, costs, damages, penalties, liabilities and fees (including reasonable 
attorneys' fees) and expenses resulting from:  (i) any material breach of the 
representations, warranties, covenants and agreements of the Contractor 
contained in the Contract Documents; (ii) any injuries to persons or property 
caused by the negligence or other wrongful conduct of the Contractor, any 
Subcontractor, or any of its or their respective employees or authorized 
representatives; (iii) any claims filed by the Contractor (or by a Subcontractor, if 
permitted by law) that are adjudicated in favor of the Owner;  or (iv) any other 
claim arising in any other manner out of or in connection with the performance of 
this Contract by or on behalf of the Contractor. 

B. In the event that a claim is brought against an Indemnified Party by.  (a) the 
Contractor or an employee of the Contractor; (b) any Subcontractor or supplier or 
any employee thereof; (c) any person or entity engaged by or through the 
Contractor or any Subcontractor or supplier to furnish or perform any portion of 
the Work; or (d) any person or entity for whom the Contractor or any 
Subcontractor or supplier may be vicariously liable, then the indemnification 
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obligations set forth in Section 5.11(A) shall not be limited in any respect by any 
limitation on the type or amount of damages, compensation, benefits or other 
remuneration payable by or for the Contractor or any Subcontractor, supplier or 
other such person or entity under any laws, rules, regulations or plans of any 
nature governing workers’ compensation, disability benefits or other employee 
benefits. 

C. Claims on Behalf of Subcontractors.  No claim of any nature shall be made 
against an Indemnified Party by or on behalf of a Subcontractor unless the 
Contractor first shall have.  (i) evaluated such claim thoroughly and determined it 
to be meritorious; (ii) issued a written Notice to the Subcontractor finding the 
Subcontractor's claim to be meritorious and setting forth any additional 
compensation or additional days to be paid or granted to the Subcontractor on 
account of such claim; and (iii) paid the Subcontractor in full for such claim. In 
presenting such a claim, the Contractor shall provide the Owner and the Architect 
with a copy of the written Notice to the Subcontractor and with evidence of 
payment in full of the Subcontractor's claim. No such claim shall exceed the 
amount actually paid to the Subcontractor by the Contractor. 

D. Liability Unaffected.  Nothing contained herein shall in any manner create any 
liability against the Owner on account of any claim for labor, services, or 
materials, or of Subcontractors, and nothing herein contained shall affect the 
liability of the Contractor or its Sureties to the Owner or to any workmen or 
materialmen upon bonds given in connection with this Contract.  The Contractor 
hereby acknowledges and agrees that, as between the Owner and the 
Contractor, the Contractor shall bear full and complete responsibility for the 
performance of its Subcontractors, manufacturers and suppliers, regardless of 
whether any such Subcontractor, manufacturer or supplier was designated as 
“preapproved” by the Owner. 

5.12 Conflict of Interest.  The provisions of the State and Local Government Conflict of 
Interests Act (Va. Code Ann. '' 2.2-3100, et seq.) and Article IV of the Virginia Public 
Procurement Act entitled "Ethics in Public Contracting" (Va. Code Ann. '' 2.2-4367, et 
seq.) as the same may be amended from time to time, are incorporated herein by 
reference.  The Contractor shall incorporate the foregoing conflict of interests clause in 
each subcontract entered into in connection with the Work. 

5.13 Non-discrimination.  The Contractor hereby covenants and agrees as follows: 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, religion, color, sex or national origin, except where 
religion, sex or national origin is a bona fide occupational qualification reasonably 
necessary to the normal operation of the Contractor.  The Contractor agrees to 
post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the provisions of this nondiscrimination clause. 
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B. The Contractor, in all solicitations or advertisements for employees placed by or 
on behalf of the Contractor, will state that such contractor is an equal opportunity 
employer. 

C. Notices, advertisements and solicitations placed in accordance with federal laws, 
rules or regulations shall be deemed sufficient for the purpose of satisfying the 
requirements of this Paragraph 5.13. 

The Contractor will include the provisions of the foregoing Paragraph 5.13 (A), (B) and 
(C) in every subcontract or purchase order of over $10,000, in order that the provisions 
contained herein will be binding upon each Subcontractor or vendor in connection with 
the Work. 
 

5.14 Subcontractor Bonds.  The Contractor hereby covenants and agrees to require such 
bonds of any subcontractors as may be specified in the Instructions to Bidders. 

5.15 Safety and Health Program.  The Contractor shall establish and maintain a program to 
protect the safety and health of all persons (employees, visitors, public) at the Site.  
Such program shall designate a qualified individual as responsible for implementation of 
the program, and establish procedures for coordinating safety and health activities with 
Separate Contractors at the Site.  The program shall comply with all Laws and 
Regulations, including but not limited to the Virginia Occupational and Health Standards 
for the Construction Industry, 29 CFR Part 1926.20 and 1926.21, and the American 
National Standards Institute, A10.38-2000 and A10.33-1998 (R2004).  

5.16 Drug-Free Workplace Requirement.  During the performance of the Work, the Contractor 
agrees to.  (i) provide a drug-free workplace for the Contractor’s employees; (ii) post in 
conspicuous places, available to employees and applicants for employment, a statement 
notifying employees that the unlawful manufacture, sale, distribution, dispensation, 
possession, or use of a controlled substance or marijuana is prohibited in the 
Contractor’s workplace and specifying the actions that will be taken against employees 
for violations of such prohibition; (iii) state in all solicitations or advertisements for 
employees placed by or on behalf of the Contractor that the Contractor maintains a drug-
free workplace; and (iv) include the provisions of the foregoing clauses in every 
subcontract or purchase order of over $10,000, so that the provisions will be binding 
upon each subcontractor or vendor.  For purposes hereof, a “drug-free workplace” shall 
mean the Site. 

PART 6 - SUBCONTRACTORS 

6.01 Absence of Contractual Relationship.  Nothing contained in the Contract Documents 
shall operate to, or otherwise have the effect of, creating a contractual relationship 
between the Owner or the Architect, on the one hand, and any Subcontractor or Sub-
subcontractor on the other. 
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6.02 Award of Subcontracts and Other Contracts for Portions of the Work. 

A. List of Subcontractors.  Unless otherwise specified in the Contract Documents, 
within ten (10) days after receipt of the Notice of Award of the Contract, the 
Contractor must submit a written statement to the Architect and the Owner 
setting forth the name, address, and telephone number of each proposed 
Subcontractor and Sub-subcontractor and the portion of the Work and/or 
materials which each such Subcontractor or Sub-subcontractor is proposed to 
perform or provide, as the case may be.  The Contractor also must furnish any 
other information (including but not limited to an OSHA Form 300) to establish to 
the satisfaction of the Owner and the Architect that the proposed Subcontractor 
has the necessary facilities, skill, integrity, safety records, past experience and 
financial resources to perform the Work in strict accordance with the terms and 
conditions of the Contract Documents.  The Architect shall advise the Owner of 
its opinion with regard to each proposed Subcontractor and Sub-subcontractor. 

B. Review by Owner.  If the Owner finds, in its sole and absolute discretion, that a 
proposed Subcontractor or Sub-subcontractor is not qualified, then the 
Contractor will be notified promptly of such decision in writing.  If no such Notice 
is provided within 20 days after the Contractor’s submission of a written 
statement, then the Owner shall be deemed to have accepted the Subcontractor.  
The Owner may retract its acceptance of any Subcontractor in the event such 
Subcontractor evidences an unwillingness or inability to perform its portion of the 
Work in strict accordance with the requirements of the Contract Documents.  
Notice of such retraction will be given in writing to the Contractor.  Upon receipt 
of notification of such rejection or retraction, the Contractor shall submit a new 
Subcontractor for the Owner's review.  Any increase or decrease in the Contract 
Sum resulting from the required substitution shall be adjusted by appropriate 
Change Order; provided, however, that.  (i) no increase in the Contract Sum will 
be allowed for substitutions unless the Contractor has submitted a list of 
proposed Subcontractors in accordance with the provisions hereof; and (ii) no 
such increase shall exceed the amount set forth with respect to such Work, plus 
10%. 

C. Rejection of Subcontractor.  The Contractor shall not enter into a contract for 
performance of any portion of the Work with any Subcontractor who has been 
rejected by the Owner and/or the Architect. 

D. Subcontracts.  Upon request, the Contractor promptly shall file with the Owner a 
complete copy of any one or more of its subcontracts.  The Contractor shall 
cause appropriate provisions to be inserted in all subcontracts relative to the 
Work to bind Subcontractors to the Contractor in accordance with the terms of 
these Contract Documents insofar as applicable to the Work of Subcontractors, 
and to give the Contractor the same power to terminate any subcontract that the 
Owner may exercise to terminate the Contractor under the provisions of these 
Contract Documents. 
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E. Responsibility for Subcontractors.  The Owner's review or acceptance of 
Subcontractors as described herein shall not relieve the Contractor of any of its 
responsibilities, obligations and liabilities hereunder.  The Contractor shall be 
solely responsible to the Owner for the acts, defaults, or omissions of its 
Subcontractors and of its Subcontractors' officers, authorized representatives 
and employees. 

6.03 Subcontractor and Sub-subcontractor Agreements.  Work performed by Subcontractors 
and Sub-subcontractors shall be set forth in a signed, written agreement between the 
parties.  Each such agreement shall: 

A. be consistent in all respects with these Contract Documents and shall neither.  (i) 
contain a provision which negates, conflicts with or otherwise compromises the 
requirements of the Contract Documents; or (ii) contain a provision which limits 
or otherwise adversely affects the rights of the Owner and the Architect as such 
rights are defined in the Contract Documents; 

B. require timely processing of applications for payment and of claims for additional 
costs, damages, or time, in order that the Contractor may in turn promptly 
process such applications or claims in conformance with the Contract 
Documents; 

C. waive the rights of either party against the other in regard to claims for fire or 
other peril covered by the property insurance described in Paragraph 14.02.  
Such waiver shall not exclude either party from rightful access to the proceeds of 
such insurance; and 

D. make specific reference to this Paragraph 6.03 of the General Conditions as a 
mutually binding provision. 

6.04 Payments to Subcontractors. 

A. Within seven (7) days after receipt of payment from the Owner, the Contractor 
shall: 

1. Pay each Subcontractor for the proportionate share of the total payment 
received by the Contractor attributable to Work performed by such 
Subcontractor; or 

2. Notify the Owner and the Subcontractor in writing of the intention to 
withhold all or part of the amounts due a Subcontractor pursuant to 
Paragraph 6.04(A)(1) above, and state the reason in reasonable detail for 
such withholding. 

B. In the event the Contractor fails to submit a timely Application for Payment, and 
that failure is due exclusively to the actions of the Contractor, the Subcontractor 
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shall have the right to be paid by the Contractor upon demand the amounts due 
as described in Paragraph 6.04(A)(1). 

C. The Contractor shall pay interest on amounts owed to the Subcontractor which 
remain unpaid seven (7) days after the Contractor's receipt of payment from the 
Owner; provided, however, that amounts owed the Subcontractor which have 
been withheld properly pursuant to Paragraph 6.04(A)(2) shall not accrue 
interest.  Interest on amounts due the Subcontractor and unpaid shall accrue at 
the rate of .5 percent per month; provided, however, that the Contractor’s 
obligation to pay interest hereunder shall in no event be construed to be or 
otherwise become an obligation of the Owner.  Claims for reimbursement by the 
Owner for interest charges owed by the Contractor to any Subcontractor shall not 
be allowed. 

D. Insurance proceeds received by the Contractor under the insurance policies 
described in Part 14 shall be equitably distributed to the affected Subcontractors 
in accordance with their respective interests in the underlying claim. 

E. Information concerning percentages of completion of Work performed by a 
Subcontractor as shown in Application for Payment may be made available to 
that Subcontractor upon mutual agreement with the Architect and the Owner. 

F. The Contractor shall include in each subcontract a requirement that each 
Subcontractor shall be bound by and subject to the provisions of Paragraph 
6.04(A) through 6.04(D) above in regard to payments made by such 
Subcontractor to its Sub-subcontractors. 

PART 7 - SEPARATE CONTRACTS 

7.01 Owner’s Right to Award Separate Contracts.  The Owner reserves the right to award one 
or more separate contracts in connection with other portions of the Project or other 
construction or operations at the Site.  The Contractor hereby acknowledges that for all 
or some of the Contract Period such Separate Contractors may be present at the Site.  
The Contractor hereby assumes the risk of delays and disruptions caused by the 
presence of Separate Contractors at the Site and hereby covenants and agrees that it 
shall not make a claim against the Owner for additional compensation as a result of the 
activities of such Separate Contractors, unless such activities give rise to an 
“unreasonable delay” as set forth in Part 11 hereof.  

7.02 Covenant to Coordinate and Cooperate.  As part of the Work and at no additional cost to 
the Owner, the Contractor covenants and agrees at all times during its performance of 
the Work to coordinate such performance with the activities and operations of any 
Separate Contractors.  The Contractor shall use its good faith best efforts to cooperate, 
coordinate and consult with the Owner and all Separate Contractors in the performance 
of the Work.  The Contractor shall connect and coordinate the Contractor's construction 
and related operations with the construction and related operations of any Separate 
Contractors to the extent necessary to achieve the timely and satisfactory completion of 
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the Work and in such a manner as to avoid delaying, interfering with, or otherwise 
placing undue burden upon the activities of any Separate Contractor.  The Contractor 
shall afford the Owner and each Separate Contractor reasonable opportunity for 
introduction and storage of their materials and equipment and reasonable access to the 
Site for performance of their respective activities.   

7.03 No Interference with Separate Contractors.  The Contractor shall not take any action, or 
omit to take any action, that will delay, interfere with, or otherwise unduly burden the 
activities of a Separate Contractor or that will obstruct reasonable access by any 
Separate Contractor to the site of such Separate Contractor’s activities and operations.   

7.04 Scheduling with Separate Contractors.  Upon request by the Owner, the Contractor shall 
meet with the Owner and any Separate Contractors at times designated by the Owner in 
order to review the Construction Schedule and the schedules of the Separate 
Contractors and to coordinate and conform those schedules.  The Contractor promptly 
shall make any revisions to the Construction Schedule that are required, in the Owner’s 
sole discretion, to serve the interests of the Project as a whole.  The Construction 
Schedule, as revised, shall then constitute the schedule to be used by the Contractor 
until subsequently revised.   

7.05 Report of Discrepancies.  Whenever the Contractor's Work depends for proper execution 
or results upon construction or operations by a Separate Contractor, the Contractor 
shall, prior to proceeding with that portion of the Work, promptly report to the Architect in 
writing any apparent discrepancies or defects in such construction or operations 
performed by a Separate Contractor that would render it unsuitable for such proper 
execution and results.  Failure of the Contractor to report such apparent discrepancies 
and/or defects shall constitute an acknowledgment that the Separate Contractor's 
completed or partially completed construction is fit and proper to receive the Contractor's 
Work, except as to defects not then reasonably discoverable. 

PART 8 - MISCELLANEOUS PROVISIONS 

8.01 Governing Law.  The Contract Documents shall be governed by and construed in 
accordance with the laws of the Commonwealth of Virginia, without reference to conflict 
of laws principles. 

8.02 Successors, Assigns and Legal Representatives.  Except as provided in Part 6 hereof 
with respect to Subcontractors, this Agreement shall not be assigned, sublet or 
transferred, in whole or in part, by operation of law or otherwise, by either of the parties 
hereto except with the prior written consent of the other.  Unless specifically stated to the 
contrary in any written consent to an assignment, no assignment shall operate to release 
or discharge the assignor from any duty or responsibility under this Agreement.  The 
Owner’s consent to a particular subcontract or assignment shall in no event constitute a 
waiver of the Owner’s right to consent to any further or additional subcontracts or 
assignments. 
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8.03 Entire Agreement.  The Contract Documents constitute the entire agreement among the 
parties pertaining to the Work and supersedes all prior and contemporaneous 
agreements and understandings of the parties in connection therewith.  The Contract 
Documents may not be modified or amended orally or by course of conduct.  Any 
modification or amendment shall be set forth in a written Change Order executed by the 
Owner and the Contractor. 

8.04 Royalties and Patents.  The Contract Sum includes all royalties and costs arising from 
patents, trademarks, and copyrights in any way involved in the Work.  Whenever the 
Contractor is required or desires to use any design, device, material or process covered 
by letters of patent or copyright, the Contractor shall indemnify and save harmless the 
Owner and Architect, their officers, agents and employees from any and all claims for 
infringement by reason of the use of any such patented design, device, tool, material, 
equipment, or process to be performed under the Contract, and shall indemnify the 
Owner and the Architect, their officers, agents, authorized representatives, and 
employees for any costs, expenses and damages which may be incurred by reason of 
any such infringement at any time during the prosecution and after the completion of the 
Work.  Notwithstanding the foregoing, the Contractor shall not be liable hereunder to the 
extent that any infringement arises by virtue of a design or implementation supplied to 
the Contractor by the Owner or the Architect. 

8.05 Contractual Claims. 

A. If the Contractor wishes to make a contractual claim, whether for extra 
compensation, damages or any other relief, he shall provide Notice to the Owner 
and to the Architect in accordance with the provisions of Paragraph 8.09 hereof.  
The Contractor’s failure to comply strictly with the requirements of Paragraph 
8.09 shall result in waiver of the claim 

B. Resolution of any outstanding claims, counterclaims, disputes and other matters 
in question arising out of or relating to the Contract Documents to the extent not 
resolved by the parties hereto, shall be decided by a court of competent 
jurisdiction in the Commonwealth of Virginia; provided, however, that nothing 
contained herein shall be construed to invalidate the finality of the Owner’s 
decisions.  The Owner and the Contractor hereby waive any right they may have 
to a jury trial in connection with the resolution of any such claim, counterclaim, 
dispute or other matter arising out of or in connection with the Contract 
Documents.  In any such court proceeding, the Owner shall have the right to 
bifurcate or otherwise reserve the court’s determination regarding issues of:  (i) 
the Owner’s entitlement to recovery from the Contractor of the Owner’s attorney’s 
fees and costs; and (ii) the quantum of any such recovery, until after a decision 
or other disposition by the court in the underlying matter. 

8.06 Tests and Inspections. 

A. The Contractor shall give the Owner and Architect sufficient prior Notice of the 
date and time of required tests or inspections.  The Contractor shall be 



GENERAL CONDITIONS                                                                                   SECTION 00700 
 

00700-22 11/09 
 

responsible for all costs associated with such tests or inspections, unless 
otherwise specifically excluded from the scope of Work defined in the Contract 
Documents. 

B. If, during the course of the Work, the Architect or Owner decides it is reasonable 
and necessary to perform supplemental inspections or testing not required by law 
or Contract Documents, then the Contractor will be instructed in writing to 
arrange for such testing.  It shall be the responsibility of the Contractor to give 
timely Notice of such inspections or testing to the Owner and Architect.  If the 
supplemental testing or inspections reveal defective or non-complying Work, then 
the Contractor shall be responsible for all costs associated with the performance 
of the tests or inspections, any additional costs required to rectify the defective or 
non-complying Work, and any costs for additional architectural services related 
thereto.  If the Work is found to be in compliance with the requirements of the 
Contract Documents, then the Contractor shall be entitled to an equitable 
adjustment in for the reasonable associated costs of the testing or inspections. 

C. The Contractor shall be responsible for securing all certificates or records of 
additional tests or inspections, and distributing them to the Owner and Architect 
in a timely manner. 

D. Performance of required or supplemental inspections and testing by persons or 
organizations other than the Contractor, Subcontractors, or Sub-subcontractors, 
shall not compromise performance of the Work in compliance with the Contract 
Documents. 

8.07 Conflict with Provisions of Laws or Regulations. 

A. In the event that there is a conflict between a provision of these Contract 
Documents and that of any Law or Regulation, such conflicting Law or 
Regulation shall control. 

B. All legal provisions required by law to be included in the Contract Documents 
shall be deemed to be a part hereof, whether actually set forth or not herein. 

8.08 No Claims Against Individuals.  No claim whatsoever shall be made by the Contractor 
against any officer, Member, authorized representative or employee of the Owner or the 
Architect for, or on account of, anything done or omitted to be done in connection with 
this Contract, and the Contractor shall be strictly liable for all costs, attorneys fees and 
expenses incurred by any individual or entity who is sued in violation of this Paragraph. 

8.09 Disputes. 

A. Notice of Claim.  If the Contractor wishes to dispute that any Work required, 
necessitated, or ordered by the Architect or the Owner, or otherwise to claim any 
action required or ordered by the Architect or the Owner to be taken or not taken 
violates the terms and provisions of this Contract, then he shall proceed with 
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such Work and/or comply with such requirement or order without delay and shall, 
within five days after the earlier of (a) commencing such Work or (b) receiving 
Notice of such requirement or order, notify the Owner and the Architect, in 
writing, of his claim with respect thereto and request a final determination thereof.  
In order to invoke the procedures of this Paragraph, the Contractor’s request 
must.  (i) refer specifically to this Paragraph by number; (ii) in the case of the 
Owner, be hand-delivered both to the office of the Director, Office of Design and 
Construction and to the Project Manager at the Site; (iii) contain a full explanation 
of the basis of the Contractor’s position, and the rationale for Contractor’s 
request, including actual photocopies of all materials or documents (other than 
Contract Documents) referred to in the Contractor's request; (iv) detail the 
quantum of any relief requested by the Contractor and provide verified 
substantiation of all such amounts; (v) describe in detail any other relief 
requested; (vi) describe in detail all efforts the Contractor has made to mitigate 
any alleged loss or otherwise avoid the claim; and (vii) be signed by an officer of 
Contractor under oath.  No request for a Change Order, request for change 
proposal, or other requested modification shall be sufficient, on its own or 
collectively to satisfy or to defer the commencement of the Notice requirements 
set forth herein.   

B. Claim Review Process.  The Owner shall issue a written determination with 
regard to any such claim on or before the date that is 14 days after the date of its 
receipt of the Contractor's written request; provided, however, that in the event 
that the Owner determines, based upon the size or complexity of the claim at 
issue, that additional time is required for the issuance of a response, the Owner 
shall issue written Notice of such finding to the Contractor within 14 days 
following the date of its receipt of the Contractor's written request and shall issue 
a written determination with regard to such claim on or before the date that is 60 
days after the later of (i) the date of the Owner's receipt of the Contractor's 
written request or (ii) the Contractor's submission of all supplemental information 
where such has been requested by the Owner. The Contractor’s failure to submit 
promptly any supplemental information requested by the Owner shall result in the 
waiver of the claim.  In order to reserve its right to claim compensation for such 
Work, or damages resulting from such compliance, the Contractor shall, within 
five days after receiving Notice of the Owner's determination and direction, notify 
the Owner and the Architect, in writing, that the Work is being performed, or that 
the determination and direction is being complied with, under protest. Failure of 
the Contractor to so notify the Owner and the Architect as provided herein shall 
constitute a waiver and release of the Contractor's right to claim compensation 
for any Work performed under protest or damages resulting from such 
compliance.  Should Owner fail to issue a written determination within the time 
periods specified herein, such failure shall be deemed to be a denial of the claim 
entitling the Contractor to institute legal action with respect to the claim without 
further administrative review by Owner.  In no event shall Contractor be permitted 
to make a total cost claim or the like against Owner, nor any other claim which 
fails to conform strictly to the above standards or to Virginia law; any such claims 
shall be deemed to be null and void. 
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C. Undisputed Amounts; Claims for Extension of Time.  All monies owed and not in 
dispute will be made available to the Contractor in accordance with the Contract 
Documents.  Any request for an extension of time in connection with disputed 
Work shall be governed by Part 11 hereof. 

8.10 Benefit of Agreement.  The Contract Documents shall be enforceable and binding upon, 
and shall inure to the benefit of, the parties hereto, their respective successors and 
permitted assigns. Nothing contained herein, express or implied, is intended to or shall 
confer upon any other person any rights, benefits or remedies of any nature whatsoever 
under or by reason of this Agreement.   

8.11 No Estoppel.  Neither the Owner, nor any officer, Member, employee, or authorized 
representative thereof, will be bound, precluded, or estopped by any action, 
determination, decision, acceptance, return, certificate, or payment made or given under 
or in connection with this Contract by any officer, employee, Member or authorized 
representative of the Owner or of the Architect, at any time either before or after final 
completion and acceptance of the Work or any payment therefor.   The Owner may, at 
any time and from time to time.   (a) show the true and correct classification, amount, 
quality, or character of the Work performed, or that any determination, decision, 
acceptance, return certificate or payment is incorrect or was improperly made in any 
respect, or that the Work or any part thereof does not in fact conform to the requirements 
of the Contract Documents; (b) demand and recover from the Contractor any 
overpayment made to him or such damages as the Owner may sustain by reason of the 
Contractor's failure to comply with the requirements of the Contract Documents; or (c) 
both of the foregoing clauses (a) and (b). 

8.12 No Waiver of Rights.  No act or omission on the part of the Owner (including but not 
limited to those matters set forth in A through D below) shall be deemed to constitute a 
waiver of any right, duty, obligation or other provision set forth in these Contract 
Documents: 

A. inspections conducted by the Owner, the Architect, or any of their respective 
employees, officers, Members or authorized representatives; 

B. orders for the payment of money; 

C. payments for, or acceptance of, all or any part of the Work; 

D. extensions of time or changes to the Contract Documents, Specifications or 
Drawings. 

In order to be effective, any waiver by the Owner must be in writing and must expressly 
use the term “waiver,” or a variation thereof.  In no event shall any waiver of any breach 
of this Contract be held as a waiver of any subsequent breach of this Contract. The 
terms of this Contract shall be in addition to, and not a limitation on, any and all rights 
and remedies which the Owner has or may have at law or in equity.  The Owner will 
have the right to enjoin the Contractor against any breach of the terms of this Contract 
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without any showing that such relief is necessary to avoid irreparable injury or that there 
is no adequate remedy at law. 

PART 9 - CHANGES IN THE WORK 

9.01 Minor Changes. 

A. Owner’s Right to Make Changes.  The Owner reserves the right to make such 
additions, deletions, or changes to the Work as may be necessary in its sole and 
absolute discretion to complete the Work; provided, however, that no such 
additions, deletions or changes shall materially affect the substance hereof or 
materially change the Contract Sum. This Contract shall in no way be invalidated 
by any such additions, deletions or changes.  No claim shall be made by the 
Contractor for loss of anticipated profits resulting from any such addition, 
deletion, or change to the Work. 

B. Construction Conditions.  Construction conditions may require minor changes in 
the location and installation of the Work and equipment to be furnished and other 
Work to be performed hereunder. The Contractor, when ordered by the Architect, 
shall make such adjustments and changes in the locations and Work as may be 
necessary without additional cost to the Owner, provided such adjustments and 
changes do not materially alter the character and quantity of the Work as a 
whole, or the Contract Sum, and provided further that Drawings and 
Specifications showing such adjustments and changes are given to the 
Contractor by the Owner or Architect within a reasonable time before work 
involving such adjustment and changes is begun. The Owner and the Architect 
shall be the sole judges of what constitutes a minor change for which no 
additional compensation shall be allowed. 

C. Time Extension for Minor Changes.  The Contractor shall be entitled to an 
extension of time for such minor changes only for the number of days which the 
Architect may determine to be necessary to complete such changes and only to 
the extent that such changes actually delay the completion of the Project, and 
then only if the Contractor shall have strictly complied with all the requirements of 
the Contract Documents. 

9.02 Extra Work. 

A. Order for Extra Work.  The Owner may, in its sole and absolute discretion, at any 
time by issuance of a Work Order or Change Order and without notice to the 
Sureties require the performance of such Extra Work as it deems necessary or 
desirable.  A Work Order or a Change Order covering Extra Work shall be valid 
only if issued in writing and signed by the Owner and the Architect, and the Extra 
Work so ordered must be performed by the Contractor.  The Contractor hereby 
covenants and agrees to perform such Extra Work on the terms and conditions 
set forth in the applicable Work Order or Change Order, as the case may be, and 
hereby waives any claim, suit or cause of action of any nature based, in whole or 
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in part, upon the allegation that any Extra Work ordered hereunder and/or any 
Work omitted pursuant to Paragraph 9.03 hereof, individually or in the aggregate, 
constitute a cardinal change to, or other material deviation from, the Contract 
Documents and/or the Work contemplated thereby.  Any attempt by the 
Contractor to alter or modify a Change Order or to reserve a claim thereunder shall 
be void and of no legal effect.  Each Change Order, when executed, shall constitute 
full and final compensation for all matters directly or indirectly related to or arising 
from the changes to the Work ordered thereby (the "Changed Work"), including, but 
not limited to, all Overhead and all other direct and indirect costs associated with 
the Changed Work and any and all adjustments (of whatever nature) to the 
Contract Sum or to the Contract Period attributable to the Changed Work. 

B. Compensation for Extra Work.  The amount of compensation to be paid to the 
Contractor for any Extra Work set forth in a Work Order or a Change Order shall 
be determined as follows: 

1. By such applicable unit prices, if any, as are set forth in the Contract; or 

2. If no such unit prices are set forth, then by a lump sum or other prices 
mutually agreed upon by the Owner and the Contractor; or 

3. If no such unit prices are set forth in the Contract and if the parties cannot 
agree upon a lump sum or other unit prices, then by the actual and 
reasonable costs as determined by the Architect in accordance with 
Section 01153 of the General Requirements. 

C. Full and Final Compensation.  Regardless of the manner in which the adjustment 
to the Contract Sum on account of Extra Work is determined, such adjustment 
shall be deemed to include all amounts, whether direct, indirect or consequential, 
resulting from the performance of the Extra Work, including but not limited to all 
Overhead.  The adjustment to the Contract Sum, if any, shall constitute the final, 
full and mutual accord and satisfaction for all costs related to such change. 

D. Notice and Records of Extra Work.  At least one day prior to the performance of 
Extra Work hereunder, the Contractor shall provide Notice to the Owner and 
Architect setting forth:  (1) his intention to perform Extra Work; (2) the nature of 
the Extra Work and the precise location, time of commencement, duration, and 
basis therefor; and (3) Subcontractors involved therein.  Unless such Notice of 
Extra Work is provided in the manner prescribed herein, such Extra Work shall 
not be compensated.  Records of Extra Work performed hereunder, if any, shall 
be submitted by the Contractor to the Owner at the end of each day on which 
such Extra Work shall have been performed.  Duplicate copies of accepted 
records shall be made and signed by both the Contractor or its representative 
and the Owner’s representative, and one copy shall be retained by each. 

E. Payment Requests.  Payment requests for approved and duly authorized Extra 
Work shall be submitted by the Contractor upon a certified statement supported 
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by receipted bills.  Such statements shall be submitted for payment by the Owner 
in the month in which such Extra Work was performed and in accordance with 
Paragraph 12.03 hereof. 

F. Time Extension for Extra Work.  The Contractor shall be entitled to an extension 
of time for Extra Work duly authorized by the Architect only for the number of 
days required, in the opinion of the Architect, to complete such Extra Work, and 
then only if the Contractor has strictly complied with all the requirements of the 
Contract Documents. 

9.03 Omitted Work. 

A. Omission of Work by Owner.  The Owner may at any time by a written order and 
without notice to any Surety require the omission of such Work as the Owner 
may find necessary or desirable in its sole and absolute discretion. 

B. Order for Omission of Work.  Order An order for omission of Work shall be valid 
only if signed by the Owner and the Architect and the Work so ordered must be 
omitted by the Contractor.  The amount of any credit due the Owner as a result of 
any such omission of Work shall be determined in accordance with Paragraph 
9.02(B)(1), (2) and (3) above. 

9.04 Suspension of Work. 

A. Suspension of Work by Owner.  The Owner may suspend the Work by written 
order in order to.  (i) coordinate the activities and operations of the Contractor 
with that of any Separate Contractors; (ii) expedite completion of the Project, 
even though completion of the Work may be delayed thereby; or (iii) serve the 
best interests of the Owner or of the Project as a whole.  No single suspension 
by the Owner shall exceed 10 days. 

B. Order for Suspension of Work.  An order for suspension of the Work (or any 
portion thereof) shall be signed by the Owner and the Architect, shall identify the 
Work that is to be suspended by the Contractor, and shall set forth the effective 
dates of such suspension.  Such order (and the effective dates of the 
suspension) may be updated by the Owner from time to time during the course of 
the suspension.   

C. Compensation for Suspension.  In the event of a suspension of the Work (or any 
portion thereof) hereunder, the Contractor shall accept as full compensation for 
such suspension.  (i) the actual costs incurred by the Contractor on this Project 
for demobilization and remobilization, as documented to the satisfaction of the 
Owner and the Architect; and (b) an extension of time for completion of the Work 
for such number of days as the Owner and the Architect shall determine that the 
suspension shall have actually and adversely impacted the Critical Path for the 
Work. 
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9.05 Audit.  The Owner and its authorized representatives shall, until the expiration of three 
years from the date of final payment under these Contract Documents, have the right to 
examine and copy those books, records, accounts, documents, papers and other 
supporting data which involve transactions related to this Contract or which otherwise 
permit adequate evaluation of the cost or pricing data submitted, along with the 
computations and projections used therein (the "Records"), and the Contractor hereby 
covenants to maintain the Records in good order for such time and to deliver promptly 
the Records to the Owner within 5 days after its written request.  In the event that the 
Contractor fails to comply with this Paragraph 9.05, then the Owner, in addition to any 
other available remedies, shall have the right to withhold payment of amounts otherwise 
due the Contractor until such time as the Contractor shall have complied fully with the 
obligations set forth herein. 

PART 10 - CHANGE ORDER AND WORK ORDER PROCEDURES 

10.01 Definitions. 

A. Change Order.  Refer to the definition in Paragraph 1.02. 

B. Work Order.  Refer to the definition in Paragraph 1.28. 

C. Overhead.  Refer to the definition in Paragraph 1.17. 

10.02 Change Orders.  See Section 01153 of the General Requirements. 

PART 11 - TIME 

11.01 Time of Start and Completion; Liquidated Damages. 

A. Commencement and Performance of Work; Time of the Essence.  The 
Contractor shall commence the Work within ten (10) days after the date stated as 
the date to proceed in the Notice to Proceed.  Time being of the essence with 
respect to this Contract, the Contractor shall prosecute the Work diligently, using 
such means and methods of construction as will secure its full completion in 
accordance with the requirements of the Contract Documents, and will complete 
the Work within the Contract Period.  By executing the Agreement, the 
Contractor confirms that the Contract Period constitutes a reasonable period for 
performing the Work.  The Contractor shall proceed expeditiously with adequate 
forces, scheduling and resources to complete the Work within the Contract 
Period.  The actual Dates of Substantial and Final Completion will be established 
by the Architect after inspections have been conducted in accordance with 
Paragraphs 12.04 and 12.05 hereof. 

B. Liquidated Damages.  The Owner and the Contractor hereby acknowledge and 
agree that time is of the essence with respect to this Contract and that in the 
event the Contractor fails to complete the Work within the Contract Period, the 
Owner will incur actual and considerable monetary damage, the actual amounts 
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of which are uncertain and not readily ascertainable.  The stipulated amount per 
day set forth in the Summary of Work (Section 01010) is reasonably in proportion 
to the probable loss to the Owner and that amount per day is hereby agreed 
upon as the liquidated damages for each day that the time consumed in 
completing the Work exceeds the time allowed. This stipulated amount shall in 
no event be considered to be a penalty or otherwise than as the liquidated and 
adjusted damages to the Owner because of the delay, and the Contractor and its 
Surety hereby agree that the stated sum per day for each such day of delay shall 
be deducted and retained out of the monies which may become due hereunder 
and if not so deductible, the Contractor and its Surety shall be liable therefor. 

11.02 Extension of Time. 

A. Extension of Time.  The parties to this Contract wish to provide a framework for 
resolving issues in connection with any delays that may occur on this Project.  No 
extension beyond the date of completion fixed by the terms of the Contract will 
be effective unless granted in writing and signed by the Owner’s representative.   

B. Contractor’s Notice of Delay.  Notice of delay must be given in writing to the 
Director of the Owner’s Office of Design and Construction, with copies to the 
Architect and to the Owner’s on-Site project manager within 5 days after the 
commencement of the delay and in strict accordance with the General 
Conditions.  Each such Notice shall.  (i) be submitted in written, narrative form on 
the Contractor’s letterhead; (ii) be identified as a “Notice of Delay;” (iii) shall 
describe, in reasonable detail, the nature of the delay encountered; (iv) shall 
have appended to it a copy of this Paragraph 11.02; and (v) shall set forth the 
date of the commencement of the delay. An update to the Construction Schedule 
shall in no event be deemed to be sufficient, on its own and unless submitted as 
part of an application for extension of time as provided herein, to satisfy the 
Notice of requirements set forth in this Paragraph 11.02. In case of a continuing 
cause of delay, only one Notice shall be required.   

C. Contractor’s Application for Extension of Time.  The Contractor’s application for 
any extension of time shall be in writing and addressed to the Director of the 
Owner’s Office of Design and Construction, with copies to the Architect and to 
the Owner’s on-site project manager, not more than 20 days after the 
commencement of the delay.  Any such application for extension of time shall.  (i) 
be on the Contractor’s letterhead; (ii) describe in reasonable detail the reasons 
for and causes of the delay; (iii) demonstrate in a clear and convincing fashion 
the extent to which, if any, the delay impacts the Critical Path for the Project; (iv) 
contain a justification for each additional day which is requested; (v) be identified 
as an “Application for Extension of Time; and (vi) have appended to it a copy of 
this Paragraph 11.02(A), together with copies of any documents referenced 
therein.  If the delay should continue for longer than 20 days, the Contractor must 
submit the substantiation and support for such delay no less frequently than in 20 
day increments.  Any application for extension of time which does not conform in 
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every respect to the requirements of this Paragraph 11.02(A) shall be deemed to 
have been waived. 

D. Basis for Extension of Time.  If such an application is made, the Contractor shall 
be entitled to an extension of time for delay in completion of the Work if 
obstructed or delayed in the commencement, prosecution or completion of any 
part of the Work on the Critical Path by any act or delay of the Owner, or by riot, 
insurrection, war, pestilence, acts of public authorities, fire, earthquakes, or by 
strikes, or other causes, which causes of delay mentioned in this Paragraph, in 
the opinion of the Owner, are entirely beyond the expectation and control of the 
Contractor.  

E. Measurement of Delay.  The Contractor shall, however, be entitled to an 
extension of time for such causes only for the number of days of delay which the 
Architect may determine to be due solely and exclusively to such causes and 
only to the extent that such occurrences actually and adversely impact the 
Critical Path for the Work, and then only if the Contractor shall have strictly 
complied with all of the requirements of these Contract Documents. 

F. Delay for Abnormal Weather Conditions.  The Contract Period will be adjusted to 
account for unusually severe and abnormal weather conditions that prevent or 
inhibit the Contractor’s performance of the Work and lengthen the Critical Path 
indicated on the Construction Schedule (such unusually severe and abnormal 
weather conditions referred to herein as “Inclement Weather”).  The occurrence 
of Inclement Weather shall be established by reference to climatological data 
compiled by the U.S. Department of Commerce National Oceanic and 
Atmospheric Administration for Washington-Dulles International Airport or 
Washington National Airport, whichever is closest to the Site of the Project.    

G. Procedure for Protesting Denial of Extension of Time.  In the event that the 
Contractor is denied an extension of time hereunder, he may contest such 
decision by notifying the Architect, the Director of the Owner’s Office of Design 
and Construction and the Project Manager in writing within four days after the 
issuance of such denial, stating in detail its reasons for disagreement and 
submitting all information necessary for a final determination by the Owner 
pursuant to Paragraph 8.09 hereof. The Contractor shall provide the Architect 
and the Owner with all substantive information that supports the Contractor’s 
claim for an extension of time.  The Contractor must address all elements of the 
denial of such time extension.  No claim for an extension of time under this 
provision will be valid unless submitted as stated herein.  

H. Supplier and Subcontractor Delays.  Except as expressly set forth in Section 
11.02(J), delays caused by the failure of the Contractor’s materialmen, 
manufacturers, and dealers to furnish approved shop drawings, materials, 
fixtures, equipment, appliances, or other supplies on time or the failure of 
Subcontractors to perform their Work in conformity with the approved 
Construction Schedule shall not constitute a basis for an extension of time.  
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I. Remedy for Delay.  Except as expressly set forth in Section 11.02(J) hereof, no 
claim for payment, compensation or adjustment of any kind (other than the 
extensions of time provided for herein) shall be made or asserted against the 
Owner by the Contractor for costs or damages caused by hindrances or delays 
from any cause, whether such hindrances or delays be avoidable or unavoidable, 
and the Contractor shall make no claim for damages by reason of any such 
hindrances or delays, and will accept in full satisfaction of such hindrances or 
delays an extension of time to complete performance of the Work as specified.  

J. Owner-Caused Delay.  Notwithstanding the provisions of Section 11.02(I), 
nothing contained herein is intended to, or shall have the effect of, waiving, 
releasing or extinguishing any rights of the Contractor to recover costs or 
damages for an unreasonable delay in performing this Contract, either on its 
behalf or on behalf of a Subcontractor, if and to the extent that such delay is 
caused by acts or omissions of the Owner, its agents or employees, and due to 
causes within their control.  In order to seek costs or damages in connection with 
any such unreasonable delay, the Contractor must comply fully with each of the 
requirements set forth in Section 11.02(B) hereof, and shall identify each Notice 
of delay and application for extension of time submitted thereunder, respectively, 
as a “Notice of Delay and Additional Costs” and as an “Application for Extension 
of Time and Additional Costs.”  Each Notice of Delay and Additional Costs shall 
contain, in addition to the requirements set forth in Section 11.02(B).  (i) a 
description of the nature of the monetary loss or damage associated with the 
unreasonable delay; (ii) an explanation as to why the delay is deemed to be 
“unreasonable;” (iii) a clear demonstration of how such unreasonable delay was 
caused solely and exclusively by acts or omissions of the Owner, its agents and 
employees, and due to causes within their control; and (iv) a detailed description 
of all efforts the Contractor has made to mitigate any alleged loss or otherwise 
avoid the claim.  In addition to the requirements set forth in Section 11.02(B), 
each Application for Extension of Time and Additional Costs shall demonstrate in 
a clear and convincing fashion.  (i) that the delay was “unreasonable;” and (ii) the 
extent, if any, to which the delay was caused by acts or omissions of the Owner, 
its agents or employees, and due to causes within their control.  In the event it is 
determined that the Contractor (either on its behalf or on behalf of a 
Subcontractor) is entitled to costs or damages on account of such an Owner-
caused unreasonable delay, the amount thereof shall be determined as set forth 
in Section 11.02(K). 

K. Contractor’s Liquidated Damages.  The parties recognize the difficulty in 
calculating damages incurred by the Contractor resulting from unreasonable 
delays caused by acts or omissions of the Owner, its agents and/or employees, 
and due to causes within their control.  As such, the parties hereby agree that the 
amount set forth in the Summary of Work  (Section 01010) shall be the liquidated 
damages for each and every day that the Contractor and/or any Subcontractor(s) 
incurs compensable costs or damages for unreasonable delays in performing this 
Contract and that this figure represents a reasonably accurate forecast of the 
daily aggregate, anticipated actual damages in the event of an unreasonable 
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delay.  The parties hereby acknowledge and agree that the liquidated damages 
provided for hereunder represent full and final compensation for all losses, costs 
and damages incurred in the aggregate by the Contractor and its Subcontractors 
(if any) in connection with an unreasonable delay and that neither the Contractor 
nor any Subcontractor will in any event submit a claim or seek further or 
additional compensation in excess of the stated amount.  The Contractor shall 
include in each of its subcontract agreements for the Project a liquidated 
damages provision similar to that set forth herein. 

L. Reimbursement of Owner’s Costs and Expenses.  In the event that the 
Contractor makes a claim against the Owner for costs or damages due to 
unreasonable delays caused by the Owner, its agents and/or employees and 
such claim is determined to be false or to have no basis in law or otherwise is 
resolved in favor of the Owner, in whole or in part, then the Contractor shall be 
liable to the Owner for a percentage of all the costs the Owner incurs in 
investigating, analyzing, negotiating, and litigating the claim.  The percentage for 
which the Contractor shall be liable shall be equal to the percentage of the 
Contractor’s total delay claim that is determined through litigation or 
administrative procedures to be false or to have no basis in law or otherwise 
resolved in favor of the Owner.   

M. Phased Construction.  Where portions of the Work have been phased in order to 
accommodate Owner's use of existing premises, and the beginning date and 
ending date for the performance of the phased Work have been stipulated, and 
the beginning date must be changed to accommodate unforeseen 
circumstances, then the ending date shall accordingly be adjusted so that the 
amount of time allotted for the phased Work shall not change. 

PART 12 - PAYMENTS AND COMPLETION 

12.01 Prices. 

A. Contract Sum.  For the Contractor's complete performance of the Work, the 
Owner agrees to pay, and the Contractor agrees to accept, subject to the terms 
and conditions hereof, the Contract Sum, taking into consideration any 
deductions based on award of a combination of alternates, if applicable, plus the 
amount required to be paid for Extra Work ordered under Paragraph 9.02 hereof, 
less credit for any Work omitted pursuant to Paragraph 9.03 hereof. 

B. Unit Prices; Estimated Quantities.  The amount awarded as a unit price for any 
unit price Contract item shall represent payment in full for all the material, 
equipment and labor necessary to complete, in conformity with the Contract 
Documents, each unit or item of Work shown, specified, or required with respect 
to such unit price Contract Item.  With respect to unit price items, the number of 
units actually required to complete the Work under the Contract may be less or 
more than stated in the bid.  The Contractor agrees that no claim will be made for 
any damages or for loss of profits or overhead because of a difference between the 
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quantities of the various classes of Work assumed and stated in the bid as a basis 
for comparing bids and the quantities of Work actually performed. 

C. No Other Payments Due.  No payment other than the amount awarded will be 
made for any class of work included in a lump sum Contract item or a unit price 
Contract item, unless specific provision is made therefor in the Contract 
Documents. 

12.02 Submission of Schedule of Values.  See Section 01370 of the General Requirements. 
The Schedule of Values, once accepted by the Architect, may be used for checking the 
Contractor's applications for partial payments hereunder but shall not be binding upon 
the Owner or the Architect for any purpose whatsoever. 

12.03 Partial Payments. 

A. Applications for Partial Payment.  On or about the first of each month, the 
Contractor shall make and certify an estimate of the amount and fair value of the 
Work performed during the preceding month and may apply for partial payment.  
The Architect may, in his discretion, revise the estimate to show the actual value 
of Work completed in accordance with the Architect's observation of the Work.  
The Contractor agrees to be bound by the Architect's revisions to its applications 
for partial payment.  Whenever the monthly estimate, after approval by the 
Architect, shows that the value of the Work completed during the period covered 
by the payment request exceeds $1,000.00, the Architect will issue a Certificate 
of Payment for such Work.  Such Certificate will authorize payment by the Owner 
in an amount equal to the value of the Work completed less any sums retained or 
deducted by the Owner under the terms of the Contract Documents, and less 
retainage of 5 percent of payments claimed. Within 45 days after receipt of each 
Certificate of Payment, the Owner shall pay the Contractor in accordance with 
the applicable Certificate and the Contract Documents.  Unless withheld in 
accordance with Paragraph 12.03(B) hereof, amounts not paid when due shall 
accrue interest at a rate of .5% per month.  The Owner may, in its sole and 
absolute discretion, reduce the amount of retainage withheld, in the latter stages 
of the Project.  For additional requirements, see Section 01152 of the General 
Requirements.   

B. Withholding Payment.  The Owner may withhold payment to the Contractor 
hereunder to such extent as may be necessary in the opinion of the Architect to 
protect the Owner due to loss because of: 

1. defective Work not remedied; 

2. third party claims (including Separate Contractor Claims) filed or 
reasonable evidence indicating probable filing of such claims; 

3. failure of the Contractor to make payments properly to Subcontractors or 
for labor, materials or equipment; 
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4. reasonable evidence that the Work cannot be completed for the unpaid 
balance of the Contract Sum; 

5. damage to the Owner or another person or entity (including a Separate 
Contractor); 

6. reasonable evidence that the Work will not be completed within the 
Contract Period;  

7. persistent failure to carry out the Work in accordance with, or to otherwise 
observe the requirements of, the Contract Documents; or 

8. liability, damage, or loss due to injury to persons or damages to the Work 
or property of Separate Contractors, or the subcontractors of others, 
caused by the act or neglect of the Contractor or any of its Subcontractors 
or Sub-subcontractors. 

C. Owner’s Application of Withheld Amounts.  The Owner shall have the right, as an 
authorized representative for the Contractor and without the Surety's consent, to 
apply any such amounts so withheld in such manner as the Owner may deem 
proper to satisfy such claims or to secure such protection.  The application of 
these amounts shall be deemed payments for the account of the Contractor and 
shall reduce the Owner's obligation to the Contractor accordingly. 

D. Payment for Materials and Equipment.  Unless otherwise provided herein, no 
partial payment will be made for any materials or equipment supplied hereunder 
before they are.  (i) incorporated in the Work in a permanent manner as required 
by the Contract Documents, (ii) properly stored at the Site of the Project or (iii) 
properly stored in a bonded warehouse to the satisfaction of the Owner. 

E. Equipment and Materials Stored On Site.  The cost of equipment and materials 
delivered and stored at the Site of the Project and tested for adequacy may be 
included in the Contractor's application for partial payment; provided, however, 
that the Contractor shall furnish written evidence satisfactory to the Owner that 
the Contractor is the owner of such materials or equipment at the time of 
payment therefor by the Owner and that such equipment is being stored and 
maintained in accordance with the Contract Documents and the manufacturer's 
recommendations.  The amount to be paid by the Owner for such equipment and 
nonperishables will be 90 percent of the documented invoice cost to the 
Contractor as supported by receipted bills, which shall be furnished to Owner at 
the time the request for payment is made.  Such payment shall not relieve the 
Contractor of full responsibility for completion of the Work and for protection of 
materials and equipment until incorporated in the Work in a permanent manner 
as required by the Contract Documents. 

F. Payment Affidavits.  Before any payment will be made under this Contract, the 
Contractor and every Subcontractor, if required, shall deliver to the Architect a 
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written, verified statement, in satisfactory form, showing in detail all amounts then 
due and unpaid by the Contractor to all laborers, workers, and mechanics, 
employed under the Contract for the performance of the Work at the Site of the 
Project, for daily or weekly wages, or to other persons for materials, equipment, 
or for supplies delivered at the Site of the Project during the period covered by 
the payment request. 

G. No Improper Payments.  Upon the request of the Architect, as a prerequisite for 
payment pursuant to the terms of this Contract, the Contractor shall give the 
Owner a statement that no employee of the Owner has received or has been 
promised, directly or indirectly, any financial benefit, by way of a fee, 
commission, finder's fee or in any other manner, or any other remuneration 
arising from or directly or indirectly related to this Contract.  All parties agree that 
the Owner shall have the right, in its sole and absolute discretion, to withhold 
payment to the extent of any such fee or commission.  The Contractor shall not 
be entitled to interest and shall not have any claim on account of any payments 
being withheld under this Paragraph 12.03 G. 

12.04 Substantial Completion. 

A. Notice of Substantial Completion; Inspection by Architect.  When the Contractor 
considers that the Work, or in the case of phased construction, such portion 
thereof which the Owner agrees in writing to accept separately, is substantially 
complete, the Contractor shall provide the Owner and the Architect written 
notification of such fact.  The Contractor shall conduct a “pre-punch” inspection, 
and shall submit a written and dated “pre-punch” list prior to requesting the 
formal Punch List Inspection by the Owner and the Architect.  (The Contractor 
shall have the Job Superintendent and a representative from each of the major 
sub-contractors present at the Punch List Inspection)  Upon receipt of the 
Contractor’s “pre-punch” list and concurrence of the Owner’s Field Inspector, the 
Architect and the Owner shall conduct the Punch List Inspection and shall 
prepare a comprehensive list of items to be completed and/or corrected.  The 
Contractor shall proceed promptly to complete and correct items on the list.  
Failure to include an item on such list does not alter the responsibility of the 
Contractor to complete all Work in accordance with the Contract Documents.  
Subsequently, the Architect and the Owner will make an inspection to determine 
whether the Work, or such designated portion thereof, is substantially complete.  
If the Architect's inspection discloses any item, whether or not included on the 
list, which is not in accordance with the requirements of the Contract Documents, 
the Contractor shall, before issuance of the Certificate of Substantial Completion, 
complete or correct such item upon notification by the Architect.  The Contractor 
shall then submit a request for another inspection by the Architect to determine 
Substantial Completion. 

1. Phased construction.  Where the Work shall be performed in phases, 
Owner acceptance of each phase shall not occur until all of the following 
activities have taken place: 
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a. The Contractor shall perform a “pre-punch” inspection, shall notify 
the Owner upon completion of the inspection, and shall supply the 
Owner with a written and dated copy of its “pre-punch” list, which 
shall compile all deficiencies in the work observed by the 
Contractor. 

b. The Owner and Architect shall review the “pre-punch” list, and 
shall determine whether or not a “punch list” inspection shall take 
place. 

c. Upon such determination, the Owner, the Architect and the 
Contractor (including the Job Superintendent and a representative 
from each of the major sub-contractors) shall conduct the “punch 
list” inspection and shall compile a list of deficiencies for correction 
by the Contractor.  The Contractor shall correct the deficiencies 
contained in the “punch list” in the time period indicated in 
Paragraph 12.04(B). 

d. The Contractor shall not proceed to the next construction phase 
until all items on the “punch list” have been corrected, and the 
Owner has agreed in writing to allow the Contractor to proceed to 
the next phase. 

B. Punch List: 

1. The Contractor shall have a maximum of sixty (60) days after the date of 
issuance of any punch list to complete all of the Work items contained 
thereon. Where the Project consists of discrete construction phases, the 
Contractor shall have a maximum of fourteen (14) days after the date of 
each punch list for each phase to complete the Work contained on the 
list.  If the Work is not completed within the designated period, the sum of 
$50.00 per day per punch list item will be deducted from the Contract 
Sum until the Date of Final Completion. 

2. In the event that the Contractor refuses or fails to complete any one or 
more punch list items within the time period specified herein, then the 
Owner shall have the right (but not the obligation) to complete any such 
Punch List item with its own forces or with such other contractors as it 
deems advisable and to charge the account of the Contractor and its 
Surety therefore.  This right of completion shall be in addition to, and not 
in lieu of, any remedy provided by another section of these Contract 
Documents.  In the event the Owner exercises its right hereunder to 
complete all items on a Punch List, the $50.00 daily amount shall not 
thereafter continue to be assessed for that Punch List item, although 
nothing contained herein shall be construed to eliminate or reduce the 
daily amount then accrued. 
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C. Certification By Architect.  When the Work, or any Owner-designated portion 
thereof, is substantially complete, the Architect shall prepare and issue a 
Certificate of Substantial Completion (substantially in the form of AIA Document 
6704) which shall establish the date of Substantial Completion, the 
responsibilities of the Owner and the Contractor for security, maintenance, heat, 
utilities, damage to the Work and insurance, and shall fix the time within which 
the Contractor shall finish all items on the list accompanying the Certificate of 
Substantial Completion.  Warranties required by the Contract Documents shall 
commence on the date of Substantial Completion of the Work, or such 
designated portion thereof, unless otherwise provided in the Certificate of 
Substantial Completion.  The Certificate of Substantial Completion shall be 
submitted to the Owner and to the Contractor for their written acceptance of 
responsibilities assigned to each of them therein. 

D. Payment by Owner.  Upon Substantial Completion of the Work, or such Owner-
designated portion thereof, and upon application by the Contractor and issuance 
of a Certificate of Substantial Completion by the Architect, the Owner shall make 
payment, less retainage, for such Work or such portion thereof as provided in the 
Contract Documents. 

12.05 Final Inspection. 

A. Notice of Final Completion; Inspection by Architect.  Upon written notification by 
the Contractor that the Work is finally complete, and upon the Contractor's 
submission of a final application for payment, the Architect will conduct a final 
inspection of the Work.  When the Architect determines that the Work has been 
satisfactorily completed and the Contract Documents fully performed, he shall 
promptly prepare and issue a Final Certificate for Payment stating that to the best 
of the Architect's knowledge, information and belief, and on the basis of its 
observations and inspections, the Work has been completed in accordance with 
the Contract Documents and that the amount stated in the Final Certificate of 
Payment, less the Correction Retainage (as defined below), is due and payable. 

B. Payment by Owner; Correction Retainage.  The Owner shall, within 45 days after 
receipt of the Final Certificate of Payment, pay the Contractor the amount stated 
therein, less a percentage of the Contract Sum based upon the following 
schedule: 

Cost of Contract ($5,000 minimum) Retained % 
Up to and including $ 50,000 1.00% 
Above $50,000 to $750,000 inclusive 0.75% 
Above $750,000 to $1,250,000 inclusive 0.60% 
Above $1,250,000 to $2,000,000 inclusive 0.50% 
Above $2,000,000 to $3,000,000 inclusive 0.425% 
Above $3,000,000 0.4% 
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Such retained sum (the "Correction Retainage") shall be held by the Owner for a 
period of one year from the Date of Substantial Completion (the "Correction 
Period") as collateral security for the prompt and complete correction and/or 
performance by the Contractor of any and all Work determined by the Owner, in 
its sole and absolute discretion, to be defective, incomplete or to have been 
improperly performed.  The Owner shall pay to the Contractor the Correction 
Retainage, less any amounts expended in accordance with Paragraph 12.05(D), 
within thirty days after the expiration of the Correction Period. 

C. Correction of Work by Contractor.  In the event the Work, or any portion thereof, 
is determined during the Correction Period to be defective, incomplete or to have 
been improperly performed, the Contractor shall, within three days after written 
Notice from the Owner, commence to remove all defective and deteriorated Work 
and materials and replace it with Work and materials that conform in all respects 
with the requirements of the Contract Documents and to complete all incomplete 
work in accordance with the Contract Documents within 14 days or such longer 
period as shall be requested by the Contractor and agreed-upon by the Owner. 

D. Contractor’s Failure to Correct Work.  In the event the Contractor fails to 
commence the removal, replacement, completion or correction of such Work 
within three days after the date of written Notice from the Owner and to complete 
such Work within the time period established in Paragraph 12.05(C), then the 
Owner will cause such work to be performed by other contractors and will deduct 
the cost of such Work from the Correction Retainage.  In the event that the 
Correction Retainage is insufficient to cover such costs, then the Owner shall 
charge the Contractor and its Surety for the amount of the deficiency and the 
Contractor and/or the Surety shall pay such amount to the Owner in full on or 
before the date that is thirty days after the expiration of the Correction Period. 

12.06 Final Payment Request.  Neither final payment nor any retainage shall become due until 
the Contractor submits the following items to the Architect.  (i) an affidavit that payrolls, 
bills for materials and equipment, and all other indebtedness in connection with the Work 
for which the Owner might be responsible have been paid or otherwise satisfied; (ii) a 
certificate evidencing that insurance required by the Contract Documents to remain in 
force following final payment is currently in effect and will not be canceled or allowed to 
expire until at least 30 days' prior written Notice has been provided to the Owner; (iii) a 
written statement that the Contractor knows of no reason that the insurance will not be 
renewable to cover the period required by the Contract Documents; (iv) consent of the 
Surety to final payment; and (v) if required by the Owner, other data establishing the 
payment or satisfaction of obligations (such receipts, releases and waivers of liens, 
claims, security interests or encumbrances arising out of the Contract) and such 
guaranties and indemnities all in such form and detail as may be required by the Owner.  
If a Subcontractor refuses to furnish a release or waiver required by the Owner, the 
Contractor may furnish a bond satisfactory to the Owner, in its sole and absolute 
discretion, sufficient to indemnify the Owner against any claim or lien.  If any such claim 
remains unsatisfied after payments are made, the Contractor shall refund to the Owner 
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all money that the Owner may be compelled to pay in discharging such claim, including 
all costs associated therewith, including reasonable attorneys' fees. 

12.07 Effect of Final Payment.  The Contractor's acceptance of final payment constitutes a 
waiver of all claims against the Owner in connection with the Project, except for the 
Contractor's claim to the Correction Retainage, if any, when due.  No payment, final or 
otherwise, shall operate to release the Contractor, or its Surety, from any obligations 
under the Contract. 

PART 13 - PROTECTION OF PERSONS AND PROPERTY 

13.01 Safety Program.  The Contractor shall be responsible for instituting, maintaining and 
supervising prudent safety procedures, as well as for complying with all safety laws, 
regulations, ordinances and other directives of jurisdictional authorities in order to 
prevent injury, damage or loss to: 

A. All employees involved in performance of the Work; 

B. All students, teachers, administrative personnel, and employees, and other 
persons in proximity to, or otherwise affected by the Work; 

C. The Work, materials and equipment to be incorporated therein, whether in 
storage on or off the Site; 

D. Property at the Site or in proximity to the Work and which is designated to be 
maintain by the Contractor; 

E. Property that is located on-site or in proximity to the Work and is designated to 
be altered, renovated or relocated by the Contractor. 

13.02 Use of Explosives.  The use of explosives shall be allowed only.  (i) when necessary for 
the performance of the Work; (ii) when prior Notice is given to, and when the approval is 
received from, the Owner; and (iii) when conducted by qualified personnel in accordance 
with applicable safety laws and regulations. 

13.03 Protection of Work.  During performance of the Work and until final acceptance thereof, 
the Contractor shall be under an absolute obligation to protect the finished and 
unfinished Work against any damage, loss, or injury.  The Contractor shall take proper 
precautions to protect the finished Work from loss or damage, pending completion and 
final acceptance of all Work included in the Contract.  Such precautions shall not relieve 
the Contractor from any and all liability and responsibility for loss or damage to the Work 
occurring before final acceptance by the Owner.  Such loss or damage shall be at the 
risk of and borne by the Contractor, whether arising from acts or omissions of the 
Contractor or others and whether or not covered by the Contractor's builder's risk 
insurance.  In the event of any such loss or damage, the Contractor shall repair, replace, 
and make good the Work without extension of time.  Therefore, the Contractor shall take 
special precautions throughout all its operations to guard against fire and shall reduce 
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the amount of inflammable materials stored at the Site to the minimum amount 
consistent with the proper handling and storing of such materials. 

13.04 Safety Representative.  The Contractor shall select one or more on-site personnel 
whose duty shall be accident prevention.  One such person shall be the Contractor's 
superintendent, unless otherwise designated by the Contractor in writing to the Owner 
and the Architect. 

13.05 Structural Overload.  The Contractor shall not structurally overload or permit any part of 
the Work to be overloaded so as to endanger its safety or the safety of others. 

PART 14 - INSURANCE 

14.01 Contractor's Statutory and Legal Liability Insurance. 

A. During the Contract Period, the Contractor shall, at its own expense, purchase 
and maintain insurance to provide coverage for claims resulting from the 
Contractor's performance of the Work.  Such coverage shall extend to work 
performance by Subcontractors, persons or organizations directly or indirectly 
hired by the Contractor or any Subcontractor in connection with the Work, or any 
other persons or organizations who may cause liability to be incurred by the 
Contractor or any Subcontractor in connection with the Work.  Such coverage 
shall include the following: 

1. Claims arising under workers' compensation, disability benefit, or other 
related benefits programs. 

2. Claims resulting from bodily injury, occupational illness or death of any 
employee performing the Work. 

3. Claims resulting from bodily injury, illness, disease, or death of any 
person in contact with the Work but who is not engaged as an employee. 

4. Claims arising under personal injury liability coverage for injury to any 
employee, which are directly or indirectly attributable to its employment 
for performance of the Work. 

5. Claims arising under personal injury liability coverage for injury to any 
person not an employee, which are attributable to performance of the 
Work. 

6. Claims arising for damage or destruction of tangible property, including 
loss of use of the affected property as a result of such damage or 
destruction. 

B. During the Contract Period, the Contractor shall, at its own expense, purchase 
and maintain the following insurance in the minimum limits specified with 
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companies properly licensed to do business in the Commonwealth of Virginia, 
rated not less than A-/VII by A.M. Best Company and satisfactory to Owner.  The 
Contractor shall maintain and provide proof of General Liability and Umbrella 
Excess Liability insurance for at least two (2) years following completion of the 
project.  The Owner, "The Fairfax County School Board, its members, officers, 
authorized representatives and employees", shall be designated on each policy 
as "The Fairfax County School Board" as an additional named insured except for 
workers' compensation where the correct certificate of insurance coverage shall 
be furnished. 

1. Workers’ Compensation including Occupational Disease and Employer's 
Liability Insurance. 

a. Statutory.  Amounts and coverage as required by District of 
Columbia, Maryland, and Virginia Workers’ Compensation Law, 
including provision for voluntary D. C. benefits as required in labor 
union agreements, and including the "All States" endorsement. 

b. Employer's Liability.   

Bodily Injury by Accident - $100,000 Each Accident 
Bodily Injury by Disease - $500,000 Policy Limit 
Bodily Injury by Disease - $100,000 Each Employee 
 

2. Commercial General Liability Insurance.  Contractor shall provide 
coverage written on ISO occurrence form CG 00 01 10 01 (or a substitute 
form providing equivalent coverage) to include the following: 

a. Contractual liability as required by the indemnification provision of 
Paragraph 5.11. 

b. Personal injury liability, including offenses related to employment. 

c. Coverage of explosion, collapse, or underground hazards. 

d. Broad form property damage liability, including completed 
operations coverage. 

e. Additional insured endorsement shall include coverage for Owner 
with respect to liability arising out of the completed operations of 
Contractor. 

f. Additional Insured coverage shall apply as primary insurance and 
shall be non-contributory with respect to any other insurance or 
self-insurance programs afforded to Owner. 
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g. Status of the Owner as an insured shall not restrict coverage with 
respect to the escape of pollutants at or from a site owned or 
occupied by the Owner. 

h. There shall be no endorsement or modification limiting the scope 
of coverage for liability arising from pollution. 

i. Limits of Commercial General Liability Insurance. 

(1) $1,000,000 bodily injury and property damage per 
occurrence; 

(2) $1,000,000 personal injury and advertising injury 
per person; 

(3) $2,000,000 products/completed operations 
aggregate; and 

(4) $1,000,000 aggregate products and completed 
operations; and 

(5) $2,000,000 general aggregate, per project. 

ii. Business Auto Liability Insurance.  (Includes owned, non-
owned and hired vehicles.) 

(1) Contractual liability coverage shall be included with 
respect to all auto rentals or lease agreements. 

(2) Limits of $1,000,000 combined bodily injury and 
property damage per accident. 

iii. Umbrella Excess Liability Insurance.  Unless a different 
dollar limit is prescribed for this division of the Work in 
Section 01010, the lesser of $5,000,000 or that amount 
which, when added to requirements of Paragraphs 
14.01(B)(1), 14.01(B)(2), 14.01(B)(3) and 14.01(B)(4), total 
$5,000,000.  (For example, a $4,000,000 umbrella in 
excess of the $1,000,000 limits under the sections listed 
above shall meet the limits requirements of this 
paragraph).  Coverage terms and conditions under the 
Umbrella Excess Liability Insurance policy shall be at least 
as broad as underlying coverages. 

i. The limits of liability of the insurance described in Paragraph 
14.01(B) may be superseded if the limits prescribed by law are 
greater. 
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j. Owner's Liability Insurance.  The Owner may, at its own expense, 
purchase and maintain its own liability insurance to protect against 
claims which may arise in connection with the Work, or the Owner 
may self insure such risks. 

14.02 Property Insurance. 

A. The Contractor shall purchase and maintain property insurance upon the entire 
Work at the Site to the full insurance value thereof.  This insurance shall include 
the interests of the Owner, the Contractor, Subcontractors and Sub-
subcontractors in the Work, and shall insure against all risks of loss.  Such 
insurance shall include, but not be limited to, coverage for the following: 

 
1) Loss by explosion of boilers during testing (any exclusion applicable to 

such loss shall be waived). 
 

2) Partial or complete occupancy by the Owner (any exclusion applicable to 
occupancy shall be removed). 

 
3) Loss without coinsurance penalty (coinsurance or similar "insurance to 

value" requirements shall be eliminated). 
 

4) Coverage of property in transit and unscheduled locations sufficient in 
limits to adequately cover maximum anticipated values at risk. 

 
5) Coverage of Contractor's labor, overhead and profit. 

 
A copy of this policy of insurance shall be available upon written request by the 
Owner.   

 

14.03 Notice of Insurance. 

A. Proof of insurance, satisfactory to Owner, for each type of coverage listed herein 
shall be provided within 10 days after the Contractor's receipt of the Award 
Letter, and no Work shall proceed unless all such insurance is in effect.  The 
Contractor shall not allow any Subcontractor to commence Work on its 
subcontract until all such insurance of the Subcontractor has been so obtained 
and approved by the Contractor and found to be in accordance with the 
requirements set forth herein.  The Contractor certifies by commencement of the 
Work that its insurance and that of Subcontractors is in effect and meets the 
requirements set forth herein. 

14.04 Notice of Cancellation. 
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A. All of the aforesaid insurance policies must be endorsed to provide that the 
insurance company shall give 30 days prior written Notice to the Owner if the 
policies are to be terminated or if any changes are made during the life of the 
Contract which will affect in any way the insurance requirements set forth herein. 

14.05 Copies of Insurance Policies. 

A. Before commencing the Work, the Contractor shall cause its insurance carrier to 
provide the Owner with a certified copy of each policy that he and each of its 
Subcontractors shall carry in accordance herewith, together with receipted bills 
evidencing proof of premium payment. 

14.06 No Waiver. 

A. Nothing contained herein shall have effect or shall be deemed to effect a waiver 
of the Owner’s sovereign immunity under law. 

PART 15 - CONTRACT SECURITY 

15.01 Contract Security. 

A. The Contractor shall execute and deliver to the Owner Performance and 
Payment Bonds on the forms provided herein, each in an amount equal to the 
Contract Sum.  The Performance and Payment Bonds shall be executed by a 
solvent and responsible surety company licensed to conduct business in the 
Commonwealth of Virginia, named in the current list of "Surety Companies 
Acceptable on Federal Bonds" as published in the Federal Register by the Audit 
Staff Bureau of Accounts, U.S. Treasury Department, and acceptable to the 
Owner.  These bonds shall be issued and countersigned by a local authorized 
representative of such surety company who is a resident of the Commonwealth 
of Virginia, regularly commissioned and licensed in the Commonwealth and 
producing satisfactory evidence of the authority of the person or persons 
executing the bonds to execute them on behalf of the Surety.  The Performance 
and Payment Bonds shall serve as security for the faithful performance of this 
Contract, and for the payment of all persons performing labor and furnishing 
materials and services in connection with this Contract.  The premiums on the 
Performance and Payment Bonds shall be paid by the Contractor and shall be 
included in the Contract Sum. 

B. If at any time the Owner shall become dissatisfied with any Surety or Sureties 
upon the Performance and Payment Bonds, or if for any other reason such bond 
shall cease to be adequate security for the Contractor, the Contractor shall within 
five days after notification of such fact, substitute acceptable bonds in such form 
and sum and signed by such other sureties as may be satisfactory to the Owner. 
The premiums on such Bonds shall be paid by the Contractor and shall be 
included in the Contract Sum.  No further partial payments shall be deemed due 
nor shall be made until the new sureties have qualified. 
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C. The Contract Documents may require one or more of the Subcontractors to 
furnish payment and/or performance bonds. 

PART 16 - UNCOVERING AND CORRECTION OF WORK 

16.01 Uncovering of Work. 

A. If a portion of the Work is covered contrary to the Architect's request or to the 
requirements contained in the Contract Documents, the Contractor shall, at its 
own expense and upon the written request of the Architect or Owner, uncover 
and replace such Work without an adjustment to the Contract Period. 

B. If a portion of the Work has been covered which the Architect has not specifically 
requested to observe prior to its being covered, the Architect may request to see 
such Work and it shall be uncovered by the Contractor.  If such Work is in 
accordance with the Contract Documents, costs of uncovering and replacement 
shall, by appropriate Change Order, be charged to the Owner.  If such Work is 
not in accordance with the Contract Documents, the costs of uncovering and 
replacing such Work shall be deducted from amounts then or thereafter due the 
Contractor and, if such amounts are insufficient to cover such costs, then the 
Contractor shall pay any such deficiency promptly following written demand by 
the Owner. 

16.02 Correction of Work. 

A. The Contractor shall promptly correct any Work which is defective or otherwise 
fails to conform to the requirements of the Contract Documents (the "Rejected 
Work"), whether observed before or after Substantial Completion and whether or 
not fabricated, installed or completed.  The Contractor shall bear all costs 
associated with the correction of any Rejected Work, including additional testing 
and inspections and compensation for the Architect's services and expenses 
made necessary thereby. 

B. The Contractor's obligation to correct defective or non-complying Work shall 
continue for a period of one (1) year after the date of Substantial Completion.  
The time period of this obligation may be extended by terms of warranties or 
other circumstances where required by law.  The Contractor shall correct the 
Work in accordance with Paragraph 16.02(A) promptly following receipt of a 
written request by the Owner.   

C. Nothing contained herein shall affect the Owner's right to correct nonconforming 
Work pursuant to Paragraph 12.05(D) hereof. 

16.03 Acceptance of Defective or Nonconforming Work.   

The Owner reserves the right to accept any defective or noncomplying Work; provided, 
however, that in such event the Contract Sum shall be reduced by an appropriate and 
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equitable amount to account for such defect or noncompliance.  Such adjustment shall 
be effected whether or not final payment has been made pursuant to Paragraph 12.05 
hereof. 

PART 17 - CONTRACTOR'S DEFAULT & TERMINATION 

17.01 Owner's Right and Notice. 

A. The parties agree that: 

1. if the Contractor fails to begin the Work when required to do so; or  

2. if, at any time during the progress of the Work, the Contractor is not 
prosecuting the Work with reasonable speed and diligence, or is delaying 
the Work unreasonably or unnecessarily; or 

3. if the force of workmen or the quality or quantity of material furnished is 
not sufficient to insure completion of the Work within the Contract Period 
and in strict accordance with the Contract Documents; or 

4. if the Contractor fails to make prompt payments to suppliers or to 
Subcontractors for Work performed in connection with the Contract; or 

5. if the Contractor fails to cooperate in good faith with the Owner and/or any 
Separate Contractor, or in any manner of substance fails to observe the 
provisions of this Contract; or 

6. if any of the Work, machinery, or equipment is defective and is not 
replaced as herein provided; 

then the Architect shall certify such fact or condition to the Owner and the Owner, 
without prejudice to any other rights or remedies it may have hereunder, shall 
have the right to declare the Contractor in default in whole or in part.  In the event 
the Owner elects to declare the Contractor in default, the Owner shall notify the 
Contractor and its Sureties by written Notice describing the nature of the default 
and providing the Contractor a right to cure such default within three calendar 
days after the date of the Notice, or within such longer period as the Owner, in its 
sole and absolute discretion, may prescribe.  In the event the default is not cured 
within the time period specified by the Owner, the Owner shall have the right to 
take any actions necessary to correct or complete the Work, as set forth in 
Paragraph 17.03 hereof. 

17.02 Contractor's Duty upon Default.  Upon Notice from the Owner that he is in default 
hereunder, the Contractor shall discontinue all further operations in connection with the 
Work, or such specified part thereof, and shall immediately vacate the Site, or such 
specified part thereof, leaving untouched all plant, materials, equipment, tools, supplies 
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and job site records, and shall cooperate fully with the Owner by providing the Owner 
with any keys or access devices used to gain entry to the Site. 

17.03 Completion of Work after Default. 

A. If the Contractor defaults or neglects to perform the Work in accordance with the 
Contract Documents and fails within a three (3) day period after receipt of written 
Notice from the Owner to commence and continue correction of such default or 
neglect, the Owner may, without prejudice to the other rights the Owner may 
have, correct such defaults or deficiencies by such means and in such manner, 
by contract with or without public letting, or otherwise as it may deem advisable, 
utilizing for such purpose without additional cost to the Owner such of the 
Contractor's plant, materials, equipment, tools and supplies remaining on the 
Site, and also such Subcontractors as it may deem advisable and may take any 
or all of the following actions: 

1. delete part or parts of the Work from the Contract and contract to have it 
performed by others; 

2. supplement the Contractor's work force; 

3. withhold payments due the Contractor and use such payments to satisfy 
any claims for monies owed by the Contractor in connection with the 
Project, in accordance with Paragraph 12.03(B); 

4. replace or repair any defective Work, machinery or equipment; 

5. terminate the Contractor. 

B. The Contractor and his Sureties shall bear all costs associated with completing 
or correcting the Work, including without limitation, the cost of reletting, the 
amount of any liquidated damages, and any and all costs incurred in connection 
with the actions listed in this Paragraph 17.03.  Any costs incurred in connection 
with completing or correcting the Work shall be deducted from the amounts then 
or thereafter due the Contractor.  In the event such amounts are not sufficient to 
cover the costs incurred in connection with completing or correcting the Work, 
the Contractor and its Surety shall pay to the Owner the amount of any 
deficiency. 

17.04 Partial Default.  In the event the Owner declares the Contractor in default in accordance 
with the provisions of Paragraph 17.01 hereof with respect to a portion of the Work, the 
Contractor shall discontinue such portion of the Work declared in default, shall continue 
performing the remainder of the Work in strict conformity with the terms of the Contract 
and shall not hinder or interfere with any other contractor or persons whom the Owner 
may engage to complete the Work for which the Contractor was declared in default.  The 
costs of such completion shall be paid by the Contractor and its Sureties as provided in 
Paragraph 17.03(B). 
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17.05 Owner’s Right to Terminate for Cause.  The parties agree that: 

A. if legal proceedings have been instituted by others than the Owner in such 
manner as to interfere with the progress of the Work and to potentially subject 
the Owner to the peril of litigation or outside claims; or 

B. if the Contractor is adjudicated bankrupt or makes an assignment for the benefit 
of creditors; or 

C. if in any proceeding instituted by or against the Contractor, an order is made or 
entered granting an extension of the time of payment, composition, adjustment, 
modification, settlement or satisfaction of its debts or liabilities; or 

D. if a receiver or trustee is appointed for the Contractor or the Contractor's 
property; or 

E. if the Contract or any part hereof is sublet without the prior written consent of the 
Owner; or 

F. if the Contract or any rights, monies, or claims hereunder are assigned in whole 
or in part by the Contractor, otherwise than as herein specified; or 

G. if the Work to be done under this Contract is abandoned; or 

H. if the Contractor fails to cure any default declared pursuant to Paragraph 17.01 
within the time period specified therefor; 

then such fact or condition shall be certified by the Architect to the Owner and 
thereupon, without prejudice to any other rights or remedies the Owner may have, the 
Owner shall have the right to terminate the Contract immediately upon written Notice to 
the Contractor. 

If, after issuance of a Notice of termination of the Contract under the provisions of this 
Paragraph 17.05, it is determined for any reason that the Contractor was not in default 
under the provisions of Paragraph 17.05(A) through 17.05(H), or that cause for such 
termination otherwise did not exist under the provisions of Paragraph 17.05(A) through 
17.05(H), then the rights and obligations of the parties shall be the same as if the Notice 
of termination had been delivered under the provisions of Paragraph 17.06 hereof; 
provided, however, that the Contractor in such event shall be deemed to have received 
seven days prior written Notice of termination.  Any compensation thereupon owing to 
the Contractor under Paragraph 17.06 shall be offset by the cost of remedying any 
defective Work performed by or on behalf the Contractor.  In no event shall the 
Contractor be entitled to recover anticipated profits or consequential damages of any 
kind in connection with any termination of these Contract Documents. 

17.06 Owner's Right to Terminate for Convenience.  The Owner shall have the right to 
terminate this Contract at its own convenience for any reason by giving seven days prior 
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written Notice of termination to the Contractor.  In such event, the Contractor shall be 
paid an amount equal to the lesser of.  (1) the actual cost of any Work, labor or materials 
actually performed or in place and the actual cost of any labor, equipment or materials 
ordered in good faith which could not be canceled, less the salvage value thereof, plus 
10%; or (2) the pro rata percentage of completion based upon the Schedule of Values 
(as described in Paragraph 12.02) plus the actual cost of any labor, equipment or 
materials ordered in good faith which could not be canceled, less the salvage value 
thereof.  Each subcontract shall contain a similar termination provision for the benefit of 
the Contractor and the Owner.  The Contractor shall not be entitled to receive 
anticipated profits on unperformed portions of the Work or consequential damages.  The 
Owner and its authorized representatives shall have the right in accordance with the 
provisions of Paragraph 9.05 to verify any amounts claimed by the Contractor to be due 
under this Paragraph.  

PART 18 - MISCELLANEOUS SPECIAL CONDITIONS 

18.01 Laying Out Work. 

A. The Contractor shall, upon entering the Site of the Project for the purpose of 
commencing the Work, locate all general reference points and take all such 
action as is necessary to prevent their destruction; lay out the Work, except 
where otherwise required by Contract Documents, and be responsible for all 
lines, elevations, measurements of buildings, grading, paving, utilities and other 
Work executed by him under the Contract.  The Contractor shall exercise proper 
and reasonable care in verifying figures shown on the Drawings before laying out 
the Work and will be held responsible for any error resulting from its failure to 
exercise such care. 

B. The Contractor shall establish permanent bench marks referenced to finish floor 
lines.  Contractor shall employ a licensed surveyor who shall, after masonry 
corners have been set, certify over its seal to the Owner that the building is 
located properly in relation to property lines and in accordance with Drawings. 

18.02 Inspection and Approval of Site Improvements. 

A. On-site and off-site improvements shall conform to the County of Fairfax Design 
and Construction Standards. 

B. The Contractor shall notify the Owner's field representative three days prior to the 
beginning of all street or storm sewer work. 

C. All work shall be staked out by a certified surveyor and cut sheets shall be 
submitted to the Department of Public Works with a copy to the Owner's Field 
Representative. 

D. The Contractor shall perform the Work in such a manner as to prevent the 
washing of any soil, silt or debris onto adjacent properties and he shall be held 
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responsible for any damage resulting from its failure to prevent the washing of 
such materials upon adjacent properties for a period of one year after final 
acceptance of the completed Work. 

18.03 Partial Use or Occupancy.  The Contractor shall permit the Owner to use and occupy 
any completed or partially completed portion or unit of the Project prior to final 
acceptance by the Owner. 

The Owner's use and occupancy shall not constitute final acceptance of the Work and 
shall in no event relieve the Contractor of its obligation to maintain the insurance 
coverage described in Part 14 hereof. 

18.04 Release of Bonds.  The Surety providing the bonds in connection with the Project shall 
obtain a written release from the Owner prior to the expiration date of the bonds. 

18.05 No Asbestos.  No materials or equipment containing asbestos shall be utilized in the 
construction of the Project. 

 
 
 
 
 

END OF SECTION 
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SECTION 01153 

 
CHANGE ORDER PROCEDURES 

 
 

PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS 
 

A. Drawings and General Provisions of Contract, including General Conditions and 
other Division 1 Specifications Section, apply to this Section. 

 
1.02 RELATED WORK 
 

A. General Conditions of the Contract:  Section 00700. 
 

B. Section 01020:  Contingency Allowance. 
 

C. Section 01152:  Applications for Payment. 
 

D. Section 01370:  Schedule of Values. 
 

E. Section 01630:  Substitutions 
 
1.03 WORK DESCRIPTION 
 

A. Promptly implement Change Order procedures: 
 

1. Provide full written data required to evaluate changes. 
 

2. Maintain detailed records for work done on a time-and-material/force 
account basis. 

 
3. Provide full documentation to Architect/Engineer on request. 

 
B. Contractor and Owner will designate in writing the person who is authorized to 

execute Change Orders. 
 
1.04 DEFINITIONS 
 

A. Change Order:  See Section 00700, General Conditions. 
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B. Proposed Modification:  See Section 00700, General Conditions. 
 
1.05 PRELIMINARY PROCEDURES 
 

A. Owner or Architect/Engineer may initiate changes by submitting Proposed 
Modification to Contractor.  Request will include: 

 
1. Detailed description of the Change, Products, and location of the change 

in the Project. 
 

2. Supplementary or revised Drawings and Specifications. 
 

3. A specific period of time during which the requested price will be 
considered valid, which shall be 90 calendar days, unless otherwise 
stated. 

 
4. The specific action to be initiated by the Contractor. 

 
5. The amounts of the unit prices to be: 

 
a. Those stated in the Agreement and the Proposal Form. 

 
b. Those mutually agreed upon between Owner and Contractor. 

 
B. Contractor may initiate changes by submitting a written notice to 

Architect/Engineer, containing: 
 

1. Description of the proposed changes. 
 

2. Statement of the reason for making the changes. 
 

3. Statement of the effect on the Contract Sum and the Contract Time. 
 

4. Statement of the effect on the work. 
 

5. Documentation supporting any change in Contract Sum or Contract Time, 
as appropriate. 

 
6. All claims by the Contractor arising out of or relating to the performance of 

the work or any termination hereunder shall be made in writing and shall 
be decided by the Director of the Office of Design and Construction or his 
designated representative.  All claims must be filed with the Office of 
Design and Construction within five (5) calendar days after sustaining the 
injury underlying the claim.  Failure to comply with this provision shall 
constitute an absolute waiver of such claim.  The Director or the Office of 
Design and Construction or his designated representative shall issue his 
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written decision within thirty (30) days of his receipt of the written claim 
which decision shall be final. 

 
 
 
 

1.06 DOCUMENTATION OF PROPOSALS AND CLAIMS 
 

A. Support each quotation for a lump-sum proposal, and for each unit price which 
has not previously been established, with sufficient substantiating data to allow 
Owner and Architect/Engineer to evaluate the quotation. 

 
1. Proposal costs attributable to labor shall be based upon labor rates for 

each category of personnel.  A list of labor rates shall be submitted to the 
Owner for review and concurrence within 30 calendar days of the Notice 
to Proceed.  See paragraph B2 below for allowable inclusions for 
establishment of labor rates. 

 
B. Provide data for lump sum proposals in accordance with the following criteria: 

 
1. The Contractor’s proposal shall be itemized and segregated by labor, 

equipment, and materials for the various components of the Change in 
the Work (no aggregate labor total will be acceptable) and shall be 
accompanied by signed proposals of any Subcontractors who shall 
perform any portion of the Change in the Work and of any entities who 
shall furnish materials or equipment for incorporation therein. 

 
2. The portion of the proposal relating to labor, whether by the Contractor’s 

forces or the forces of any of its Subcontractors, shall include anticipated 
gross wages of Job Site labor, including foremen, who shall be directly 
involved in the Change in the Work (for such time as they will be so 
involved), plus payroll costs (including premium costs of overtime labor, if 
overtime is authorized, Social Security, Federal or State unemployment 
insurance taxes and fringe benefits required by collective bargaining 
agreements entered into by the Contractor or any such Subcontractor in 
connection with such labor). 

 
3. The portion of the proposal relating to materials may include the 

reasonable anticipated direct costs to the Contractor or to any of its 
Subcontractors of materials shall be purchased for incorporation in the 
Change in the Work, plus transportation and applicable sales or use 
taxes. 

 
4. The proposal may further include the Contractor’s and any of his 

Subcontractor’s reasonable anticipated equipment rental costs, except 
small hand tools, in connection with the Change in the Work.  For rented 
equipment an hourly rental rate shall be used which shall be determined 
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by using the monthly rental rates taken from the current edition of the 
Rental Rate Blue Book for construction Equipment and dividing it by 176. 
An allowance shall be made for operating costs for each and every hour 
the equipment is actually operating in accordance with the rates listed in 
the aforesaid Rental Book.  The Contractor shall be allowed no more than 
65% of the rental rate on Contractor owned equipment. 

 
5. Base Cost is defined as the total of labor, material, and equipment rentals 

as described in Subparagraphs 1.06B3 and 1.06B4.  The actual net cost 
in money to the Owner for the Change in the Work shall be computed as 
follows: 

 
a. Contractor overhead and profit: If the Contractor performs the 

Change in the Work, his compensation shall be the Base Costs as 
described above, plus a mark-up of 20% on Base Costs less than 
or equal to $10,000.  If the Base Costs exceed $10,000, his 
compensation shall be the Base Cost, plus a mark-up of 20% on 
Base Costs less than or equal to $10,000, and a mark-up of 15% 
on Base Costs above $10,000. 

 

b. Subcontractor overhead and profit: If the work is performed by a 
Subcontractor, his compensation shall be the Base Costs as 
described above plus a mark-up as described in Paragraph 5.a. 
above for overhead and profit.  The Contractor’s compensation 
shall be a mark-up of ten percent (10%) of the Subcontractors 
Base Costs. 

 

c. Sub-subcontractor overhead and profit: If the work is performed by 
a Sub-subcontractor, his compensation shall be the Base Costs 
as herein described plus a mark-up as described in paragraph 5.a. 
above for overhead and profit.  The Subcontractors compensation 
shall be a mark-up of ten percent (10%) of the Sub-
subcontractor’s Base Costs for his overhead.  The Contractor’s 
compensation will be a mark-up of ten percent (10%) of the Sub-
subcontractor Base Costs. 

 
6. The mark-up on the cost of labor, materials, and equipment described in 

Paragraphs 5.a., 5.b., and 5.c. above shall compensate the Contractor, 
Subcontractor or Sub-subcontractor for all indirect costs associated with 
or relating to the Change in the Work including, but not limited to, labor 
and/or equipment inefficiency, acceleration, changes in sequence, delays, 
interference, impact on unchanged work, gross receipts tax, 
superintendent, small tools, reproduction, administration, insurance, 
unrelated safety requirements, temporary structures and offices, all other 
general and administrative, home office, and field office expenses. 
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a. The mark-up on the cost of labor, materials, and equipment 
described in Paragraphs 5.b. and 5.c. above shall compensate the 
contractor or Subcontractor for all indirect costs associated with or 
relating to the change in the Work including but not limited to, 
gross receipt tax, superintendent, reproduction, administration, 
and insurance. 

 
C. Support each claim for additional costs, and for work done on a time-and-

material basis, with documentation as required for a lump-sum proposal, plus 
additional information: 

 
1. Name of the Owner's authorized agent who ordered the work, and date of 

the order.  Include copies of written authorization when applicable. 
 

2. Dates and times that work was performed, and by whom, verified and 
signed by Owner's Field Representative. 

 
3. Time record, summary of hours worked, and hourly rates paid. 

 
4. Receipts and invoices for: 

 
a. Equipment used, listing dates and times of use. 
 
b. Products used, including listing of quantities. 

 
c. Subcontracts. 

 
D. Document requests for substitutions of Products as specified in Section 01600. 

 
1.07 PREPARATION OF CHANGE ORDERS 
 

A. Architect/Owner will prepare each Change Order.  Three copies shall be 
prepared, each with original signature. 

 
B. Form:  Change Order - AIA Document G701. 

 
C. Change Order will describe changes in the work, both additions, deletions and 

any voided proposed modifications. 
 

D. Change Order will provide an accounting of the adjustment in the Contract Sum 
and in the Contract Time. 

 
E. Upon completion of work under a Change Order, enter the pertinent changes in 

Record Documents. 
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1.08 CHANGE ORDER CONTENTS 
 

A. Contents of Change Orders will be based on, either: 
 

1. Architect/Engineer's proposed Modification and Contractor's responsive 
Proposal as mutually agreed between Owner and Contractor. 

 
2. Contractor's Proposal for a change as recommended by 

Architect/Engineer and as mutually agreed between Owner and 
Contractor. 

 
B. Owner and Architect/Engineer will sign and date the Change Order as 

authorization for the Contractor to proceed with the changes. 
 

C. Contractor will sign and date the Change Order to indicate agreement with the 
terms therein. 

 
 
 

END OF SECTION 
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SECTION 00302 

PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________ 
of  (hereinafter called the "Principal"), and ____________________________, a corporation 
organized and existing under the laws of the State of ______________, with its principal office 
in the City of ______________ and authorized to transact business in the Commonwealth of 
Virginia as a surety (hereinafter called the "Surety"), are held and firmly bound unto the 
FAIRFAX COUNTY SCHOOL BOARD (hereinafter called the "Obligee") in the sum of 
______________ Dollars ($ _______ ) lawful money of the United States of America for the 
payment of which well and truly to be made, the Principal and the Surety bind themselves, their 
heirs, executors, administrators, successors, and assigns, jointly and severally and firmly by 
these presents, to perform all Work in accordance with the requirements of the Contract 
Documents for the Project. 

WHEREAS, the Principal has entered into a certain written agreement with the Obligee, dated 
as of the ____ day of ______________, 200_, (hereinafter called the "Contract"), for _________ 
___________________________________, which Contract is by reference made a part hereof; 

WHEREAS, the Principal is obligated to furnish security with respect to its obligation to perform 
the work to be performed under the Contract; and 

WHEREAS, the Principal desires to furnish this Performance Bond in lieu of a certified check or 
cash escrow otherwise required to be provided to the Obligee. 

NOW THEREFORE, THE CONDITIONS OF THE ABOVE OBLIGATIONS ARE SUCH THAT, if 
the Principal and its successors or assigns, or any of them shall: 

Well and truly and in good, sufficient, and workmanlike manner perform or cause 
to be performed the Contract, and each and every of the covenants, promises, 
agreements, warranties, and provisions to be performed by the Principal set forth 
therein, in strict conformity with the plans and specifications, and complete the 
same within the time period specified therein, all as may be amended from time 
to time by the parties thereto, and fully indemnify and save harmless the Obligee 
from all costs and damages which it may suffer by reason of the Principal's 
failure to do so and fully reimburse and repay the Obligee all costs and expenses 
which it may incur in making good any such default, then these obligations shall 
be null and void, otherwise they shall remain in full force and effect. 

PROVIDED, HOWEVER, that this bond is subject to the following conditions and limitations: 
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(a) In no event shall the Surety, or its successors or assigns be liable hereunder for 
a greater sum than the amount of this bond. 

 

(b) No action on this bond shall be brought unless within one year after:  (i) 
completion of the Contract, including the expiration of all warranties and 
guarantees; or (ii) discovery of the defect or breach of warranty, if the action be 
for such, in all other cases. 

The Surety, for value received, on behalf of itself and its successors and assigns, hereby 
stipulates and agrees that the obligations of the Surety and of its successors and assigns under 
this bond shall not in any manner be impaired or affected by:  (a) any extension of time, 
modification, omission, addition or amendment of or to the Contract or the work to be performed 
thereunder; (b) any payment thereunder before the time required therein; (c) any waiver of any 
provision thereof; or (d) any assignment, subletting or other transfer of all or of any part thereof 
or of any work to be performed or of any moneys due or to become due thereunder; and the 
Surety, for itself and its successors and assigns, does hereby waive any right to receive notice 
of any and all of such extensions, modifications, omissions, additions, amendments, payments, 
waivers, assignments, subcontracts and transfers. 

The Surety hereby stipulates and agrees that, in the event that the Obligee declares the 
Principal to be in default, the Surety will promptly, at the Obligee's election:  (a) perform and 
complete the work to be performed under the Contract in accordance with the terms, conditions 
and covenants set forth therein with a duly licensed and qualified contractor designated by 
Obligee; (b) obtain bids from qualified contractors for completing the work to be performed 
under the Contract in accordance with the terms, conditions and covenants set forth therein 
and, upon determination by the Obligee and the Surety of the lowest responsible and 
responsible bidder, (i) arrange for a contract between such bidder and the Obligee and (ii) make 
funds available directly to the Obligee, or to such contractor(s) as the Obligee shall designate, to 
pay the costs of completion less the balance of the contract price as such may have been 
adjusted by change order (such amount, including other costs and damages for which the 
Surety may be liable hereunder, not to exceed the penal sum set forth in the first paragraph 
hereof); or (c) remedy the default.  The Surety further stipulates and agrees that, within 45 days 
after its receipt of written notice from the Obligee specifying the Obligee’s election of (a), (b) or 
(c) above, the Surety shall have resumed performance of the work or shall have caused the 
performance of the work to have been resumed, in accordance with the Obligee’s election.  In 
the event the Surety fails to resume the Work within such 45 day period, the Obligee may elect 
to perform or arrange for the performance of the Work at the sole cost and expense of the 
Surety in addition to any other rights and remedies available to Obligee.  As employed herein, 
the phrases (i) "balance of the contract price" shall mean the total amount payable by the 
Obligee to the Principal under the Contract after all proper adjustments have been made, less 
the aggregate of all amounts paid by the Obligee to the Principal thereunder and (ii) “resume the 
Work” shall mean the commencement and diligent performance of actual work activities at the 
site, as demonstrated by discernable daily progress at the rate contemplated by the Contract.  
All payments to be made by the Surety hereunder shall be paid within thirty (30) days after the 
Surety's receipt of a request or demand therefor. 
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The Obligee's omission to call upon the Surety in any instance shall in no event release the 
Surety from any obligation hereunder. 

All notices, requests, demands and other communications which are provided hereunder, shall 
be in writing and shall be deemed to have been duly given upon the hand delivery thereof 
during business hours, or upon the earlier of receipt or three (3) days after posting by registered 
mail or certified mail, return receipt requested, or on the next business day following delivery to 
a reliable overnight delivery service, if to the Principal or the Obligee, to the addresses set forth 
in the Contract, and if to the Surety, to the address set forth beneath its signature. 

The obligations evidenced hereby shall constitute the joint and several obligations of the 
Contractor, the Surety, and their respective heirs, executors, administrators, successors and 
assigns. 

Unless the context requires otherwise, capitalized terms not otherwise defined in this Bond shall 
have the meanings assigned to them in the Contract Documents. 
 
 
 
 
    [SIGNATURES ON FOLLOWING PAGE] 
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IN WITNESS WHEREOF, the Principal and Surety have caused this Performance Bond to be 
signed and sealed by their duly authorized representatives as of the ____ day of ___________, 
200__. 
 
 
   
 Principal 
 
(SEAL) By:   
 Name:   
 Title:   
 
 Address:   
   
   
 
 
   
 Surety 
 
 
(SEAL) By:   
 Attorney-in-Fact (Attach Copy 
 of Power of Attorney) 
 
 Name:   
 Title:   
 
 Address:   
   
   
 
  
Countersigned for the  
Commonwealth of Virginia: 
 
By:   
 Resident Agent 
 
Address:    
  
  
 
 
 
 

END OF SECTION 
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SECTION 00303 
 

PAYMENT BOND 
  
 
KNOW ALL MEN BY THESE PRESENTS, that we, __________________________________ 
of (hereinafter called the "Principal"), and _______________________________, a corporation 
created and existing under the laws of the State of                                           _ , and having its 
principal office in the City of                                                          and authorized to transact 
business in the Commonwealth of Virginia as Surety (hereinafter called the "Surety)" are held 
and firmly bound unto FAIRFAX COUNTY SCHOOL BOARD (hereinafter called the "Obligee" in 
the sum of Dollars ($                           ) lawful money of the United States of America, for the 
payment of which well and truly to be made, the said Principal binds itself and its successors 
and assigns, and the said Surety binds itself and its successors and assigns, all jointly and 
severally, firmly by these presents to pay for all labor performed and material furnished in 
accordance with the Contract Documents for the Project. 
 
WHEREAS, the Principal has entered into a certain written agreement with the Obligee, dated 
as of the ____ day of _____________, 200__ (hereinafter called the "Contract)", for 
____________________________________________________________________________
_______________________________, which Contract is by reference made a part hereof. 
 
WHEREAS, the Principal is obligated to furnish security with respect to its obligation to pay for 
all labor performed and material furnished pursuant to the Contract; and 
 
WHEREAS, the Principal desires to furnish this Payment Bond in lieu of a certified check or 
cash escrow otherwise required to be provided to the Obligee. 
 
NOW, THEREFORE, THE CONDITIONS OF THE ABOVE OBLIGATIONS ARE SUCH THAT, if 
the Principal and its successors or assigns, or any or either of them shall: 
 
Pay or cause to be paid the wages and compensation for labor performed and services 
rendered of all persons engaged in the prosecution of the work provided for therein, whether 
such persons be agents, servants or employees of the Principal, and of its successors or 
assigns, or of any subcontractor or any assignee thereof, including all persons so engaged who 
perform the work of laborers or of mechanics regardless of any contractual relationship between 
the Principal, or its assigns, or any subcontractor or any assignee thereof, and such laborers or 
mechanics, but not including office employees not regularly stationed at the site of the work, and 
further, shall pay or cause to be paid all lawful claims of subcontractors and of materialmen and 
other third persons arising out of or in connection with the Contract and the work, labor, 
services, supplies and materials furnished in and about the performance and completion 
thereof, then these obligations shall be null and void, otherwise they shall remain in full force 
and effect. 
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PROVIDED, however, that this bond is subject to the following conditions and limitations: 
 

a. All persons who have performed or rendered services, as aforesaid, all  
subcontractors, and all persons, firms, corporations, including materialmen and 
third persons, as aforesaid, furnishing work, labor, services, supplies and 
material under or in connection with the Contract or in or about the  performance 
and completion thereof, shall have a direct right of action (subject to the prior 
right of the Obligee under any claim which it may assert against the Principal and 
its successors, and assigns and/or the Surety and its successors and assigns) 
against the Principal and its successors, and assigns and/or the Surety and its 
successors and assigns on this bond, which right of action shall be asserted in 
proceedings instituted in the State in which such work, labor, services, supplies 
or material was performed, rendered or furnished, or where work, labor, services, 
supplies or material has been performed, rendered or furnished, as aforesaid, in 
more than one State, then in any such State.  Insofar as permitted by the laws of 
such State, such right of action shall be asserted in a proceeding instituted in the 
name of the Obligee to the use and benefit of the person, firm or corporation 
instituting such action and of all other persons, firms and corporations having 
claims hereunder, and any other person, firm or corporation having a claim 
hereunder shall have the right to be made a party to such proceedings (but not 
later than one year after the performance of the Contract including the expiration 
of any warranty or guarantee) and to have  such claim adjudicated in such action 
and judgment tendered thereof.  Prior to the institution of such a proceeding by a 
person, firm or corporation  in the name of the Obligee, as aforesaid, such 
person, firm or corporation shall furnish the Obligee with a bond of indemnity for 
costs, which bond shall be in a form and in an amount satisfactory to the Obligee. 

 
b. Neither the Surety nor its successors or assigns shall be liable hereunder for any 

damages or compensation recoverable under any worker's compensation or 
employer's liability statute. 

 
c. In no event shall the Surety, or its successors or assigns be liable hereunder for 

a greater sum than the amount of this bond, or subject to any suit, action or 
proceeding thereon that is instituted by any person, firm or corporation under the 
provisions of the above section(s), later than one year after such person last 
performed labor or last furnished or supplied materials. 

 
And the Surety, for value received, for itself and its successors and assigns, hereby stipulates 
and agrees that the obligations of the Surety and of its successors and assigns, and this bond 
shall in no way be impaired or affected by any extension of time, modification, omission, 
addition or change in or to the Contract or the work to be performed thereunder, or by any 
payment thereunder before the time required therein, or by a waiver of any provision thereof, or 
by an assignment, subletting or other transfer thereof, or of any part thereof, or of any work to 
be performed or of any moneys due or to become due thereunder; and the Surety, for itself and 
its successors and assigns, does hereby waive notice of any and all of such extensions, 
modifications, omissions, additions, changes, payments, waivers, assignments, subcontracts 
and transfers, and hereby stipulates and agrees that any and all things done and omitted to be 
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done by and in relation to executors, administrators, successors, assignees, subcontractors, 
and other transferees, shall have the same effect as to the Surety and its successors and 
assigns, as though done or omitted to be done by and in relation to the Principal. 
 
The Principal, for itself and its successors and assigns, and the Surety, for itself and its 
successors and assigns, do hereby expressly waive any objection that might be interposed as 
to the right of the Obligee to require a bond containing the foregoing provisions, and they do 
hereby further expressly waive any defense which they or either of them might interpose to an 
action brought hereon by any person, firm, or corporation, including subcontractors, 
materialmen and third persons, for work, labor services, supplies or material, performed, 
rendered or furnished as aforesaid, upon the ground that there is no law authorizing the Obligee 
to require the foregoing provisions to be placed in this bond. 
 
Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the 
Principal shall promptly furnish a copy of this Bond or shall permit a copy to be made on behalf 
of such potential beneficiary. 
 
The obligations evidenced hereby shall constitute the joint and several obligations of the 
Contractor, the Surety, and their respective heirs, executors, administrators, successors and 
assigns. 
 
Unless the context requires otherwise, capitalized terms not otherwise defined in this Bond shall 
have the meanings assigned to them in the Contract Documents. 
 
 
 
 
 

[SIGNATURES ON FOLLOWING PAGE] 
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IN WITNESS WHEREOF, we have hereunto set our signatures and seals this     day of 
______________, 20      , all pursuant to due authorization. 
 
   
 Principal 
 
(SEAL) By:   
 Name:   
 Title:   
 
 Address:   
   
   
 
 
   
 Surety 
 
 
(SEAL) By:   
 Attorney-in-Fact (Attach Copy 
 of Power of Attorney) 
 
 Name:   
 Title:   
 
 Address:   
   
   
 
 
Countersigned for the  
Commonwealth of Virginia: 
 
By:   
 Resident Agent 
 
Address:    
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END OF SECTION 
 



 IFB 12-029 
 APPENDIX 4 
 BID SUBMITTAL CHECKLIST 
 
 
 
The Bid Submittal Checklist is provided solely as a convenience to the Bidder in preparing its Bid 
Submittal.  The Bid Submittal shall be in accordance with the requirements of the Special 
Provisions.  This checklist is NOT required to be included with the Bid Submittal. 

 

BID SUBMITTAL CHECKLIST 

 
 Appendix 4 – Bid Cover Sheet (Signature Required) 

 Appendix 3 – Bid Bond (Signature & Notarization Required)  

 Appendix 1 – Appendix 1 Commitments & Program Standards   

 Appendix 5 – Qualification Form 

  Attachment A – Contractor’s Experience Record 

  Attachment B – Superintendent’s Experience Record 

  Attachment C – Safety Violations Certificate 

  Attachment D – Surety Statement 

  Attachment E – Product Performance Criteria Certification – All Rubber 

  Attachment F – Product Performance Criteria Certification – Sand Rubber 

  Financial Statement 

 Dun & Bradstreet Report 

 Virginia Class A Contractor’s License 

 Fairfax County Business, Professional, Occupational License, if available 

 Virginia Foreign Corporation Certificate of Authority, if applicable 

 Copy of pre-paid insurance policy supporting manufacturer’s warranty 

 Additional supporting documentation as necessary 

 Appendix 6 – Pricing Schedule – All Rubber 

 Appendix 6 – Pricing Schedule – Sand Rubber 

 Appendix 8 – Code of Conduct (Signature Required) 

 Manufacturer’s Price Lists 
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APPENDIX 5 

 
QUALIFICATION FORM 

 
 
This Contractor Qualification Form will be used to qualify Bidders for IFB 12-029, Synthetic Turf, Athletic 
Surfaces, Turf Maintenance and Related Products and Services. 

Submit one original (duly marked) and nine copies of the completed Qualification Form, including 
Attachments A through E.  Attach any additional documentation or continuation pages as required.  
Cross-reference attachments on the Qualifications Form and on the attachment by section number to 
allow for quick reference by the Selection Advisory committee (SAC).  Qualifications data must be 
provided in the same sequence as listed in the Qualification Form.   

Ref:  Special Provisions paragraphs 12-13 and 16-25, provide the following information and required 
documentation: 

I. GENERAL INFORMATION 

 
1. Name and Address of Firm 
 
 Name:   

 Address:   

 City:    State:      Zip:    

 

2. Years of operation under the present firm or trade name:    
 
3. Check One: 
 
    Corporation  
    Partnership 
    Sole Proprietorship 
    Joint Venture  
    Other 

 
4. If a Corporation, state: 
 
 Date of Incorporation:    

 State in which Incorporated:    

 
5. If an out-of-state corporation:   
 
 If incorporated outside the Commonwealth of Virginia but currently authorized to do business in the 

Commonwealth, give the date of such authorization:    
 
 
6. Name and Titles of Principal Officers Date Elected 
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7. If a Partnership, state: 
 
 Date of Partnership:    
 
 Type of Partnership (General or Limited):    
 
 Names and Addresses of Partners: 
 
    

    

    

 
8. If Joint Venture, state: 
 

 Date of Joint Venture:    
 Names and Addresses of Joint Ventures: 

   

   

   

 
9. If Sole Proprietorship, state: 
 
 Name and Address of Sole Proprietor: 
 
   

   

   

 
10. If Other than above, please describe: 
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II. BIDDER QUALIFICATIONS FOR U.S. COMMUNITIES NATIONAL CONTRACT (ref. Special 
Provisions, paragraph 12) 

A. State if pricing for all Products offered will be the most competitive pricing offered by your 
company to Participating Public Agencies l nationwide.  Yes___, NO___ 

B. Does your company have the ability to provide service to any Participating Public Agencies in the 
contiguous 48 states and the ability to deliver services to Alaska and Hawaii?  YES___, NO___ 

C. Does your company have a national sales force, dealer network or distributor with the ability to 
call on Participating Public Agencies in all 50 U.S. states? YES___, NO___ 

D. Did your company have sales greater than $100 million last year in the United States? YES___, 
NO___ 

E. Does your company have existing capacity to provide toll-free telephone and state of the art 
electronic, facsimile and internet ordering and billing? YES___, NO___ 

F. Will your company assign a dedicated National Account Manager to support the resulting U.S. 
Communities National Contract?  YES___, NO___ 

G. Does your company agree to respond to all agency referrals from U.S. Communities within 2 
business days? YES___, NO___ 

H. Does your company maintain records of your overall Participating Public Agencies’ sales that you 
can and will share with U.S. Communities to monitor program implementation progress?  
YES___, NO___ 

I. Will your company commit to the program implementation schedule? YES___, NO___ 

J. Will the program be your lead public offering to Participating Public Agencies? YES___, NO___ 

III. CONTRACTOR/SUPPLIER INFORMATION FOR U.S. COMMUNITIES CONTRACT (ref. Special 
Provisions, paragraph 13) 

A. Products 

1. Provide a description of the Products and Services to be provided by the major product 
category set forth in Special Provisions, Appendix 6. The primary objective is for each 
Supplier to provide its complete product and service offerings so that Participating Public 
Agencies may order a range of products as appropriate for their needs  

2. Describe the capacity of your company to broaden the scope of the contract and keep the 
product offerings current and ensure that latest products, standards and technology for 
Synthetic Turf and Related Products and Services are available.  

3. Describe any special programs that your company offers that will improve customers’ ability to 
access Products, on-time delivery or other innovative strategies?  

 
4. Provide a description of any environmental attributes, including the use of recycled content 

and any green certifications related to the products and services to be provided. 
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B. Qualifications, Experience and Project Management, Capabilities  

1. Identify your company’s authorized distributors and installers (by state). 

2. List the states where the bidder is licensed to do business. 

3. List the states where the bidder or sub-contractor is licensed to do business 

IV. EXPERIENCE (ref. Special Provisions, paragraph 16) 

A. Ref. paragraph 16.1:  Attach a description of Bidder’s experience in providing labor, supervision, 
materials, equipment, tools, transport, supplies and installation services for synthetic turf fields. 

B. Ref. paragraph 16.2:   

Indicate number of years experience in North America   

Indicate number of turn-key synthetic turf fields in North America in past 3 years   

 

C. Ref. paragraph 16.3, complete Attachment A, Contractor’s Experience Record. 

 
 
 
 
 

V.  PAST PERFORMANCE (ref. Special Provisions, paragraph 17) 

A. Ref. paragraph 17.1.1, attach Business Operations Plan including, but is not limited to, a detailed 
description of the business or service offered, how the business functions on a continuing basis 
(short and long term projects), quality of relevant services, steps taken to adhere to project 
budgets, any problems encountered and how they were handled (if any).  Include an explanation 
of any field failures and how they were resolved. 

B. Ref. paragraph 17.1.2, describe and attach your firm’s history of customer relationships with 
previous customers and/or Fairfax County or Fairfax County Public Schools. 

C. Ref. paragraph 17.1.3, describe and attach your firm’s ability to meet set schedules with minimal 
disruption in service. 

D. Ref. paragraph 17.1.4, describe and attach your firm’s safety record for the past five years.  
Complete Attachment C, Safety Violations Certificate. 

VI.  PROJECT MANAGEMENT ABILITY (ref. Special Provisions, paragraph 18) 

A. Ref. paragraph 18.1, explain how your firm would staff and operate a project.  Present your 
project management procedures and staffing the following order: 

1. Ref. paragraph 18.1.1 - Organizational chart stating job titles, responsibilities and number of 
years of experience for each person.  Identify the principals, supervisory staff and project 
superintendent to be assigned to the contract.  Identify a key employee, and alternate, one of 
which shall be on-call, at all times, throughout an awarded contract period.  Bidders must also 
include in their Bid submission, the procedures by which key personnel assigned to a potential 
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contract can be reached by the Owner prior to and after contract award.  All Bidders are required 
to submit with their bid package the resumes for the individuals identified. 

B. Ref. paragraph 18.2, provide schedule describing the efforts of personnel and actual equipment 
that would be used for providing and installing a minimum of 1,000,000 square feet of synthetic 
turf surfaces per month. 

C. Ref. paragraph 18.3, complete Attachment B, Superintendent’s Experience Record. 

D. Ref. paragraph 18.4, provide a list of major subcontractors used in the recent past including types 
of installations and sizes of field, location, subcontractor role and portion of the work, 
subcontractor contact names, telephone and fax numbers, and email addresses.   

E. Ref. paragraph 18.5, describe the proposed interface of Contractor staff with FCPS to include 
communication procedures between Contractor and Owner staff.   

F. Ref. paragraph 18.6, describe your company’s customer service/public relations program.  

G. Ref. paragraph 18.7, describe your firm’s process for ensuring quality.  State how a plan will be 
developed for the work performed for Participating Public Agencies.  Describe any quality 
problems your firm has documented in the past five years.  Provide documentation for synthetic 
turf projects completed in the past five years to show that projects have been completes on time 
and within budget and document change orders by percentage of the original value of the work.  

H. Describe your company’s implementation and success with existing multi-state cooperative 
purchasing programs, if any, and provide the entity’s name(s), contract person(s) and contract 
information as reference(s).  

I. Describe the capacity of your company to report monthly sales under the Master Agreement by 
Participating Public Agency within each U.S. state.  

J. Describe the capacity of your company to provide management reports, i.e. commodity histories, 
procurement card histories, green spend, etc. for each Participating Public Agency.  

K. Outline your company’s plan for marketing the Products to State and local government agencies 
nationwide. 

L. Explain how your company will educate its national sales force about the Master Agreement. 

M. Exlain how your company will market and transition the Master Agreement into the primary 
offering to Participating Public Agencies. 

N. Please provide any suggested improvements and alternatives for doing business with your 
company that will make this arrangement more cost effective for your company and Participation 
Public Agencies.  

 
 
 
 

VII. FINANCIAL STATEMENT (ref. Special Provisions paragraph 19) 
 

A. Ref. paragraph 19.1.1, Financial Statement:  Attach an independently certified financial statement, 
showing the following items:  Current assets, net fixed assets, other assets, current liabilities, 
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other liabilities, and name and address of firm preparing attached financial statement, and date 
thereof: 

B. Ref. paragraph 19.1.2, state whether the Contractor has ever had a Bankruptcy Petition filed in its 
name, voluntarily or involuntarily.  If yes, specify the date, circumstances, and resolution. 

Have you or any principal of your company ever declared bankruptcy?        Yes ,  No     

If yes, provide date and particulars: 

 Date     Reason and Remedy 

   

   

   

 
C. Ref. paragraph 19.1.3, state whether the Contractor is currently in default on any loan agreement 

or financing agreement with any bank, financial institution, or other entity.  If yes, specify details, 
circumstances. 

   

   

   

 
 

D. Ref. paragraph 19.1.4, all Bidders must provide current credit rating information including latest 
Dun and Bradstreet report. 

VIII. BONDING CAPACITY (Ref. Special Provisions, paragraph 20) 
 

A. Maximum bonding capability of Bidder:        Dollars 

B. Attach documentation to verify bonding capacity.  Suggested Surety Statement is provided as 
Attachment D. 

IX. FAIRFAX COUNTY CONSTRUCTION SAFETY RESOLUTION (Ref. Special Provisions, paragraph 
21) 

 
A.  Complete Attachment C, Safety Violations Certificate. 

X. LICENSE AND REGISTRATION REQUIREMENTS (Ref. Special Provisions, paragraph 22) 
 

A. Attach a copy of Commonwealth of Virginia Contractor’s License. 

Contractor’s License No.:     Class:    

Date of Expiration:    
 
Classifications (Highway, Plumbing, etc.):   
 

B. Attach a copy of Fairfax County Business, Professional and Occupational Licensing Tax 
certificate, if available.  Bidders are reminded that all firms doing business in Fairfax County shall 
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be required to obtain a license prior to award of contract.    

C. If a foreign corporation, attach a copy of the State Corporation Commission Certificate of 
Authority, if available.  Bidders are reminded that any foreign corporation transacting business in 
Virginia shall be required to obtain a Certificate of Authority prior to award of contract.   

 
XI. WARRANTY (Ref. Special Provisions, paragraphs 23 and 78) 

 
A. Attach a copy of the Synthetic Turf Manufacturer's Warranty policy per Special Provision, 

paragraph 23 and 78.  

XII. PRODUCT PERFORMANCE CRITERIA CERTIFICATION (Ref. Special Provisions, paragraph 24) 
 

A. Attach copies of independent (third-party) laboratory report certifications for the product properties 
(all rubber, sand/rubber) listed in the Product Performance Criteria Certification (Attachments E 
and/or F). 

 
XIII. CONTACT PERSON 

 
FCPS may contact bidders during the evaluation of the Bid Submittals to obtain clarification, if 
needed.   
 
 Name and Address of Contact: 

 Name:   

 Address:   

 City:    State:      Zip:    

 Telephone:     Fax (Office):    
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ATTACHMENT A
CONTRACTOR’S EXPERIENCE RECORD (attach additional sheets as necessary)

Name of Bidder: 
                                 

Name & Location 
of Project 

Number of  
Square Feet /  

Type of Synthetic Turf 
Completion 

Date 
Total Cost 
of Project Client Reference 

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  
ADDRESS  
  
PHONE NUMBER  
EMAIL  
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ATTACHMENT A
CONTRACTOR’S EXPERIENCE RECORD (attach additional sheets as necessary)

Name of Bidder: 
                                 

Name & Location 
of Project 

Number of  
Square Feet /  

Type of Synthetic Turf 
Completion 

Date 
Total Cost 
of Project Client Reference 

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  
ADDRESS  
  
PHONE NUMBER  
EMAIL  
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ATTACHMENT A
CONTRACTOR’S EXPERIENCE RECORD (attach additional sheets as necessary)

Name of Bidder: 
                                 

Name & Location 
of Project 

Number of  
Square Feet /  

Type of Synthetic Turf 
Completion 

Date 
Total Cost 
of Project Client Reference 

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  
ADDRESS  
  
PHONE NUMBER  
EMAIL  
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ATTACHMENT A
CONTRACTOR’S EXPERIENCE RECORD (attach additional sheets as necessary)

Name of Bidder: 
                                 

Name & Location 
of Project 

Number of  
Square Feet /  

Type of Synthetic Turf 
Completion 

Date 
Total Cost 
of Project Client Reference 

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  
ADDRESS  
  
PHONE NUMBER  
EMAIL  
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ATTACHMENT B
SUPERINTENDENT’S EXPERIENCE RECORD (attach additional sheets as necessary)

Name of Superintendent-in-Charge:   
Name of Bidder:    

Name & Location 
of Project 

Number of  
Square Feet /  

Type of Synthetic Turf 
Completion 

Date 
Total Cost 
of Project Client Reference 

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  
ADDRESS  
  
PHONE NUMBER  
EMAIL  
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ATTACHMENT B

SUPERINTENDENT’S EXPERIENCE RECORD (attach additional sheets as necessary)
Name of Superintendent-in-Charge:   
Name of Bidder:    

Name & Location 
of Project 

Number of  
Square Feet /  

Type of Synthetic Turf 
Completion 

Date 
Total Cost 
of Project Client Reference 

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  
ADDRESS  
  
PHONE NUMBER  
EMAIL  
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ATTACHMENT B

SUPERINTENDENT’S EXPERIENCE RECORD (attach additional sheets as necessary)
Name of Superintendent-in-Charge:   
Name of Bidder:    

Name & Location 
of Project 

Number of  
Square Feet /  

Type of Synthetic Turf 
Completion 

Date 
Total Cost 
of Project Client Reference 

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  
ADDRESS  
  
PHONE NUMBER  
EMAIL  
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ATTACHMENT B

SUPERINTENDENT’S EXPERIENCE RECORD (attach additional sheets as necessary)
Name of Superintendent-in-Charge:   
Name of Bidder:    

Name & Location 
of Project 

Number of  
Square Feet /  

Type of Synthetic Turf 
Completion 

Date 
Total Cost 
of Project Client Reference 

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  

ADDRESS  
  
PHONE NUMBER  

EMAIL  

    NAME  

ORGANIZATION/COMPANY  
ADDRESS  
  
PHONE NUMBER  
EMAIL  
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SAFETY VIOLATIONS CERTIFICATE 
 
 

List safety violations, Ref:  Special Provisions, paragraph 21. 
  
 
  
 
  
 
  
 
  
 
 
If there were no safety violations, execute the following certification: 
 
I hereby certify that:   has not received any citations 
     (Name of Bidding Firm) 
for safety violations described in Special Provisions Paragraph 21, Fairfax County Safety Resolution, 
which have become final within three years prior to bid submission. 
 
 
  
Principal 
 
 State of:   
 
 County of:   
 
 
 
 
On this  day of  , 20  , after first being duly sworn, 
appeared before me, the undersigned Notary Public, and executed the foregoing instrument and 
acknowledged to me that he executed the same as and for the act and deed of said firm. 
 
 
  
Notary Public 
 
   
 Seal 
 
 
My commission expires on: , 20  
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SUGGESTED SURETY STATEMENT 

 
 
 

(Name of Applicant) has been a client of (name of Surety Company) for over (______) years.  
During that time, we have supported this firm in their pursuit of projects in the $________ range 
and total programs in excess of $_____________. 
We are prepared to provide Bid, Performance, and Payment Bonds on the aforementioned 
project, provided (name of Applicant) accepts an award of the contract and makes application to 
us on or about the time the work is to commence, and we are satisfied with the prevailing 
underwriting conditions, including but not limited to, acceptable contract terms and job 
specifications, acceptable bond forms, and confirmation of full financing. 
 
We also possess certificates of authority as an acceptable surety authorized to do business in 
the Commonwealth of Virginia as published annually in the Federal Register, Department of 
Treasurer, Fiscal Service, Department Circular 570. 
 
Sincerely, 
 
________________________  
Attorney-In-Fact 
(Name of Surety Company) 
                                                        
Name of Surety 
                                                        
Signature 
                                                        
Typed Signature 
                                                        
Date 
 
                                                        
Address 
 
                                                        
Telephone                                          
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                                                                Materials  Product Performance Criteria Certification
                                                                     "All-Rubber" Synthetic Turf Systems

Contractor's Name: 

Synthetic Turf Product Identification:

Provide product test data at the "Properties" column:
Third Party Certifications Provided*

Testing Standards Specifications Specified Properties (Check Box)

ASTM D1577 Fiber Denier 8,000 (minimum)
ASTM D3218 Fiber Thickness 100 microns (minimum)
ASTM D5823 Pile Height 2 1/4 inches (minimum)
ASTM D5848 Pile Weight 40 oz./sq. yd. (minimum)
ASTM D1335 Tuft Bind without Infill 8 lbs./force (minimum)
ASTM D5848 Primary Backing 7 oz./ sq. yd. (minimum)
ASTM D5848 Secondary Backing 20 oz./sq. yd. (minimum)
ASTM D5848 Total Product Weight 68 oz./sq. yd. (minimum)

(without Infill)
ASTM D5793 Machine Gauge 3/8 inch
ASTM D5034 Grab Tear (width) 184 lbs./force (minimum)
ASTM D5034 Grab Tear (length) 200 lbs./force (minimum)
ASTM F1015 Relative Abrasiveness Index Range between 14 and 22
ASTM D1551 Water Permeability >=14 inches/hour
ASTM D2859 Flammability (Pill Burn) Pass
ASTM F355/F1936 Impact Attenuation Between 90-135 (Gmax)
ASTM F1951 Accessibility of Surface Present Test Results

*Provide copies of independent (third-party) laboratory report certifications for
 the properties listed above. 
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                                                               Materials  Product Performance Criteria Certification
                                                                     "Sand/Rubber" Synthetic Turf Systems

Contractor's Name: 

Synthetic Turf Product Identification:

Provide product test data at the "Properties" column:
Third Party Certifications Provided*

Testing Standards Specifications Specified Properties (Check Box)

ASTM D1577 Fiber Denier 8,000 (minimum)
ASTM D3218 Fiber Thickness 100 microns (minimum)
ASTM D5823 Pile Height 2  inches (minimum)
ASTM D5848 Pile Weight 36 oz./sq. yd. (minimum)
ASTM D1335 Tuft Bind without Infill 7 lbs./force (minimum)
ASTM D5848 Primary Backing 7 oz./ sq. yd. (minimum)
ASTM D5848 Secondary Backing 18 oz./sq. yd. (minimum)
ASTM D5848 Total Product Weight 55 oz./sq. yd. (minimum)

(without Infill)
ASTM D5793 Machine Gauge 3/8 inch to 3/4 inch
ASTM D5034 Grab Tear (width) 190 lbs./force (minimum)
ASTM D5034 Grab Tear (length) 170 lbs./force (minimum)
ASTM F1015 Relative Abrasiveness Index Range between 14 and 22
ASTM D1551 Water Permeability >=14 inches/hour 
ASTM D2859 Flammability (Pill Burn) Pass
ASTM F355/F1936 Impact Attenuation (Gmax) =<125 at installation

=<170 over life of warranty
ASTM F1951 Accessibility of Surface Present Test Results

*Provide copies of independent (third-party) laboratory report certifications for
 the properties listed above. 

 



IFB 08-030

APPENDIX 6

PRICING SCHEDULE

ALL RUBBER

BIDDER:                                                                      . VIRGINIA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                        LF -$                             -$                         -$                

3 Silt Fence 1,814.00                     LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                     SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                     CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                     CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                     CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                        SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                   SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                   SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                     LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                     LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                        LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                        LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                        LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                     LF -$                             -$                         -$                

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

Appendix%206%20-%20Pricing%20Schedule%20-%20All%20Rubber(1).xlsx 1 Virginia 



IFB 08-030

APPENDIX 6

PRICING SCHEDULE

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                        TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                     TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                        SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                        SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$           
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                 SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                 SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                 SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                 SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                 SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                 SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                 SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$           

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$           

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$           

Unit Key

LS - Linear ?

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

Appendix%206%20-%20Pricing%20Schedule%20-%20All%20Rubber(1).xlsx 2 Virginia 



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE

ALL RUBBER

BIDDER:                                                                      . ALABAMA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

3 Alabama



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

4 Alabama



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . ALASKA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

5 Alaska



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

6 Alaska
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APPENDIX 6

PRICING SCHEDEULE

ALL RUBBER

BIDDER:                                                                      . ARIZONA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  



IFB 12-029

APPENDIX 6

PRICING SCHEDEULE

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

ALL RUBBER

BIDDER:                                                                      . ARKANSAS

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

ALL RUBBER

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . CALIFORNIA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

ALL RUBBER

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . COLORADO

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . CONNECTICUT

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

15 Connecticut



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

16 Connecticut



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . DELAWARE

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

17 Delaware



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

18 Delaware



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . D.C.

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

19 D.C.



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

20 D.C.



IBF 12-029

APPENDIX 6

PRICING SCHEDULE

ALL RUBBER

BIDDER:                                                                      . FLORIDA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

21 Florida



IBF 12-029

APPENDIX 6

PRICING SCHEDULE

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

22 Florida



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . GEORGIA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

23 Georgia



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

24 Georgia



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . HAWAII

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

25 Hawaii



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

26 Hawaii



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . IDAHO

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

27 Idaho



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

28 Idaho



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . ILLINOIS

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

29 Illinois



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

30 Illinois



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . INDIANA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . IOWA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

33 Iowa



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

34 Iowa



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . KANSAS

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

35 Kansas



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

36 Kansas



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . KENTUCKY

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

37 Kentucky



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

38 Kentucky



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . LOUISIANA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

39 Louisiana



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

40 Louisiana



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . MAINE

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

41 Maine



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

42 Maine



IFB 12-029

APPENDIX 6

 PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . MARYLAND

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

43 Maryland



IFB 12-029

APPENDIX 6

 PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

44 Maryland



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . MASSACHUSETTS

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

45 Massachusetts



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

46 Massachusetts



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . MICHIGAN

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

47 Michigan



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

48 Michigan



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . MINNESOTA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

49 Minnesota



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

50 Minnesota



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . MISSISSIPPI

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

51 Mississippi



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

52 Mississippi



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . MISSOURI

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

53 Missouri



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

54 Missouri



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . MONTANA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

55 Montana



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . NEBRASKA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

57 Nebraska
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . NEVADA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

59 Nevada



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . NEW HAMPSHIRE

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

61 New Hampshire
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER 

BIDDER:                                                                      . NEW JERSEY

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

63 New Jersey
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

64 New Jersey
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . NEW MEXICO

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

65 New Mexico
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

66 New Mexico
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . NEW YORK

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

67 New York



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

68 New York
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APPENDIX 6 

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . NORTH CAROLINA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

69 North Carolina
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APPENDIX 6 

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

 PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . NORTH DAKOTA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

71 North Dakota
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APPENDIX 6

 PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . OHIO

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

73 Ohio
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . OKLAHOMA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

75 Oklahoma
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . OREGON

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6 

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . PENNSYLVANIA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

79 Pennsylvania



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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 PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . RHODE ISLAND

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  
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 PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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PRICING SCHEDULE 6

ALL RUBBER

BIDDER:                                                                      . SOUTH CAROLINA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

83 South Carolina
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APPENDIX 6

PRICING SCHEDULE 6

ALL RUBBER

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

84 South Carolina
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APPENDIX 6 

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . SOUTH DAKOTA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

85 South Dakota



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

86 South Dakota
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . TENNESSEE

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

87 Tennessee
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

88 Tennessee
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . TEXAS

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

89 Texas
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

90 Texas
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . UTAH

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

91 Utah
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

92 Utah
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . VERMONT

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

93 Vermont
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

94 Vermont
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APPENDIX 6

 PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . WASHINGTON

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

95 Washington



IFB 12-029

APPENDIX 6

 PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

96 Washington
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . WEST VIRGINIA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

97 West Virginia
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER 

BIDDER:                                                                      . WISCONSIN

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

99 Wisconsin
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APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

100 Wisconsin
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APPENDIX 6 

PRICING SCHEDULE

ALL RUBBER

BIDDER:                                                                      . WYOMING

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  All Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

101 Wyoming



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Forever Green SmartGrass XP Pro 140,600.00                SF -$                             -$                         -$                

35 Shaw Sportexe OmniGrass 41 140,600.00                SF -$                             -$                         -$                

36 Sprinturf Ultrablade Plus 140,600.00                SF -$                             -$                         -$                

37 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

102 Wyoming



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

BIDDER:                                                                      . VIRGINIA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                        LF -$                             -$                         -$                

3 Silt Fence 1,814.00                     LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                     SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                     CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                     CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                     CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                        SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                   SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                   SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                     LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                     LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                        LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                        LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                        LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                     LF -$                             -$                         -$                

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

1 Virginia 



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                        TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                     TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                        SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                        SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$           
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                 SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                 SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                 SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                 SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                 SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                 SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$           

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$           

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$           

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

2 Virginia 



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . ALABAMA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                           LS -$                            -$                        -$                

2 Super Silt Fence 626.00                       LF -$                            -$                        -$                

3 Silt Fence 1,814.00                    LF -$                            -$                        -$                

4 Seeding & Mulching 3,662.00                    SY -$                            -$                        -$                

5 Tree Protection 4.00                           EA -$                            -$                        -$                

6 Inlet Protection 4.00                           EA -$                            -$                        -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                            -$                        -$                

8 5" Slab Concrete Removal 60.00                         SY -$                            -$                        -$                

9 Remove Irrigation Heads/Swing Arms 1.00                           LS -$                            -$                        -$                

10 Remove and Replace Chain Link Fencing 12.00                         LF -$                            -$                        -$                

11 Remove Goal Post Footings 4.00                           LS -$                            -$                        -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                           EA -$                            -$                        -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                            -$                        -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                            -$                        -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                            -$                        -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                            -$                        -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                            -$                        -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                            -$                        -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                            -$                        -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                            -$                        -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                            -$                        -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                            -$                        -$                

23 Class I Rip Rap 18.00                         TONS -$                            -$                        -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                            -$                        -$                

25 Finishing Stone (2" depth) 840.00                       TONS -$                            -$                        -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

3 Alabama



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

26 Base Stone  (6" depth) 2,300.00                    TONS -$                            -$                        -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                            -$                        -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                            -$                        -$                

29 Striping/Sign for HC Parking Lot Space 2.00                           EA -$                            -$                        -$                

30 Combination Football/Soccer Goal Posts 4.00                           EA -$                            -$                        -$                

31 Mobilization 1.00                           LS -$                            -$                        -$                

32 Engineering, Testing & Survey 1.00                           LS -$                            -$                        -$                

33 SITEWORK SUBTOTAL -$           
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                            -$                        -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                            -$                        -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                            -$                        -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                            -$                        -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                            -$                        -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                            -$                        -$                

41 Tufted Football Yard Lines 2 EA -$                            -$                        -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                            -$                        -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                            -$                        -$                

44 Inlaid Field Hockey Markings 2 EA -$                            -$                        -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                            -$                        -$                

46 SYNTHETIC TURF SUBTOTAL -$           

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$           

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$           

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

4 Alabama



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . ALASKA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

5 Alaska



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

6 Alaska



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

BIDDER:                                                                      . ARIZONA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                           LS -$                            -$                        -$                

2 Super Silt Fence 626.00                       LF -$                            -$                        -$                

3 Silt Fence 1,814.00                    LF -$                            -$                        -$                

4 Seeding & Mulching 3,662.00                    SY -$                            -$                        -$                

5 Tree Protection 4.00                           EA -$                            -$                        -$                

6 Inlet Protection 4.00                           EA -$                            -$                        -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                            -$                        -$                

8 5" Slab Concrete Removal 60.00                         SY -$                            -$                        -$                

9 Remove Irrigation Heads/Swing Arms 1.00                           LS -$                            -$                        -$                

10 Remove and Replace Chain Link Fencing 12.00                         LF -$                            -$                        -$                

11 Remove Goal Post Footings 4.00                           LS -$                            -$                        -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                           EA -$                            -$                        -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                            -$                        -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                            -$                        -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                            -$                        -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                            -$                        -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                            -$                        -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                            -$                        -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                            -$                        -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                            -$                        -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                            -$                        -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                            -$                        -$                

23 Class I Rip Rap 18.00                         TONS -$                            -$                        -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                            -$                        -$                

25 Finishing Stone (2" depth) 840.00                       TONS -$                            -$                        -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

7 Arizona



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

26 Base Stone  (6" depth) 2,300.00                    TONS -$                            -$                        -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                            -$                        -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                            -$                        -$                

29 Striping/Sign for HC Parking Lot Space 2.00                           EA -$                            -$                        -$                

30 Combination Football/Soccer Goal Posts 4.00                           EA -$                            -$                        -$                

31 Mobilization 1.00                           LS -$                            -$                        -$                

32 Engineering, Testing & Survey 1.00                           LS -$                            -$                        -$                

33 SITEWORK SUBTOTAL -$           
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                            -$                        -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                            -$                        -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                            -$                        -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                            -$                        -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                            -$                        -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                            -$                        -$                

41 Tufted Football Yard Lines 2 EA -$                            -$                        -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                            -$                        -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                            -$                        -$                

44 Inlaid Field Hockey Markings 2 EA -$                            -$                        -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                            -$                        -$                

46 SYNTHETIC TURF SUBTOTAL -$           

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$           

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$           

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

8 Arizona



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . ARKANSAS

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

9 Arkansas



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

10 Arkansas



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . CALIFORNIA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

11 California



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

12 California



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . COLORADO

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

13 Colorado



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

14 Colorado



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

BIDDER:                                                                      . CONNECTICUT

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

15 Connecticut



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

16 Connecticut



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . DELAWARE

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

17 Delaware



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

18 Delaware



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . D.C.

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

19 D.C.



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

20 D.C.



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

BIDDER:                                                                      . FLORIDA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

21 Florida



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

22 Florida
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APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . GEORGIA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

23 Georgia



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

24 Georgia
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APPENDIX 6

PRICING SCHEDULE

ALL RUBBER

BIDDER:                                                                      . HAWAII

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

25 Hawaii



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

26 Hawaii
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APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

BIDDER:                                                                      . IDAHO

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

27 Idaho



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

28 Idaho



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . ILLINOIS

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

29 Illinois



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

30 Illinois



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . INDIANA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

31 Indiana



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

32 Indiana



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . IOWA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

33 Iowa



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

34 Iowa



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . KANSAS

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

35 Kansas



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

36 Kansas



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . KENTUCKY

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

37 Kentucky



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

38 Kentucky



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . LOUISIANA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

39 Louisiana



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

40 Louisiana



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . MAINE

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

41 Maine



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

42 Maine



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . MARYLAND

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

43 Maryland



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

44 Maryland



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . MASSACHUSETTS

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

45 Massachusetts



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

46 Massachusetts



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . MICHIGAN

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

47 Michigan



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

48 Michigan



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . MINNESOTA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

49 Minnesota



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

50 Minnesota



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

ALL RUBBER

BIDDER:                                                                      . MISSISSIPPI

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

51 Mississippi



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

52 Mississippi



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . MISSOURI

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

53 Missouri



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

54 Missouri



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . MONTANA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . NEBRASKA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

57 Nebraska



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

58 Nebraska



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

BIDDER:                                                                      . NEVADA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

59 Nevada



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

ALL RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

60 Nevada



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . NEW HAMPSHIRE

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

61 New Hampshire



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

62 New Hampshire



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . NEW JERSEY

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

63 New Jersey



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6 

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . NEW MEXICO

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  
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APPENDIX 6 

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

BIDDER:                                                                      . NEW YORK

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  
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APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . NORTH CAROLINA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  
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APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . NORTH DAKOTA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  
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APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

BIDDER:                                                                      . OHIO

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

73 Ohio



IFB 12-029

APPENDIX 6

PRICING SCHEDULE

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

74 Ohio
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . OKLAHOMA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

75 Oklahoma
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

76 Oklahoma
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . OREGON

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

77 Oregon



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . PENNSYLVANIA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

79 Pennsylvania
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . RHODE ISLAND

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

81 Rhode Island
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . SOUTH CAROLINA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

83 South Carolina



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

84 South Carolina



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . SOUTH DAKOTA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

85 South Dakota



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

86 South Dakota



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . TENNESSEE

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

87 Tennessee



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

88 Tennessee



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

BIDDER:                                                                      . TEXAS

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

89 Texas



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER 

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton

90 Texas



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . UTAH

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

91 Utah



IFB 12-029

APPENDIX 6 

PRICING SCHEDULE 

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear ?

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . VERMONT

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  

93 Vermont



IFB 12-029

APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . WASHINGTON

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . WEST VIRGINIA

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

BIDDER:                                                                      . WISCONSIN

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  
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APPENDIX 6

PRICING SCHEDULE 

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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APPENDIX 6

PRICING SCHEDULE

SAND RUBBER

BIDDER:                                                                      . WYOMING

%

%

%

%

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

EROSION AND SEDIMENT CONTROL

1 Construction Entrance (w/wash rack) 1.00                            LS -$                             -$                         -$                

2 Super Silt Fence 626.00                       LF -$                             -$                         -$                

3 Silt Fence 1,814.00                    LF -$                             -$                         -$                

4 Seeding & Mulching 3,662.00                    SY -$                             -$                         -$                

5 Tree Protection 4.00                            EA -$                             -$                         -$                

6 Inlet Protection 4.00                            EA -$                             -$                         -$                

DEMOLITION

7 Strip and Stockpile Topsoil on Site 1,450.00                    CY -$                             -$                         -$                

8 5" Slab Concrete Removal 60.00                          SY -$                             -$                         -$                

9 Remove Irrigation Heads/Swing Arms 1.00                            LS -$                             -$                         -$                

10 Remove and Replace Chain Link Fencing 12.00                          LF -$                             -$                         -$                

11 Remove Goal Post Footings 4.00                            LS -$                             -$                         -$                

12 Protect Existing Asphalt Running Track/Trail 1.00                            EA -$                             -$                         -$                

FIELD ITEMS

13 Cut (excluding initial stripping) - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

14 Fill - Laser Grading Percision 1,350.00                    CY -$                             -$                         -$                

15 Undercut 2' for Unsuitable Soils 180.00                       SY -$                             -$                         -$                

16 Site Restoration-Reuse Topsoil & Seed Disturbed Areas 10,800.00                  SY -$                             -$                         -$                

17 Geotextile Fabric / Mirafi 140N 22,000.00                  SY -$                             -$                         -$                

18 12" ADS Advantage Flat Panel Drain 1,640.00                    LF -$                             -$                         -$                

19 4" PVC or HDPE Pipe 3,485.00                    LF -$                             -$                         -$                

20 8" Perforated PVC or HDPE Pipe 640.00                       LF -$                             -$                         -$                

21 8" Nonperforated PVC or HDPE Pipe 360.00                       LF -$                             -$                         -$                

22 10" Nonperforated PVA or HDPE Pipe 260.00                       LF -$                             -$                         -$                

23 Class I Rip Rap 18.00                          TONS -$                             -$                         -$                

24 Concrete Curb (6" x 12") w/6" aggregate base 2,480.00                    LF -$                             -$                         -$                

PRICING SCHEDULE 

Synthetic Turf  Sand/Rubber In-Fill 

(A)  Markup for Overhead and Profit

Note:  Percentages for markups and discounts are required to be the 

same for each line item and for each state and the District of Columbia.

(B)  U.S. Communities Discount                   

(C)  Performance and Payment Bonds

(D)  Manufacturer's Price Lists/Catalogs Discount  
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PRICING SCHEDULE

SAND RUBBER

E F (F + (F x  A%)) = G (G - (G x B%)) = H (H x E)

LINE # DESCRIPTION

ESTIMATED QTY

(for IFB Eval Only) UNIT UNIT COST

BIDDER'S

UNIT COST W/OH&P

US COMMUNITIES

DISCOUNT

UNIT COST

ADJUSTED

UNIT COST

25 Finishing Stone (2" depth) 840.00                       TONS -$                             -$                         -$                

26 Base Stone  (6" depth) 2,300.00                    TONS -$                             -$                         -$                

27 6' Wide Asphalt Trail w/6" aggregate base 460.00                       SY -$                             -$                         -$                

28 5" Concrete Slabs w/6x6 ww mesh and 4" aggreg. base  320.00                       SY -$                             -$                         -$                

29 Striping/Sign for HC Parking Lot Space 2.00                            EA -$                             -$                         -$                

30 Combination Football/Soccer Goal Posts 4.00                            EA -$                             -$                         -$                

31 Mobilization 1.00                            LS -$                             -$                         -$                

32 Engineering, Testing & Survey 1.00                            LS -$                             -$                         -$                

33 SITEWORK SUBTOTAL -$            
Synthetic Turf Related Items (US Communities Price Schedule)  PRODUCT SELECTIONS FOR BIDDING PURPOSES

34 Shaw Sportexe Momentum 41 140,600.00                SF -$                             -$                         -$                

35 FieldTurf Prestige XT 60 140,600.00                SF -$                             -$                         -$                

36 Astroturf Gameday Grass Xpe 140,600.00                SF -$                             -$                         -$                

38 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

39 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

40 Blank for Determination of As-Equal 140,600.00                SF -$                             -$                         -$                

41 Tufted Football Yard Lines 2 EA -$                             -$                         -$                

42 Inlaid Men's Lacrosse Markings 2 EA -$                             -$                         -$                

43 Inlaid Women's Lacrosse Markings 2 EA -$                             -$                         -$                

44 Inlaid Field Hockey Markings 2 EA -$                             -$                         -$                

45 Groomer (provide manufacturer recommended model) 1 EA -$                             -$                         -$                

46 SYNTHETIC TURF SUBTOTAL -$            

47 SITEWORK SUBTOTAL + SYNTHETIC TURF SUBTOTAL -$            

48 Performance and Payment Bonds (Line 47 x C) 0

49 TOTAL COST -$            

Unit Key

LS - Linear 

LF - Linear foot

SF - Square foot

EA - Each

CY - Cubic yard

TON - Ton
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, __________________________ of 
_________________________ (hereinafter called the “Principal”), and 
______________________________________, a corporation organized and existing under the 
laws of the State of ___________________, with its principal office in _________________, 
and authorized to do business in the Commonwealth of Virginia as a surety (hereinafter called 
the “Surety”), are held and firmly bound unto FAIRFAX COUNTY SCHOOL BOARD (hereinafter 
called the “Obligee”) in the full and just sum which is equal to 5% of the total amount of the 
Principal’s Bid (as that term is defined below), as submitted to the Obligee (such total amount 
referred to herein as the “Total Bid”), in good and lawful money of the United States of America, 
to be paid upon demand of the Obligee, for the payment of such sum well and truly to be made, 
the Principal and the Surety bind themselves, their respective successors, and permitted 
assigns, jointly and severally and firmly by these presents. The Total Bid is the aggregate 
amount (including amounts set forth with respect to any and all Alternates) set forth on the 
Principal’s Bid Form for performance of the work described below, as submitted to and 
maintained by the Obligee (such Bid Form referred to herein as the “Bid”).  The Surety hereby 
acknowledges and agrees that the Bid shall be deemed to be incorporated by reference in this 
Bid Bond to the same extent as if set forth fully herein.   

WHEREAS, the Principal intends to submit, or has submitted to the Obligee, a Bid for the 
Principal to perform work for the Obligee, designated as: 

___________________________________________________________________________ 
___________________________________________________________________________ 
(hereinafter called the “Project”) and, 

WHEREAS, the Principal desires to provide this Bid Bond in lieu of a certified check or cash 
escrow otherwise required to accompany the Principal’s Bid. 

NOW THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH THAT, if the Bid 
be accepted by the Obligee, and if the Principal shall, within ten days after the date of receipt of 
a written Notice of Award from the Obligee or any agency or department thereof, (i) execute a 
Contract in accordance with the Bid and upon the terms, conditions and price set forth therein, 
in the form and manner required by the Obligee, (ii) execute a sufficient and satisfactory 
Performance Bond in the amount of 100% of the total Contract Sum and a sufficient and 
satisfactory Payment Bond in the amount of 100% of the total Contract Sum, each payable to 
the Obligee, on a form prescribed by Obligee and with a surety satisfactory to Obligee, and (iii) 
provide the Obligee with copies of all required insurance policies, then this obligation is to be 
void; otherwise this obligation shall be and remain in full force and in the event of the failure of 
any or all of the foregoing requirements to be satisfied within the time period specified above, 
the Principal and the Surety immediately shall pay to the Obligee, upon demand, the lesser of:  
(a) the amount hereof and (b) the difference between the Bid and the next low bid for the 
Project, in each case in good and lawful money of the United States of America, not as a 
penalty, but as liquidated damages. 

Based upon the Surety’s present knowledge and information, the Surety knows of no reason 
why it would not issue payment and performance bonds on behalf of the Principal for the 
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above-referenced Project.  The foregoing statement shall not be construed as a commitment 
on the part of the Surety to issue either or both of such bonds on behalf of the Principal. 
 
The obligations evidenced hereby shall constitute the joint and several obligations of the 
Principal, the Surety, and their respective successors and permitted assigns. 
 
Unless the context requires otherwise, capitalized terms not otherwise defined in this Bond shall 
have the meanings assigned to them in the Contract Documents. 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[SIGNATURES ON FOLLOWING PAGE] 
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IN WITNESS WHEREOF, we have hereunto set our signatures and seals this     day of 
______________, 20      , all pursuant to due authorization. 
 
   
 Principal 
 
(SEAL) By:   
 Name:   
 Title:   
 
 Address:   
   
   
 
 
   
 Surety 
 
 
(SEAL) By:   
 Attorney-in-Fact (Attach Copy 
 of Power of Attorney) 
 
 Name:   
 Title:   
 
 Address:   
   
   
 
 
Countersigned for the  
Commonwealth of Virginia: 
 
By:   
 Resident Agent 
 
Address:    
  
  

 
 
 

END OF SECTION 
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CODE OF CONDUCT 
 

 
 
Affidavit Certifying Bidder’s Agreement to the Terms of the Code of Conduct 

 
 
By signing this Bid, the undersigned Bidder hereby certifies that:  (i) they will prevent the intent and 
appearance of unethical or compromising conduct in relationships, actions and communications with the 
owner and with all parties; (ii) ensure that any personal, business or other activity does not conflict with 
the lawful interests of the owner; (iii) avoid behaviors or actions that may negatively influence, or appear 
to influence, owner or other customers or potential customer decisions regarding the resultant contract; 
(iv) uphold fiduciary and other responsibilities using reasonable care and granted authority to deliver 
value to the owner; (v) promote positive contractor and customer relationships; (vi) champion social 
responsibility and sustainability practices; (vii) protect confidential and proprietary information; (viii) avoid 
improper reciprocal agreements; (ix) know and obey the letter and spirit of Federal, State, and all local 
laws, ordinances, regulations and trade agreements applicable to the resultant contract.  
 
Noncompliance with the code of conduct may be cause for termination of any resultant contract. 
 
 
Supplier: 

 

_____________________________________ 
 

 

By  _______________________________ 

 

Name: _______________________________ 

 

Title: _______________________________ 
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TECHNICAL SPECIFICATION  

ALL-RUBBER  
 
 
SYNTHETIC TURF ATHLETIC FIELD SYSTEM ALL- RUBBER INFILL 
 
 
 
SCOPE OF WORK:  Furnish all labor, materials, equipment and tools necessary to install a 
Synthetic Turf All-Rubber In-Fill System as indicated on the drawings and as specified 
herein. The installation shall include all earthwork, base construction, athletic synthetic turf 
surface and related work as shown on the drawings and/or specified herein. 
 
 
SECTION 02300 EARTHWORK, GRADING AND RELATED WORK 
 
SECTION 02400 SYNTHETIC TURF ATHLETIC FIELD BASE CONSTRUCTION 

AND RELATED WORK 
 

SECTION 02500 ALL-RUBBER SYNTHETIC TURF ATHLETIC FIELD SURFACE 
AND RELATED WORK 

 



 02300 - 1 

SECTION 02300 
EARTHWORK, GRADING AND RELATED WORK 

SYNTHETIC TURF SYSTEM 
 

 
 
1. SCOPE 
 

1.1. Furnish all labor, materials, equipment and tools necessary to install a typical 
Synthetic Turf System as indicated on the drawings and as specified herein. The 
installation of all new materials shall be performed in strict accordance with the 
Synthetic Turf Manufacturer’s instructions and in accordance with all approved 
shop drawings.  A Synthetic Turf System includes all earthwork, base 
construction and athletic field surface. 

 
 
2. GENERAL 
 

2.1. For site work this section includes the following: 
 

2.1.1 Preparing and grading for asphalt trails, concrete sidewalks, and 
concrete pads including subbase course. 

 
2.1.2. Stripping and stockpiling of topsoil. 
 
2.1.3. Preparing and grading for playing field areas subgrade. 
 
2.1.4. Excavating and backfilling for all underground or surface drainage 

systems. 
 
2.1.5. Placing, spreading and grading of topsoil within limits of construction.  
 
2.1.6. Erosion and Sediment Controls as shown on drawings. 
 
2.1.7. All engineering and layout work by a State registered licensed Surveyor. 

 
2.2. Review all drawings and all sections of the Specifications for provisions therein 

affecting the work the project. 
 

2.3. Review all applicable drawings for environmentally sensitive areas and 
delineation thereof. The Contractor shall use extreme care to prohibit any 
unauthorized disturbance or damage within these areas. 

 
2.4. All work shall be as depicted in the drawings and all work shall be in accordance 

with the Fairfax County Public Facilities Manual and Virginia Department of 
Transportation Road and Bridge Specifications. 
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3. DEFINITIONS 
 

3.1. Excavation consists the removal of material encountered to subgrade elevations 
and the reuse or disposal of materials removed. 

 
3.2. All excavation shall be defined as “Unclassified Excavation” excluding rock.  

Where reference is made to “Excavation” in these specifications it shall be 
assumed to be defined as “Unclassified Excavation”, excluding rock.  The term 
“rock” as used herein, is defined to be solid material that cannot be removed 
with a 3/4 cubic yard capacity power shovel with a bucket curling force and stick 
crowd force of 35,000 lbs. each.  If any disagreement occurs between the 
Owner and Contractor, the Contractor shall retain a qualified testing laboratory 
at his expense, and as approved by the Owner, for the determination of the 
material in question that is unable to be removed with standard earth moving 
equipment. 

 
3.3. Subgrade: The upper most surface of an excavation or the top surface of a fill or 

backfill immediately below subbase, drainage fill, or rootzone materials. 
 

3.4. Borrow: Soil material obtained on or off-site when sufficient approved soil 
material is not available from excavations. 

 
3.5. Unauthorized excavation consists of removing materials beyond indicated 

upgrade elevations or dimensions without direction by the Owner. Unauthorized 
excavations, as well as remedial work directed by the Owner, shall be at the 
Contractor’s expense. 

 
3.6. Utilities include on-site underground pipes, conduits, ducts, and cables, as well 

as ground services within building lines. 
 
 
4. QUALITY ASSURANCE 
 

4.1. Codes and Standards: Perform earthwork complying with requirements of 
authorities having jurisdiction. 

 
4.2. Testing and Inspection Service: Owner will employ a qualified independent 

geotechnical engineering testing agency to classify proposed on-site and borrow 
soils to verify that soils comply with specified requirements and to perform 
required field and laboratory testing. 

 
4.3. Before commencing earthwork, Contractor shall meet with representatives of the 

governing authorities, Owner, Consultants, Geotechnical Engineer, independent 
testing agency, and other concerned entities.  Contractor shall review earthwork 
procedures and responsibilities including testing and inspection procedures and 
requirements. Contractor shall notify all participants at least 3 working days prior 
to  meeting with all the participants. 
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4.4. Provide and employ equipment and personnel qualified for implementing 

methods and techniques for laser grading finish grades of athletic fields. 
 
 
5. PROJECT CONDITIONS 

 
5.1. Existing Utilities: Utilities shall be marked by a private utility locating company, 

prior to any construction activities.  Do not interrupt existing utilities serving 
facilities occupied by the Owner or others unless permitted in writing by the 
Owner and then only after acceptable temporary utility services have been 
provided. 

 
5.2. Provide a minimum 48-hours notice to the Owner and receive written notice to 

proceed before interrupting any utility. 
 

5.3. Do not proceed with utility interruptions without Owner’s written permission. 
 

5.4. Protection of Existing Improvements:  Provide protections necessary to prevent 
damage to existing improvements not indicated to be removed.  Protect 
improvements on adjoining properties and on County’s or local jurisdiction’s 
property. 

 
5.5. Comply with environmental protection and safety requirements of the County 

and all governmental authorities having jurisdiction.   
 

 
6. MATERIALS 
 

6.1. Soil Materials 
 

6.1.1. General: Provide approved borrow soil materials from off-site when 
sufficient approved soil materials are not available from excavations. 

 
6.1.2. Satisfactory Soil Materials: ASTM D 2487 soil classifications groups GW, 

GP, GM,SW, SP, and SM; free of rock or gravel larger than 2 inches in 
any dimension, debris, waste, frozen materials, vegetation and other 
deleterious matter. 

 
6.1.3. Unsatisfactory Soil Materials: ASTM D 2487 soil classification groups 

CG, SC, ML, MH, CL, CH, OL, OH, and PT. 
 

6.1.4. Backfill and Fill Materials: Satisfactory soil materials free of clay, rock or 
gravel larger than 2" in any dimension, debris, waste, frozen materials, 
vegetation and other deleterious matter. 
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6.1.5. Backfill and fill for grass areas shall be satisfactory excavated or borrow 
material.  Fill material shall be approved by the Testing Service prior to 
placement. 

 
 

7. METHOD 
 

7.1. Preparation 
 
7.1.1. Protect structures, utilities, sidewalks, pavements, and other facilities 

from damage caused by settlement, lateral movement, undermining, 
washout, and other hazards created by earthwork operations. 

 
7.1.2. Provide erosion control measures to prevent erosion or displacement of 

soils and discharge of soil-bearing water runoff or airborne dust to 
adjacent properties and walkways. 

 
7.1.3. Construction Surveying:  The Contractor shall be responsible for all 

construction surveying required for the proper location of all work 
covered herein. 

 
7.2. Dewatering 

 
7.2.1. Prevent surface water and subsurface or ground water from entering 

excavations, from ponding on prepared subgrades, and from flooding 
project site and surrounding area. 

 
7.2.2. Protect subgrades and foundation soils from softening and damage by 

rain or water accumulation. 
 

7.3. General Excavation 
 

7.3.1. Explosives:  The use of explosives is prohibited. 
 
7.3.2. Excavation is unclassified and includes excavation to required subgrade 

elevations.  Excavation includes excavation of pavements and other 
obstructions visible on surface; underground structures, utilities, and 
other items indicated to be demolished and removed; together with soil 
and other materials encountered that are not considered unauthorized 
excavation. 

 
7.4. Excavation for Structures 

 
7.4.1. Excavations for Footings and Foundations: Do not disturb bottom of 

excavation.  Excavate by hand to final grade just before placing concrete 
reinforcement. Trim bottoms to required lines and grades to leave solid 
base to receive other work. 
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7.5. Excavation for Athletic Fields 
 

7.5.1. Excavate to elevations and dimensions indicated within a tolerance of 
plus or minus ½ inch over 25 feet.  Do not disturb the excavated bottoms 
in order to preserve the bearing surface.  Grades shall be uniformly laser 
graded as indicated on the drawings.  The Contractor shall be required 
to have a conformance survey on the subgrade by a Licensed Surveyor 
registered in the State, prior to Owner’s acceptance and authorization to 
proceed to the next construction phase.   

 
7.5.2. The conformance survey on a 30-foot grid over the subgrade performed 

by a Licensed Surveyor registered in the State shall be conducted before 
any placement of the drainage stones on the subgrade of the entire 
playing field.  The results of the subgrade survey shall be submitted for 
Owner’s approval. 

 
7.6. Approval of Subgrade 

 
7.6.1. Notify Owner when excavations have reached required subgrade.  The 

Owner’s Geotechnical Engineer shall observe and certify results of the 
subgrade compaction 

 
7.6.2. In addition to stability and density testing, the subgrade shall be “proof 

rolled” prior to approval of the subgrade and before the placement of 
base materials. 

 
7.6.3. When Owner determines that unforeseen unsatisfactory soil is present, 

continue excavation and replace with compacted backfill or fill material 
as directed. 

 
7.6.3.1. Unforeseen additional excavation and replacement material 

will be paid according to the Contract provisions for Changes 
in Work. 

 
7.6.4. Reconstruct subgrades damaged by freezing temperatures, frost, rain, 

accumulated water, or construction activities, as directed by the Owner. 
 

7.7. Excavation for Utility Trenches 
 
7.7.1. Excavate trenches to indicated slopes, lines, depths, and invert 

elevations in accordance with the drawings. 
 
7.7.2. Beyond athletic field perimeter, excavate trenches to allow installation of 

storm and drain pipes below frost line. 
 

7.7.3. Excavate trenches to uniform widths to provide a working clearance on 
each side of the pipe or the conduit.  Excavate trench walls vertically 
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from the bottom of the trench to 12 inches higher than the top of the pipe 
or the conduit, unless otherwise indicated on the drawings. 

 
7.7.4. Clearance:  The pipe or the conduit shall be placed  in the trench to have 

equal lateral side spacing within the 12-inch wide trench or as noted on 
the drawings. 

 
7.7.5. Trench Bottoms: Excavate and shape trench bottoms to provide uniform 

bearing and support of pipes and conduits. Compact trench bottom 
bedding to 90% density at optimum moisture using mechanical tamper or 
equal. Shape bedding to provide continuous support for bells, joints, and 
barrels of pipes and for joints, fittings, and bodies of conduits, unless 
otherwise indicated on drawings.  Remove stones and sharp objects to 
avoid point loading. 

 
7.8. Unauthorized Excavation 

 
7.8.1. Fill unauthorized excavations under other construction as directed by the 

Owner. 
 

7.9. Storage of Soil Materials 
 

7.9.1. Stockpile excavated materials acceptable for backfill and fill soil 
materials, including acceptable borrow materials.  Stockpile materials 
separately.  Place, grade, and shape stockpiles to drain surface water.  
Cover to prevent wind-blown dust.  Stabilize in accordance with the 
requirements of Virginia  Erosion and Sediment Control Handbook. 
 
7.9.1.1. Stockpile soil materials away from edge of excavations. Do 

not store within drip lines of trees. 
 

7.10. Backfill 
 

7.10.1. Backfill excavations promptly, but not before completing the following: 
 

7.10.1.1. Surveying locations of underground utilities for record 
documents. 

 
7.10.1.2. Testing, inspecting, and approval of underground utilities and 

below grade site improvements.   
 

7.10.1.3. Removal of trash and debris from excavation. 
 

7.10.1.4. Removal of temporary shoring and bracing, and sheeting. 



EARTHWORK, GRADING AND RELATED WORK 
SYNTHETIC TURF SYSTEM SECTION 02300 
 
 

 02300 - 7 

 
7.11. Utility Trench Backfill 

 
7.11.1. Place and compact bedding course on rock, natural sand, and other 

unyielding bearing surfaces in accordance with the drawings.  Shape 
bedding course to provide continuous support for bells, joints, and 
barrels of pipes and for joints, fittings, and bodies of conduits. 

 
7.11.1.1. Place gravel, natural sand and filtering materials as specified 

on the drawings. 
 

7.11.2. Place and compact initial backfill of satisfactory soil material or subbase 
material, free of particles larger than 1-inch, to a height of 12 inches over 
the utility pipe or conduit in 8-inch loose, lifts in accordance with VDOT 
Standards. 

 
7.11.2.1. Carefully compact material under pipe haunches and bring 

backfill evenly up on both sides and along the full lengths of 
utility piping or conduit to avoid damage or displacement of 
utility system. 

 
7.11.3. Coordinate backfilling with utilities testing. 

 
7.11.4. Fill voids with approved backfill materials as shoring and bracing, and 

sheeting is removed. 
 

7.11.5. Place and compact final backfill of satisfactory soil material to final 
subgrade. 

 
7.12. Fill 

 
7.12.1. Preparation:  Remove vegetation, topsoil, debris, wet, and unsatisfactory 

soil materials, obstructions, and deleterious materials from ground 
surface prior to placing fills. 

 
7.12.1.1. Plow or break up sloped surfaces steeper than 1 vertical to 

horizontal so fill material will bond with existing surface. 
 

7.12.2. When subgrade or existing ground surface to receive fill has a density 
less than that required for fill, break up ground surface to depth required, 
pulverize, moisture-condition or aerate soil and recompact to required 
density. 

 
7.12.3. Place fill material in layers to required elevations for each location listed 

below. 
 

7.12.3.1. Under grass areas, use satisfactory excavated and stockpiled 
topsoil or manufactured topsoil material. 
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7.13. Moisture Control 

 
7.13.1. Uniformly moisten or aerate subgrade and each subsequent fill or backfill 

layer before compaction to within 2 percent of optimum moisture content. 
 

7.13.1.1. Do not place backfill or fill material on surfaces that are 
muddy, frozen, or contain frost or ice. 

 
7.13.1.2. Remove and replace, or scarify and air-dry satisfactory soil 

material that is too wet to compact to specified density. 
 

7.13.1.3. Stockpile or spread and dry removed wet satisfactory soil 
material. 

 
7.14. Compaction 

 
7.14.1. Place backfill  materials in layers not more than 8 inches in loose depth 

for material compacted by heavy compaction equipment, and not more 
than 4  inches in loose depth for material compacted by hand-operated 
tampers. 

 
7.14.2. Place backfill and fill materials evenly on all side of structures to required 

elevations.  Place backfill and fill uniformly along the full length of each 
structure. 

 
7.14.3. Percentage of Maximum Dry Density Requirements: Compact soil to not 

less than the following percentages of maximum dry density according to 
ASTM D 1557: 

 
7.14.3.1. Under structures, building slabs, steps, and pavements, 

compact the top 12 inches below subgrade and each layer of 
backfill or fill material at 95 percent maximum dry density. 

 
7.14.3.2. Under walkways, compact the top 6 inches below subgrade 

and each layer of backfill or fill material at 95 percent 
maximum dry density. 

 
7.14.3.3. Under lawn, compact the top 6 inches below SUBGRADE 

and each layer of backfill material at 90 percent maximum dry 
density. 

 
7.14.3.4. Under playing field areas:  Compact the top 6 inches below 

subgrade and each layer of backfill or fill material at 95 
percent maximum dry density. 
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7.15. Grading 

 
7.15.1. General: Precision grade using laser grading techniques to a smooth 

surface free from irregular surface changes. Comply with compaction 
requirements and grade to cross sections, lines, and elevations 
indicated. 

 
7.15.1.1. Provide a smooth transition between existing adjacent grades 

and new grades. 
 

7.15.1.2. Cut out soft spots, fill low spots, and trim high spots to 
conform to required surface tolerances. 

 
7.15.2. Site Grading: Slope grades to direct water away from athletic fields and 

to prevent ponding.  Finish subgrades to required elevations within the 
following tolerance: 

 
7.15.2.1. Lawn Areas: Laser grade finish grade surface of athletic fields 

per drawings, and tolerances within less than 0.10 feet. 
 

7.15.3. Subgrade Grading: Finish subgrade to a tolerance of plus or minus 1/2 
inch within 25 feet. 

 
7.16. Field Quality Control 

 
7.16.1. Testing Agency Services: Provided by Owner.  Allow Owner to review, 

inspect, test and verify results of testing for subgrade and fill layer as 
required.  Do not proceed until test results for previously completed 
work verify compliance with requirements. 

 
7.16.1.1. Field in-place density tests according to ASTM D 1556 (sand 

cone method), ASTM D 2167 (rubber balloon method), or 
ASTM D 2937 (drive cylinder method), as applicable. 

 
7.16.1.2. Field in-place density tests may also be performed by the 

nuclear method according to ASTM D2922, provided that 
calibration curves are periodically checked and adjusted to 
correlate to tests performed using ASTM D 1556. With each 
density calibration check, check the calibration curves 
furnished with the moisture gages according to ASTM D 
3017. 

 
7.16.1.3. When field in-place density tests are performed using nuclear 

methods, make calibration checks of both density and 
moisture gages at beginning of work, on each different type of 
material encountered, and at intervals as directed by the 
Owner. 
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7.16.1.4. Footing and Slab Area Subgrade: At footing subgrades, 

perform at least one test of each soil stratum to verify design 
bearing capacities. Subsequent verification and approval of 
other footing subgrades may be based on a visual 
comparison of each subgrade with related tested strata when 
acceptable to the Owner. 

 
7.16.2. When testing agency reports that subgrades, fills, or backfills are below 

specified density,  Contractor shall scarify and moisten, aerate, or 
remove and replace soil to the depth required, recompact, and retest 
until the required density is obtained. 

 
7.17. Protection 
 

7.17.1. Protecting Graded Areas: Protect newly graded areas from traffic, 
freezing, 

 and erosion. Keep free of trash and debris. 
 

7.17.2. Repair and re-establish grades to specified tolerances where completed 
or partially completed surfaces become eroded, rutted, settled, or lose 
compaction due to subsequent construction operations or weather 
conditions. 

 
7.17.3. Scarify or remove and replace material to depth directed by the Owner; 

reshape and recompact at optimum moisture content to the required 
density. 

 
7.17.4. Settling: Where settling occurs during the project correction period, 

remove finished surfacing, backfill with additional approved material, 
compact, and reconstruct surfacing. 

 
7.17.5. Restore appearance, quality, and condition of finished surfacing to match 

adjacent work, and eliminate evidence of restoration to the greatest 
extent possible. 

 
 
8. SEEDING SODDING AND MULCHING 
 

8.1.  SCOPE 
 

8.1.1. The work includes, but is not limited to, the provision of all material, 
services, labor, and equipment necessary to construct the following: 

 
8.1.2. Seed bed preparation 

 
8.1.3. Soil Testing 

 



EARTHWORK, GRADING AND RELATED WORK 
SYNTHETIC TURF SYSTEM SECTION 02300 
 
 

 02300 - 11 

8.1.4. Seeding shall be done within all disturbed areas in contract limit lines 
except where paving, sodding or shrub beds are indicated. 

 
8.1.5. Sodding  

 
8.2. MATERIALS 

 
8.2.1. All materials shall conform to those stipulated below, unless otherwise 

approved in writing by the Owner. 
 
8.2.2. Specified materials to be applied in amounts and methods herein 

stipulated. 
 

8.2.3. Delivery tickets indicating date, weight, analysis and vendor's name, to 
be submitted to Owner. 

 
8.2.4. Grass seed shall be fresh new crop seed complying with purity and 

germination requirements stipulated herein.  All seed shall be State of 
Oregon Blue Tag Certified and be of Certified Quality.  All cultivars must 
be on the current “Virginia Turfgrass Variety Recommendations” or in the 
top 25 for transitional zone sites-overall of the latest National Turfgrass 
Evaluation Program (NTEP) as as approved by the Owner.  The Turf-
type Tall Fescue component shall be comprised of a minimum of two 
cultivars with each cultivar comprising no less than 30 percent nor more 
than 70 percent of the blend.  The use of K-31 Tall Fescue or Common 
Kentucky Bluegrass in the mix is prohibited.  The mix shall have 2.5 
percent maximum inert matter, 0.5 percent maximum crop seed, and 0.1 
percent maximum weed seed and 0.0 percent noxious weed.  The mix 
shall comply with the current Virginia Seed Law and Virginia Seed 
Regulations and approximate the following: 

 
 

Kind of Seed  % by Weight  % Purity  % Germination 
 
Turf-type Tall Fescue 

 80 97  85 

 
Bluegrass 
  

  
10 

 
97 

  
80 

Perennial Ryegrass  10 97  90 
      

 
 

8.2.5. Substitution of seed type or percent only on approval of Owner. Seed to 
be free of noxious weed seed. 

 
8.2.6. Mulch shall be “PennMulch” applied at 60 lbs. per 1000 sq. ft. or 2,600 

lbs. per acre.  No straw shall be used. 
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8.2.7. Fertilizer shall be pellet form 18-24-12, 40% - 50% sulfur coated urea 
applied at a rate of 400 pounds per acre.  No Dyanimide compound or 
hydrated lime shall be permitted in mixed fertilizer. 

 
8.2.8. Lime shall be pelletized Hi-Calcium applied at a rate of 400 lbs. per acre. 
 
8.2.9. For the finished topsoil placed within the field limits, the following 

nutritional amendments shall be added: 
 

8.2.9.1. Hi-Calcium Lime (30 percent Min. CA, 4 percent max. MG) at 
1000 lbs./acre. 

 
8.2.9.2. Dolomitic Lime at 500 lbs./acre. 
 
8.2.9.3. Gypsum at 450 lbs./acre. 
 
8.2.9.4. M.A.P. (11-54-0) at 100 lbs./acre. 
 
8.2.8.5. Earthworks or equal Rock Phosphate at 450 lbs./acre. 
 
8.2.8.6 Earthworks or equal 5-4-5 fertilizer at 1000 lbs./acre. 
 
8.2.8.7. Earthworks or equal Construction Mix at 1000 lbs./acre. 
 
8.2.8.8. Potassium sulfate 0-0-50 at 200 lbs./acre. 

 
8.3. SOIL PREPARATION 

 
8.3.1. All areas within the project limits, that are outside of the field limit lines, 

shall have topsoil spread on them and be prepared for seeding and 
sodding by bringing ground surfaces to grades shown on the drawings, 
(with allowances for sod thickness, where applicable) free of sticks, 
stones, or other foreign material over one inch in any dimension.  
Surfaces shall conform to finish grade, free of water retaining 
depressions, soil friable, free of clay and of uniformly firm texture.  
Surface area shall be tilled to a depth of six inches.  Area shall be 
inspected by Owner before seeding. 

 
8.3.2. Lime as specified shall be spread uniformly over designated area.  Rate 

depends on soil tests.  Soil tests shall be made before lime application at 
8 to 10 plugs per acre taken by the method prescribed the United States 
Department of Agriculture. 

 
8.3.3. Fertilizer shall be spread after the lime has been applied.  Rate shall be 

as recommended per the soil tests.  Fertilizer shall be spread with 
approved equipment and at an even rate over the area to be seeded. 
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8.3.4. Work lime and fertilizer into top 4 inches of topsoil and grade to smooth 
surface ready for seeding. 

 
8.4. SEEDING 

 
8.4.1. All areas within the project limits that are not shown for paving, sodding, 

or special treatment shall be seeded with the specified mix. 
 
8.4.2. Seed may be uniformly distributed by hydro-seeding methods as 

specified. 
 
8.4.3. Slurry 
 
8.4.4. Seed as specified at a rate of 350 lbs./acre. 
 
8.4.5. Mulch: virgin wood fiber type applied at a rate of 1200 lbs./acre. 
 
8.4.6. Tackifier: Guar type or approved equal applied at a rate of 40 lbs./acre. 
 
8.4.7. Fertilizer: 19-19-19 granular applied at a rate of 500 lbs./acre. 
 
8.4.8. Lime: Flowable liquid lime at a rate of 5 gallons per acre.  
 
8.4.9. Dye: Slurry must be green with dye added if not included with the mulch. 
 
8.4.10. Application rate: 3000 gallons per acre.  Agitation must be maintained 

throughout mixing and application.  Slurry shall be applied within 8 hours 
of the start of mixing. 

 
8.4.11. Seeding shall take place between August 15th and October 15th or 

between March 15th to May 15th.  Approval of the Owner will be 
required before seeding is to begin. 

 
8.4.12. No seeding shall be done during windy weather (winds over 5 mph) or 

when ground is wet or otherwise non-tillable. 
 
8.4.13. In lieu of hydroseeding, seed may be drilled or an alternate method may 

be used.  If an alternate method is used, seeding will have to be run in 
two directions.  The second direction being at right angles to the first 
direction.  Requests for using alternate methods shall be approved by 
the Owner prior to application of seed. 

 
8.5. MULCHING 

 
8.5.1 Hydro-seeding method – Virgin wood fiber or approved equal will be 

included in the slurry. 
 
8.5.2. For all other methods, the following specifications will apply. 
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8.5.3. All seeded areas shall be mulched immediately following seeding.  Use 

“PennMulch” or approved equal evenly applied at a rate of 60 lbs./acre. 
 
8.5.4. Immediately following mulching, mulch shall be secured by pressure 

distributed Guar-type tackifier at a rate of 1500 gallons per acre, applied 
uniformly. 

 
8.5.5. The Contractor is responsible for any disfigurement or damage to any 

structures or property on or adjacent to this project and is responsible for 
replacing mulch, if required. 

 
8.6. SODDING 

 
8.6.1. This item consists of hauling, furnishing and placing grass sod on 

prepared areas, as indicated on plans and specified herein. 
 

8.6.2. Materials  
 

8.6.2.1. Cultivated Grass Sod shall be certified and obtained from 
State Certified nurseries and have been grown on natural 
native mineral soils comparable to those afforded at the job 
site.  Sod containing netting is not acceptable. Grower's 
name, together with substantiating information as to field 
location from which sod is to be cut and species, percent 
purity and mixture of grass sod to be applied shall be 
submitted for the Owner's approval prior to delivery.  Failure 
to obtain advance approval will constitute grounds for 
rejection of all sod delivered to the site.  Invoices for all sod to 
clearly state point of origin and have attached to them a 
facsimile of the Grower's Nursery Certificate issued by the 
U.S. Department of Agriculture or Certified Delivery Ticket per 
truck load.  All grass sod shall meet the following basic 
requirements. 

 
8.6.2.2. Sod shall be free of disease and soil borne insects. 
 
8.6.2.3. Sod shall be free of clover, broadleaf weeds and noxious 

weeds. Sod considered free of such weeds if less than 2 such 
plants are found per 100 square feet of area. 

 
 

8.6.3. Sod shall be of uniform color and density and contain: 
 

Kind of Seed     % by Weight 
Turf Type Tall Fescue    90 
Kentucky Bluegrass    10 
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All cultivars must be on the current approved list of the Virginia Turfgrass 
Variety Recommendations and the sod shall be certified by the Virginia 
Sod Certification Program.  Provide appropriate certifications at the time 
of installation. 

 
8.6.4. Sod sample shall be submitted to and approved by the Owner before 

cutting.  Sod placed on the job shall conform to the approved sample or 
shall be removed and replaced at the Contractor's expense. 

 
8.6.5. Sod shall have been mowed prior to stripping and shall have been 

maintained for a minimum of three months at or near height of final 
clipping at the fields. 

 
8.6.6. Sod shall be relatively free of thatch.  Thatch build up that significantly 

detracts from the appearance of the sod may be sufficient cause for 
rejection. 

 
8.6.7. Sod shall be machine stripped at a uniform soil thickness of 

approximately ¾-inch.  Measurement for thickness to exclude tip growth 
and thatch. 

 
8.6.8. Individual pieces of sod shall be cut to supplier's standard width and 

length.  Maximum allowable deviation from standard widths and lengths 
shall be 5%.  Broken pads, torn or uneven ends shall not be permitted. 

 
8.6.9. Root development shall be such that standard size pieces will support 

their own weight and retain their size and shape when suspended 
vertically from a firm grasp on uppermost 10% of the area. 

 
8.6.10. Under moderate moisture conditions, weight shall not exceed 7 pounds 

per square foot.  Minimum weight shall not be less than 4 lbs. per square 
foot. 

 
8.7. Construction Methods  

 
8.7.1. All sod shall be transplanted within 24 hours from the time it is harvested 

unless stacked at its destination in a manner satisfactory to the Owner.  
All sod in stacks shall be kept moist and protected from exposure to air 
and sun and from freezing.  Any sod permitted to dry out may be 
rejected whenever, in judgement of the Owner, its survival after placing 
is doubtful.  No payment shall be made for rejected sod.  In any event, 
no more than forty-eight hours shall lapse between cutting and planting 
of sod is permitted. 
 

8.7.2. Before placing or depositing sod upon any surfaces, all shaping and 
redressing of such surfaces as described under Seeding Soil 
Preparation shall be completed.  The bed area for sod shall be dug out 
so that when the sod is installed the adjacent soil will be flush with the 
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top of the sod root mat.  Areas shall be watered lightly before the placing 
of sod; sod shall not be placed on dry surfaces.  Completed areas to be 
sodded shall be a smooth, uniform, well-tilled surface true to line and 
cross section.  Any raking required shall be done immediately prior to 
placement of the sod at no additional cost to the Owner. 

 
8.7.3. No sod shall be placed at any time temperature is below 32 degrees 

Fahrenheit. No frozen sod shall be used and no sod shall be placed 
upon frozen, powder dry or excessively wet soil. 

 
8.7.4. Sod shall be lifted from trucks or storage piles by hand and placed with 

closed joints and no overlapping.  All cracks, seams and voids  shall be 
closed with small pieces of sod.  After laying sod shall be sprinkled 
thoroughly and then tamped.  "Tamping" consists of firmly closing seams 
between strips by use of hand tampers or approved rollers.  All sod shall 
be thoroughly rolled after closing all seams.  Correct any slipping of sod. 

 
8.7.5. Adequate water and watering equipment must be on hand before 

sodding begins and sod shall be kept moist until root system adheres to 
original seed bed and becomes established and accepted by the Owner. 

 
8.7.6. Sod shall be laid with long edges parallel to contours, except in swales 

or ditches where it shall be placed perpendicular to the flow line.  Only 
sod placed in swales or ditches shall be staked using 2 stakes per roll of 
sod.  Stakes shall be wood wedges ½” x 1” x 12”.  Successive strips to 
be neatly matched and all joints staggered. Sod will be laid in all areas 
indicated on plan. 

 
 

END OF SECTION 
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SECTION 02400 
BASE CONSTRUCTION AND RELATED WORK 

SYNTHETIC TURF SYSTEM 
 
 
PART 1 - GENERAL 
 
1.1. SCOPE OF WORK 
 

Furnish all labor, materials, equipment and tools necessary to install a typical Synthetic Turf 
System as indicated on the drawings and as specified herein. The installation of all new 
materials shall be performed in strict accordance with the Synthetic Turf Manufacturer’s 
instructions and in accordance with all approved shop drawings. Installation of the 
Synthetic Turf System shall be a turn-key operation.  A Synthetic Turf System includes 
all earthwork, base construction, and athletic field surface as follows: 
 

1.1.1. All engineering and layout work. 
 

1.1.2. Pouring in-place concrete around the perimeter edge as detailed on the drawings. 
Attachment of the synthetic turf to the concrete perimeter edge shall be 
accomplished per the Synthetic Turf Manufacturer’s recommendations.  

 
1.1.3. Acceptance of the subgrade by the Owner will be based on the compaction testing 

and survey verification meeting compliance design grade requirements. 
 

1.1.4. Trenching for all subsurface drainage systems including installation of geo-textile 
filter fabric. 

 
1.1.5. Installation of all lateral pipes, collector pipes, and outfall pipes per drawings. 

 
1.1.6. Backfilling pipe drainage system per drawings. 

 
1.1.7. Installation of goal post foundations, sleeves, and goal posts and nets. 

 
1.1.8. Installation of stone drainage base system per drawings. 

 
1.1.9. Survey verification of stone drainage base elevation tolerances by the Owner’s 

Engineer to check for conformance. 
 

 
1.2. QUALITY ASSURANCE 

 
1.2.1. Standards:  Install Synthetic Turf System complying with Synthetic Turf 

Manufacturer’s   requirements and the plans and specifications. 
 
1.2.2. The Contractor, prior to installation of the Synthetic Turf, shall inspect the sub-base 

for conformance with the drawings and verify that the sub-base meets or exceeds 
the requirements of the Turf Installer.  The Owner shall be responsible for 
compaction testing of the sub-grade and sub-base to ensure compliance with the 
specifications and drawings.  The Contractor shall survey the sub-grade and the 
sub-base to verify conformance with the approved drawings.  The Contractor shall 
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be responsible for correcting grade/planarity to conform with the drawings prior to 
installing the Synthetic Turf.  The Contractor shall be responsible for conducting a 
water permeability test on the finished stone base drainage layer per the 
recommendations of the Synthetic Turf Manufacturer and in the presence of the 
Owner’s representative.  The Owner will have the Geotechnical Engineer of Record 
conduct a field infiltration test per ASTM D3385, Standard Test Method for 
Infiltration Rate of Soils in Field Using Double-Ring Infiltrometer or an equivalent 
percolation test to affirm the stone drainage base water permeability rates.   

 
1.2.3. The Contractor shall provide the necessary testing data to the Owner, verifying that 

the finished field meets the required shock attenuation (GMax), as per ASTM 
F355/F1936 at installation. 

 
 

1.3. EXPERIENCE 
 

1.3.1. Firm Experience: 
 
1.3.1.1 The Synthetic Turf System shall be installed by an experienced Contractor 

who shall provide a list of five most recent completed field installations in 
the United States within the last five years, providing specific information 
about the name of the product, contact names, addresses, telephone 
numbers, year of the installation and type of infill material for the following 
type of fields: 

 
1.3.1.1.1. A soccer field and a football field of 70,000 sq. ft. or larger. 
 
1.3.1.1.2. A list of synthetic turf fields, other than soccer or football. 

 
1.3.1.2. The list shall include a minimum of ten fields that have been approved for 

game play by one of the following associations. 
 

1.3.3.2.1. National Collegiate Athletic Association – (NCAA) 
1.3.3.2.2. National Federation of State High School Associations 
1.3.3.2.3. Fédération Internationale de Football Associations  (FIFA) 
1.3.3.2.4. National Recreation and Park Association (NRPA) 

 
1.3.1.3. Installation of the Synthetic Turf System shall be a turn-key 

operation. The Contractor may use Subcontractors/Installers who employ 
only qualified and experienced Supervisors and Technicians skilled in the 
installation of the Synthetic Turf.  The subcontractors/installers must meet 
the same requirements as those listed for the Contractor.  

 
1.3.1.4. The Subcontractor/Installer must demonstrate its past experience on at 

least twenty-five acceptable preparations of the sub-base for the 
installation of Synthetic Turf system for full-size football, soccer or other 
athletic/recreational fields (minimum of 70,000 square feet) in the United 
States within the past five years.  A completed list of all installations of 
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vertically draining porous stone base and drainage systems, contact 
names, and phone numbers shall be submitted to the Owner for review to 
demonstrate the Subcontractor’s/Installer’s qualifications. 

 
1.3.2. Principal Staff Experience: 

 
1.3.2.1. The Contractor shall detail the experience, educational background and 

training of proposed principal staff, as follows: 
 
1.3.2.1.1. Contract Manager – The Contract Manager shall be a current 

and  qualified employee of the Contractor; be skilled in the 
performance of the assigned duties;  have a minimum of three 
years experience managing or supervising similar size 
projects: and have installed the proposed product at least 
twenty installations. 

 
1.3.2.1.2. Supervisor – The Supervisor shall be a current and qualified 

employee of the Contractor; be skilled in the performance of 
the assigned duties;  have a minimum of eighteen months 
experience in supervising similar size projects; and have 
installed the  proposed product at twenty installations. 

 
1.3.3. The turf installation crew personnel qualifications shall include the individuals 

resume, project list and contact information.  Such information shall clearly identify 
the experience and qualifications in performing the type of work covered by these 
specifications.  All information provided shall include a description of the identified 
projects, and the name and telephone number of a responsible contact person who 
can verify the information provided.  

 
1.3.4. The Contractor shall not replace the named individuals for the duration of the 

contract unless the substitute individuals have equivalent qualifications as approved 
by the Owner. 

 
 

1.4. PERMITS 
 

1.4.1. The Owner will obtain the required Site Plan permit and will furnish the Contractor 
with a copy of the approved Site Plan.  The Contractor shall coordinate all local 
jurisdiction and utility company inspections and provide the Owner with proper 
documentations of any required permit applications and final approvals from the 
local jurisdiction and utility companies. 

 
 

1.5. DELIVERY, STORAGE, AND HANDLING 
 

1.5.1. The Contractor shall deliver products to the project site in wrapped condition, when 
appropriate. 
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1.5.2. The Contractor shall store products under cover to protect from UV degradation and 
shall elevate above grade. 

PART 2 - PRODUCTS 
 

2.1. SUBMITTALS 
 

The Contractor shall submit the following information for approval prior to the start of base 
construction. 
 

2.1.1 The Contractor shall submit, no later than 5 days prior to the beginning of 
construction operations, a statement of the origin, composition, and manufacturer of 
all aggregate materials to be used in the work, including testing information 
supporting that the proposed aggregates meet or exceed the technical 
specifications. 

 
2.1.2 Supplier’s material certification for aggregate. 

 
 

2.2. MATERIALS 
 

2.2.1. Concrete for field perimeter curb shall be VDOT A3 3000 PSI or a minimum strength 
of 3000 PSI. 

 
2.2.2. Geotextile Fabric shall be Mirafi 140N or approved equal.  Rolls of Geotextile shall 

be overlapped a minimum of 36” at all seams. 
 

2.2.3. Drainage Pipe shall be HDPE highway grade ADS N-12 or approved equal. 
 

2.2.4. The base aggregate shall consist of 6 inches of VDOT #57 coarse aggregate (open 
graded) type material or of a base stone material meeting the gradation 
specifications shown in the table below.  The base aggregate must be an open 
graded aggregate material and free draining, consistent with the vertical draining 
requirements of the Synthetic Turf Manufacturer. 

 
 

BASE STONE GRADATION SPECIFICATIONS 
%PASSING 

 
Sieves 

 
Base Stone 

1½” or 38.1mm 100 
1” or 25.4mm 95-100 
¾ or 19mm Optional 

½” or 12.7mm 25-60 
3/8” or 9.51mm Optional 
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US #4 or 4.76mm 0-10 
US #8 or 2.38mm 0-5 

 
2.2.5. The secondary aggregate shall comprise of VDOT #8 coarse aggregate 

(opengraded) type material or of a secondary stone material meeting the gradation 
specifications as displayed in the table below.  VDOT #8 coarse aggregate or the 
secondary stone material meeting the gradation specifications shall be transitioned 
in with the base aggregate and vibrated and rolled to provide a compacted sub-
base. 

 
SECONDARY STONE GRADATION SPECIFICATIONS 

%PASSING 
 

Sieves 
 

Secondary 
Stone 

½” or 12.7mm 100 
3/8” or 9.51mm 75-100 

US #4 or 4.76mm 5-30 
US #8 or 2.38mm 0-5 

US #16 or 
1.19mm 0 

 
  

2.2.6. The compacted sub-base of base aggregate and secondary aggregate shall be top-
dressed with not to exceed 2 inches of porous, free draining material,  washed 
screenings that will provide a 90% minimum overall compaction of the finished 
aggregate base.  The finishing aggregate shall meet the gradation specifications as 
shown in the table below.  

 
2” TOP FINISH GRADATION SPECIFICATIONS  

%PASSING 
 

 
Sieves 

 
2” Top Finish 

½” or 12.5mm 100 
3/8” or 9.51mm 95-100 

US#4 or 4.76mm 70-85 
US#8 or 2.38 mm 45-60 
US#16 or 1.19mm 25-40 

US#40 or  
0.400 mm 2-12 

US#200 or  0-3 
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0.074 mm 
 

To ensure proper drainage:  Permeability of base stone > 10 in/hr (7 X 10-3 cm/sec) 
 Permeability of finishing stone > 10 in/hr (7 X 10-3 cm/sec)  
 

To ensure proper drainage: Permeability of base stone > 10 in/hr (7 X 10-3 cm/sec) 
  Permeability of finishing stone > 10 in/hr (7 X 10-3 cm/sec) 
 
 Porosity of both stones > 25% 

 
2.2.6.1. The Owner will have the Geotechnical Engineer of record conduct a field 

infiltration testing per ASTM D3385, Standard Test Method for Infiltration 
Rate of Soils in Field Using Double-Ring Infiltrometer or another equivalent 
percolation test to affirm the stone drainage base water permeability rates. 

 
 
PART 3 - EXECUTION 

 
3.1. MATERIAL TESTING 

  
 Testing During Construction:  To ensure that the quality of drainage stone materials 

remain constant from point of supply to jobsite, the following protocol shall be used by 
the Contractor: 

 
3.1.1. Contractor shall submit a gallon supply of each base stone, secondary stone and 

finishing aggregate stone that meet the aforementioned properties for testing to 
ensure compliance by the Owner’s testing agency. 

 
3.1.2. If anytime during the installation of the base stone, the secondary stone, and the 

finish aggregate stone the Contractor observes a change in material and/or quality 
based on a visual inspection, then the Contractor must stop all operations 
immediately and contact the Owner in order to perform additional testings on the 
materials in question.  Failure to do so is the sole responsibility of the Contractor.  
The Owner will not be held accountable for any liability if the Contractor does not 
contact the Owner. 

 
3.1.3. Before commencing the placement of synthetic turf on the stone drainage base, 

Contractor shall perform a conformance survey by a Licensed Surveyor registered in 
the State, on a 30-foot grid over the finished stone of the entire playing field for the 
Owner’s approval. 

 
3.1.4. Percolation Testing:  The owner’s testing service will perform an infiltration test per 

ASTM D3385, Standard Test Method for Infiltration Rate of Soils in Field using 
Double-Ring Infiltrometer or another equivalent percolation testing method. 

 
3.1.5. Finished stone elevations shall be verified using laser survey.  Finished grade must 

be within ¼ inch from the elevations shown on the plans. 
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3.1.6. Prior to commencing the base aggregate, confirm that the geotextile has been 

installed satisfactorily. 
 
3.1.7. Protect the geotextile work as installation of the stone base is commenced. 
 
3.1.8. Do not operate machinery directly over the geotextile fabric. 

 
 

3.2. EXAMINATION 
 
3.2.1. The Contractor shall verify that all sub-base, drainage, and leveling are completed 

prior to release to Synthetic Turf Installer. 
 
3.2.2. The finished grade of the stone drainage base shall not vary more than ¼ of an inch 

in ten feet.  A laser grader must be used to verifiably meet these requirements. 
 
3.2.3. Prior to the beginning of installation, the Installer of the Synthetic Turf shall inspect 

the subbase and accept in writing the subbase surface planarity and compaction.  
The Contractor shall have the field dimensions and locations for markings measured 
by a licensed Land Surveyor registered in the State in order to verify conformity to 
the specifications and applicable standards.  A record of the finished field as-built 
measurements shall be made and submitted to the Owner. 

 
3.2.4. The surface to receive the Synthetic Turf shall be inspected by the Contractor, and 

reviewed with the Owner.  The surface must be perfectly clean as installation 
commences and shall be maintained in that condition throughout the process. 

 
 
3.3. CONCRETE PERIMETER CURB INSTALLATION 

 
3.3.1. The layout of the concrete curb shall be inspected by the Owner prior to construction 

to verify field location, size, and geometry. 
 
3.3.2. The curb shall be constructed on subgrade compacted to 95% according to the 

Modified Proctor procedure (ASTM D1557). 
 
3.3.3. The curb shall be formed and poured in a uniform width as shown on the drawings. 
 
3.3.4. The top elevation of the curb shall match the top elevation of the finish stone. 
 

 
3.4. DRAINAGE INSTALLATION 

 
3.4.1. The geotextile fabric shall be placed on the precision graded subgrade and in the 

drainage trenches as shown on the drawings. 
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3.4.2. The drainage piping system shall be installed under  8 inches of  the stone drainage 
base profile and connected to existing stormwater outlets located on the drawings or 
to outfall pipes.  The drainage piping system shall include 4-inch lateral lines 
installed approximately every 45 foot on center and connected to 8-inch collector 
lines as specified on the drawings.  All drainage pipes shall be installed in trenches 
below the specified subgrade and backfilled with stone aggregate that meets or 
exceeds the percolation rate of the 6-inch base stone. 

 
3.4.3. The compaction of the aggregate base shall be 95% according to the Modified 

Proctor procedure (ASTM D1557), and the surface tolerance shall not exceed 1/4 
inch over 10 feet and 0-1/2 inch from design grade. 

 
 

3.5. ASPHALT PAVING 
 
3.5.1. GENERAL REQUIREMENTS 

 
3.5.1.1. Construction of the trails shall be done only after excavation and 

construction work that might damage them has been completed.  Damage 
caused during construction shall be repaired before acceptance by the  
Owner. 

 
3.5.1.2. The Contractor shall stake the trail centerline for approval by the Owner 

prior to construction of the trail. 
 
3.5.1.3. Existing paved areas, if damaged or removed during the course of this 

project, shall be repaired or replaced.  Workmanship and materials for 
repair and replacement, except as otherwise noted, shall conform to the 
specifications herein. 

 
3.5.2. QUALITY ASSURANCE 
 

3.5.2.1. Installer Qualifications:  Engage an experienced installer who has hot-mix 
asphalt paving similar in material, design, and extent to that indicated for 
this Project and with a record of successful in-service performance. 

 
3.5.3. SITE CONDITIONS 
 

3.5.3.1. Construct asphalt concrete surface course when atmospheric temperature  
  is above 60 deg.F. and when base is dry. 
 
3.5.3.2. Grade Control:  Establish and maintain required lines and elevations. 
 
3.5.3.3. Avoid ponding of drainage.  Ensure that up/down slope is no greater than 

5% and the cross-slope is no greater than 2%. 
 
 3.5.4. MATERIALS 
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3.5.4.1. Aggregate base course shall be VDOT Section 208, Type I, Grade No. 
21A material. 

 
3.5.4.2. Surface Course shall be VDOT Section 211, Type SM-9.5A asphalt 

concrete. 
 

3.5.5. CONSTRUCTION 
 

3.5.5.1. The Contractor will stake the trail centerline for approval by the Owner 
prior to construction of the trail. 

 
3.5.6. CLEARING 

 
3.5.6.1.  Areas to be paved shall be cleared of all roots, sod, mulch and other 

debris not part of the soil, to a depth of at least one-foot below finished 
grade. 

 
3.5.7. SUB-GRADE PREPARATION 

 
3.5.7.1. The Contractor shall notify the Owner if the sub-grade is found to be 

unsuitable for adequate leveling and compaction due to moisture content 
or other conditions. 

 
3.5.7.2. Existing sub-grade material that will not readily compact as required shall 

be removed and replaced with satisfactory material.  Additional material 
needed to bring sub-grade to required line and grade and to replace 
unsuitable material removed shall conform to this section. 

 
3.5.7.3. Excavation required in the sub-grade shall be completed before fine 

grading and compaction is performed.  When excavation must be 
performed in completed sub-grade, subsequent backfill and compaction 
shall be performed as directed by the Owner.  Completed sub-grade, after 
filling and compaction, shall be uniformly and properly graded and have a 
uniform stable density. 

 
3.5.7.4. The Owner before placement and preparation of the aggregate base 

course shall approve graded and compacted sub-grade. 
 

3.5.8. AGGREGATE BASE COURSE 
 

3.5.8.1. The aggregate base course shall not be placed on muddy or frozen sub- 
grade. 

 
3.5.8.2. The compacted aggregate base course shall be a minimum of six inches. 
 
3.5.8.3. Surface irregularities that exceed 1/2 inch as measured by means of a 10-

foot long straightedge, shall be replaced and properly compacted. 
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3.5.8.4. All drainage pipe and structures shall be placed in conjunction with the 
base course application as located on the plans.  Pipe shall be installed 
and completely covered by compacted base course prior to placement of 
asphalt surface course. 

 
3.5.8.5. The Owner before placement of the asphalt surface course shall approve 

graded and compacted aggregate base course. 
 

3.5.9. SURFACE COURSE 
 
3.5.9.1. Construction of the asphalt concrete surface course shall comply with 

VDOT Section 315. 
 
3.5.9.2. The asphalt concrete shall be uniformly spread and compacted to a depth 

of two inches, minimum. 
 
3.5.9.3. Variations in smoothness of the finished surface shall be less than or 

equal to 1/4 inch when tested with a 10 foot straightedge, applied both 
parallel to and at right angles to the centerline of the trail.  At joints with 
existing pavement, and at other locations where a flush transition is 
required, the pavement elevation tolerance shall not exceed 1/4 inch.  
Irregularities exceeding these amounts or which retain water on the 
surface shall be corrected by removing defective work and replacing it with 
new material conforming to this section. 

 
3.5.9.4. Finished surfaces of pavement shall have a minimum cross slope of 1/4 

inch per 1 foot and a maximum of 3/4 inch per 1 foot.  The trail surface 
shall not be crowned. 

 
 
3.6. CAST-IN-PLACE CONCRETE 

 
3.6.1. SECTION INCLUDES 

 
3.6.1.1. Cast-in-place concrete items. 
3.6.1.2. Footings for benches and steal handrails. 
3.6.1.3. Concrete trials. 

 
3.6.2. REFERENCES 

 
3.6.2.1. Fairfax County Public Facilities Manual. 
3.6.2.2. ACI 302 - Guide for Concrete Floor and Slab Construction. 
3.6.2.3. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting, 

and  Placing Concrete. 
3.6.2.4. ACI 305R - Hot Weather Concreting. 
3.6.2.5. ACI 306R - Cold Weather Concreting. 
3.6.2.6. ACI 308 - Standard Practice for Curing Concrete. 
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3.6.2.7. ANSI/ASTM D1751 - Preformed Expansion Joint Fillers for Concrete  
Paving and Structural Construction (Non-extruding and Resilient 
Bituminous Types). 

3.6.2.8. ANSI/ASTM D1752 - Preformed Sponge Rubber and Cork Expansion Joint 
Fillers for Concrete Paving and Structural Construction. 

3.6.2.9. ASTM C33 - Concrete Aggregates. 
3.6.2.10. ASTM C94 - Ready-Mixed Concrete. 
3.6.2.11. ASTM C150 - Portland Cement. 
3.6.2.12. ASTM C260 - Air Entraining Admixtures for Concrete. 
 

3.6.3. QUALITY ASSURANCE 
 

3.6.3.1. Perform Work in accordance with VDOT Road and Bridge Specifications. 
 
3.6.3.2. Maintain one copy of each document on site. 
 
3.6.3.3. Acquire cement and aggregate from same source for all work. 
 
3.6.3.4. Conform to ACI 305R when concreting during hot weather. 
 
3.6.3.5.  Conform to ACI 306R when concreting during cold weather. 

 
3.6.4. PLACING CONCRETE 

 
3.6.4.1.  Place concrete in accordance with VDOT Section 217. 
 
3.6.4.2.  Notify Owner minimum 24 hours prior to commencement of operations. 
 
3.6.4.3. Ensure reinforcement, inserts, embedded parts, formed expansion and 

contraction joints, and foundation hardware are not disturbed during 
concrete placement. 

 
3.6.4.4. Maintain records of concrete placement.  Record date, location, quantity, 

air temperature, and test samples taken. 
 
3.6.4.5. Place concrete continuously between predetermined expansion, control, 

and construction joints. 
 
3.6.4.6. Do not interrupt successive placement; do not permit cold joints to occur. 
 
3.6.4.7. Saw cut joints within 24 hours after placing.  Use ½-inch thick blade, cut 

into ¼-inch depth of slab thickness. 
 

3.6.5. CONCRETE FINISHING 
 

3.6.5.1.  Finish plain concrete by hand float to a uniform surface texture. 
 

3.6.6. CURING AND PROTECTION 
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3.6.6.1. Immediately after placement, protect concrete from premature drying, 

excessively hot or cold temperatures, and mechanical injury. 
 
3.6.6.2. Maintain concrete with minimal moisture loss at relatively constant 

temperature for period necessary for hydration of cement and hardening of 
concrete. 

 
3.6.7. FIELD QUALITY CONTROL 

 
3.6.7.1. Submit proposed mix design of each class of concrete to Owner for review 

and approval prior to commencement of Work. 
 
 
3.7. GOALS 
 

The Synthetic Turf Contractor is responsible for providing and installing the combination 
football/soccer goal post system  comprising Goal Posts (Porter Model No. 00274-000), 
European Style Backstays (Porter Model No. 00292-000), and Ground Sleeves (Porter 
Model No. 00424-000).  The Contractor will provide two (2) pairs of the Goal Posts (Porter 
Model No. 00274-00), a set of four (4) of the European Style Backstays ( Porter Model No. 
00292-000), and the four (4) each of the Ground Sleeves (Porter Model No. 00424-000). 
 
 
 

END OF SECTION 
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SECTION 02500 
 

ALL-RUBBER SYNTHETIC TURF ATHLETIC FIELD SURFACE 
AND RELATED WORK 

SYNTHETIC TURF SYSTEM 
 
 
PART 1 – GENERAL 
 
1.1. SCOPE 

 
1.1.1. Furnish all labor, materials, equipment and tools necessary to install a typical All 

Rubber In-Fill Synthetic Turf System as indicated on the drawings and as specified 
herein.  The installation of all new materials shall be performed in strict accordance 
with the Synthetic Turf Manufacturer’s instructions and in accordance with all 
approved shop drawings.  A Synthetic Turf System includes all earthwork, base 
construction and athletic field surface.  Installation of the Synthetic Turf System 
shall be a turn-key operation. 

 
 

1.2. QUALITY ASSURANCE 
 

1.2.1. Regulatory Requirements and references listed below are the current guidelines set 
forth by the governing bodies listed.  All work under this Section shall conform to the 
latest edition as applicable: 

 
1.2.1.1. American Society for Testing and Materials (ASTM) 
1.2.1.2. Consumer Product Safety Commission (CPSC) 
1.2.1.3. Federation Internationale de Football Association (FIFA) 
1.2.1.4. International Hockey Federation (FIH) 
1.2.1.5. National Collegiate Athletic Association (NCAA) 
1.2.1.6. National Federation of State High School Associations (NFHS) 
1.2.1.7. National Recreation and Park Association (NRPA) 
1.2.1.8. USA Field Hockey 
1.2.1.9. US Lacrosse Foundation 
1.2.1.10. United States Soccer 

 
1.2.2. The Contractor must employ competent workers skilled in the installation of 

Synthetic Turf as outlined in Section 1.3 below. 
 
1.2.3. The designated supervisory personnel on the project must be certified in writing by 

the Synthetic Turf Manufacturer as competent in the installation of this material, 
including sewing seams and proper installation of the infill mixture. 

 
1.2.4. The Contractor is responsible for reviewing and certifying that the proposed 

subgrade, drainage, and laser grading are completed in accordance with the 
drawings prior to the installation of the Synthetic Turf, that the Synthetic Turf system 
being supplied and installed meets or exceeds the design criteria of the 
Specifications, and that the site conditions exceed the minimum requirements of the 
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system’s design performance standards as set forth by the Synthetic Turf 
Manufacturer.   

 
1.2.5. The Contractor is required to use a licensed Land Surveyor registered in the State 

for all layout and engineering work. 
 

1.2.6. The Contractor, prior to installation of the Synthetic Turf, shall inspect the subbase 
for conformance with the drawings and verify that the subbase meets or exceeds the 
minimum requirements of the Synthetic Turf Manufacturer.  

 
1.2.7. In-fill materials will be tested by the Owner for conformance to the Specification. 
 

1.2.8. The Contractor shall provide the necessary testing data to the Owner, verifying that 
the finished field meets the required shock attenuation (GMax), as per ASTM 
F355/F1936. The Synthetic Turf System GMax rating shall be between 90 and 135 
for the life of the Warranty. 

 
 

1.3. EXPERIENCE 
 

1.3.1. Firm Experience: 
 

1.3.1.1 The Synthetic Turf System shall be installed by an experienced Contractor, 
who shall provide a list of five completed field installations in the United 
States within the last three years, providing specific information about the 
name of the product, contact names, addresses, telephone numbers, year 
of the installation and type of infill material for the following type of fields: 

 
1.3.1.1.1. A soccer field and a football field of 70,000 sq. ft. or larger. 
1.3.1.1.2. A list of synthetic turf fields, other than soccer or football. 

 
1.3.1.2. Installation of the Synthetic Turf System shall be a turn-key 

operation. The Contractor may use Subcontractors/Installers who employ 
only qualified and experienced Supervisors and Technicians skilled in the 
installation of the Synthetic Turf.  The Subcontractors/Installers must meet 
the same requirements as those listed for the Contractor. 

 
1.3.1.3. The Subcontractor/Installer must demonstrate its past experience on at 

least five acceptable preparations of the subbase for the installation of 
Synthetic Turf System for full-sized football, soccer or other 
athletic/recreational fields (minimum of 70,000 square feet) in the United 
States within the past five years.  A completed list of all installations of 
vertically draining porous stone base and drainage systems, contact 
names, and phone numbers shall be submitted to the Owner for review to 
demonstrate the Subcontractor’s/Installer’s qualifications. 
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1.3.2. Principal Staff Experience: 
 
1.3.2.1. The Contractor shall detail the experience, educational background and 

training of the proposed principal staff, as follows: 
 

1.3.2.1.1. Contract Manager – The Contract Manager shall be a current 
and qualified employee of the Contractor; be skilled in the 
performance of the assigned duties;  have a minimum of three 
years experience managing or supervising similar sized 
projects: and have installed the proposed All Rubber In-Fill 
Synthetic Turf System product for at least five fields. 

 
1.3.2.1.2. Supervisor – The Supervisor shall be a current and qualified 

employee of the Contractor; be skilled in the performance of 
the assigned duties;  have a minimum of eighteen months 
experience in supervising similar size projects; and have 
installed the proposed All Rubber In-Fill Synthetic Turf System 
product a minimum of five installations. 

 
1.3.3. The turf installation crew personnel qualifications shall include the individuals’ 

resume, project list and contact information.  Such information shall clearly identify 
the experience and qualifications in performing the type of work covered by these 
Specifications.  All information provided shall include a description of the identified 
projects, and the name and telephone number of a responsible contact person who 
can verify the information provided.  

 
1.3.4. The Contractor shall not replace the named individuals for the duration of the 

contract unless the substitute individuals have equivalent qualifications as approved 
by the Owner. 

 
 
1.4. PERMITS 
 

1.4.1. The Owner will obtain the required site plan permit and will furnish the Contractor 
with a copy of the approved Site Plan.  The Contractor shall coordinate all local 
jurisdiction and utility company inspections and provide the Owner with proper 
documentations of any required permit applications and final approvals from the 
local jurisdiction and utility companies. 

 
 

1.5. DELIVERY, STORAGE, AND HANDLING 
 
1.5.1. The Contractor shall deliver products to the project site in wrapped condition, when 

appropriate. 
 
1.5.2. The Contractor shall store products under cover to protect from UV degradation and 

shall elevate above grade. 
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PART 2 - PRODUCTS 
 

2.1. SUBMITTALS 
 

The Contractor shall submit the following information for approval prior to the start of 
construction. 
 
2.1.1. One sample of Synthetic Turf, a minimum of 12 x 12 inches in size, illustrating 

details of the finished product. 
 
2.1.2. A letter and specifications sheet certifying that the products of this Section meet or 

exceed specified requirements.  Prior to the Owner’s approval of a specified 
Synthetic  Turf System, the Synthetic Turf Manufacturer shall specify in writing that 
the Synthetic Turf System does not violate any other manufacturer's patents, 
patents allowed or patents pending. 

 
2.1.3. Submit Certified copies of independent (third-party) laboratory reports on ASTM 

tests as follows for Synthetic Turf carpet: 
 

2.1.3.1. Specific Gravity and Density of Plastics by Displacement, ASTM D792  
2.1.3.2. Tuft Bind without Infill, ASTM D1335 
2.1.3.3. Melt Point Index, American Association of Textile Chemists and Colorists 

#20 (AATCC #20) 
2.1.3.4. Total Product Weight without Infill, ASTM D5848 
2.1.3.5. Average Pile Yarn Weight, ASTM D5848 
2.1.3.6. Average Tuft Height, ASTM D5823 
2.1.3.7. Grab Tear Strength, ASTM D5034 
2.1.3.8. Breaking Strength of Textile Fabrics (Length) – Glued or Sewn Seam 

Turf Sample, ASTM D5034  
2.1.3.9. Pile Height, Face Width & Total Fabric Weight, ASTM D5848 
2.1.3.10. Methanamine Pill Test ASTM D2859  
2.1.3.11. Impact Attenuation, GMax, ASTM F355/F1936 
2.1.3.12. Coefficient of Friction, ASTM F1551  
2.1.3.13. Water Permeability with Infill, ASTM F1551 
2.1.3.14. Abrasiveness, ASTM F1015 
2.1.3.15. Primary Backing Weight, ASTM D5848 
2.1.3.16. Secondary Backing Weight, ASTM D5848 
2.1.3.17. Machine Gauge, ASTM D5793 
2.1.3.18. Yarn Dernier, ASTM D1577 
2.1.3.19. Fiber Thickness, ASTM D5034 
2.1.3.20. Average Fiber Break Strength and Elongation, ASTM D2256 
2.1.3.21. Accessibility of Surface, ASTM F1951 
 

2.1.4. One copy of the Synthetic Turf Manufacturer’s insured non-prorated warranty 
and insurance policy information. 
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2.1.5. Shop drawings indicating: 
 

2.1.5.1. A Field Layout with tufted/inlaid lines 
2.1.5.2. A Preliminary Plan for cut and fill of the field site 
2.1.5.3. Field Marking Plan and Details for the soccer field 
2.1.5.4. Roll/Seaming Layout 
2.1.5.5. Methods of Attachment, Field Openings and Perimeter Conditions 
2.1.5.6. Synthetic Turf Manufacturer’s technical product data literature 
2.1.5.7. Sewing/Adhesives technical specification 
2.1.5.8. Sieve Analysis of Cryogenic Rubber In-Fill 
2.1.5.9. Sample of Cryogenic Rubber from actual source supplier 
2.1.5.10. Base and Finish Aggregate Stone source and material 

specification/certification 
2.1.5.11. Drainage Piping specifications 
2.1.5.12. Concrete Curb Edging detail 
2.1.5.13. Concrete Mix design 
2.1.5.14. Asphalt Mix design 
2.1.5.15. Seed Mix and sod supplier 
2.1.5.16. Specifications for soccer goal posts, backstays, and ground sleeves  
2.1.5.17. Synthetic Sports Turf Field Drag Brush specifications 
2.1.5.18. Sample eight-year warranty 
2.1.5.19. Material Safety Data Sheet (MSDS) for rubber infill, turf backing system, 

and glue (if applicable) 
 

2.1.6. The Contractor shall submit, no later than 5 days prior to the beginning of 
construction operations, a statement of the origin, composition, and manufacturer of 
all aggregate materials to be used in the work, including optional or alternate items. 

 
2.1.7. The Synthetic Turf Manufacturer’s name, type and composition of fiber. 

 
2.1.8. Sieve analysis of the infill cryogenic rubber and a certification that the drainage rates 

comply with the Synthetic Turf Manufacturer’s requirements. 
 
2.1.9. The Synthetic Turf product shall be Sprinturf Ultrablade™ Plus, Sportexe 

Momentum™, Forever Green SmartGrass XP PRO, General Sports Venue 
Gameday Grass Xpe42 must meet the required minimum performance criteria 
as outlined herein.   

 
2.1.10. The Synthetic Turf material and resilient cryogenic all rubber infill shall meet the 

following criteria: 
 

2.1.10.1. The fiber shall be a minimum of 8000 denier and 100 micron thickness 
100% polyethylene, low friction fiber, measuring not less than 2 inches 
high, as manufactured by Bonar Yarns & Fabrics, TTC/Polyloom, Ten 
Cate Thiolon or equal.  The low friction fiber shall be specifically designed 
to minimize abrasion. 

 
2.1.10.2. The tufted fiber weight shall not be less than 40 ounces per square yard 

for an all rubber cryogenic infill mix.  The fiber shall be tufted on a 3/8 inch 
tufting machine at a rate of 10 stitches per every 3 inches.  The overall 
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product weight must not be less than 68 ounces per square yard. The low 
friction non-abrasive fiber shall be 100% polyethylene, treated with a UV 
inhibitor.  Systems that use polyethylene/polypropylene blended fibers and 
systems that include any type of nylon fibers are unacceptable. 

 
2.1.10.3. The primary backing shall consist of a backing with a minimum weight of 7 

ounces per square yard.  The secondary backing shall consist of an 
application of polyurethane or urethane (minimum of 20 ounces per square 
yard), heat activated to permanently lock fiber tufts in place.  Products 
using latex based secondary backings will not be acceptable.  The 
Synthetic Turf system shall be perforated with a minimum of 1/8 inch 
diameter holes every four inches in both directions to provide for maximum 
drainage or independently tested approved equal performance system.  
Water permeability through the entire synthetic turf system shall drain 
equal to or greater than 14 inches per hour.   

 
A summary of the required properties for the installed Synthetic Turf 
properties are as follows: 

 
Testing Standards Specifications Properties 
 
ASTM D1577 Fiber Denier 8,000           (minimum) 
ASTM D3218 Fiber Thickness 100 microns  (minimum) 
ASTM D5823 Pile Height 2 inches nominal (minimum)  
ASTM D5848 Pile Weight   40 oz. /sq. yd. (minimum) 
ASTM D1335 Tuft Bind without Infill 8 lbs./force    (minimum) 
ASTM D5848 Primary Backing 7 oz./sq. yd.        (minimum) 
ASTM D5848 Secondary Backing 20 oz./sq. yd.      (minimum) 
ASTM D5848 Total Product Weight  68 oz./sq. yd.      (minimum) 
 (without Infill) 
ASTM D5793 Machine Gauge 3/8 inch  
ASTM D5034 Grab Tear (width) 184 lbs./force (minimum) 
ASTM D5034 Grab Tear (length) 200 lbs./force (minimum) 
 
ASTM F1015 Relative Abrasiveness Range between 14 and 22 

 Index 
 
ASTM D1551 Water Permeability  >=14 inches/hour (minimum)  
ASTM D2859 Flammability (Pill Burn) Pass 
ASTM F355/F1936 Impact Attenuation  Between 90 -135 (Gmax) 
 
ASTM F1951 *Accessibility of Surface  Present Test Findings 

 
*Desirable. 

 
2.1.10.4. The carpet shall be delivered in 15’ wide rolls.  The rolls shall be of 

sufficient length to go from sideline to sideline of the soccer field.  Head 
seams  between the sidelines of the football field will not be acceptable. 
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2.1.11. All field lines, numbers and markings indicated on the drawings shall be 
permanently inlaid. 

 
2.1.12. The fiber shall be green in color to simulate natural grass as closely as possible, 

treated with UV inhibitor, and guaranteed for a minimum of eight years. 
 

Infill Material:  The infill system shall be graded, cryogenically hammer-milled SBR 
rubber.  The rubber shall be free of all dust, toxic materials and metals.   The 
proposed cryogenic rubber shall be clean material and shall be tested for 
compliance. Depth of material at completion of placement shall be at least 1 1/4 
inches (± 0.125 inches) and as required to reach the required initial and subsequent 
G-max ratings.  Cryogenic rubber shall be submitted to the Owner for approval prior 
to installation.  Cryogenic rubber shall be governed by the following specifications: 

 
 

 Size Specifications for Cryogenically Ground 10-14 Rubber  
 
 

1.60mm < D50 < 1.75mm 
 1.10 < D60/D10 < 1.40 

 
0.80 <     D2

30    < 1.20 
D10 D60 

 

Where Dx represents the grain size for which x% of the rubber is smaller.  i.e., if 
D50 = 0.7mm, this means that 50% of grains (by weight) are smaller than 0.7mm. 

 
The shape of the rubber particles shall be granular (edges shall not be stringy).   As 
an approximation, the following ranges of values for the sieve analysis are 
acceptable: 
 

MILLMTR MICRONS US MESH % PASSING % RETAINED 
2.38 2380 8 95-100% 0-5% 
2.00 2000 10 90-100% 0-10% 
1.68 1680 12 35-65% 40-60% 
1.41 1410 14 0-10% 40-60% 
1.19 1190 16 trace 0-10% 

0.841 841 20 trace 0% 
 
 

2.1.13. The exposed fiber height above the infill material shall be approximately between 
½ inch to ¾ inch.  The entire Synthetic Turf System shall be resistant to bacteria and 
fungal growths. 

 
2.1.14. Surplus Materials:  The Contractor shall provide the Owner, at each installation as a 

part of the Contract, the following surplus materials transported to storage location 
selected by the Owner: 
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2.1.14.1. Synthetic Turf Fabric (green) – 500 square feet with at least one piece 15 
feet wide by 30 feet. 

 
2.1.14.2. Infill Material – as required to infill 500 square feet.  This material shall not 

be used by the Synthetic Turf Subcontractor to maintain depth and Gmax 
values during the warranty period.  The Contractor must provide its own 
material, matching with the existing infill material, during the warranty 
period at no cost to the Owner. 

 
 
2.2. EQUIPMENT 
 

2.2.1. Maintenance Equipment: The Contractor shall deliver to the Owner as a part of the 
contract, a non-powered new 7 ft. Drag Brush with standard hitch to connect to the 
Owner’s tractor vehicles.  The Contractor shall be responsible for verifying the type 
of hitch attachment, at the project site, with the Owner.  The 7 ft. Drag Brush shall 
be of a design as recommended by the Synthetic Turf system in order to satisfy and 
maintain the warranty requirements as described above.  The 7 ft. Drag Brush shall 
operate utilizing rotating synthetic bristle brushes that can be set at a variety of 
heights.  During a single pass the 7 ft. Drag Brush shall automatically and 
simultaneously collect all foreign surface debris, return any and all collected infill 
material to the field, level the infill materials, and groom the pile fibers to stand 
upright and uniform.  At no settings shall the 7 ft. Drag Brush damage the pile. 

 
 
PART 3 - EXECUTION 

 
3.1. GENERAL 

 
3.1.1. The installation of the Synthetic Turf System shall be performed in full compliance 

with approved shop drawings. 
 
3.1.2. All designs, markings, layouts, and materials shall conform to all applicable and 

current FIFA, NCAA or National State High School Federation rules and other 
standards that may apply to this type of Synthetic Turf installation. 
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3.2. EXAMINATION 
 
3.2.1. The Contractor shall verify that all subbase, drainage, and leveling are completed 

prior to installation.  The subbase shall be drag-boxed prior to the Synthetic Turf 
Manufacturer’s approval of the  subbase. 

 
3.2.2. The finished grade of the aggregate base shall not vary more than 3/16 of an inch in 

ten feet.  A laser grader must be used to verifiably meet these requirements. 
 
3.2.3. Prior to the beginning of installation, the Installer of the Synthetic Turf shall inspect 

the subbase and accept in writing the subbase surface planarity and compaction.  
The Contractor shall have the field dimensions and locations for markings measured 
by a licensed Land Surveyor registered in the State in order to verify conformity to 
the specifications and applicable standards.  A record of the finished field as-built 
measurements shall be made and submitted to the Owner. 

 
3.2.4. The overall base design, vertical drainage system, and the gradations of the 

aggregate shall be approved in writing by the Synthetic Turf Manufacturer prior to 
Synthetic Turf installation. 

 
3.2.5. The surface must be perfectly clean as installation commences and shall be 

maintained in that condition throughout the process. 
 

 
3.3. SYNTHETIC TURF FABRIC INSTALLATION 

 
3.3.1. Compaction of the perimeter around the playing field is essential to maintaining the 

integrity of the perimeter and the soil surrounding the voided area. 
 
3.3.2. The Synthetic Turf carpet shall be installed in accordance with the Synthetic Turf 

Manufacturer’s instructions.  The Contractor shall adhere to the installation 
procedures outlined under this section.  Any variance from these requirements must 
be accepted in writing, by the Owner, verifying that the changes do not in any way 
affect the warranty.  Infill materials shall be approved by the Manufacturer and 
installed in accordance with the Manufacturer’s standard procedures. 

 
3.3.3. The carpet rolls shall be installed directly over the properly prepared aggregate 

base.  Extreme care shall be taken to avoid disturbing the aggregate base, both in 
regards to compaction and planarity.  The Contractor shall ensure that a 2 - 5 ton 
static roller is on-site and available to repair and properly compact any disturbed 
areas of the aggregate base. 

 
3.3.4. The full width rolls shall be laid out across the field.  The Synthetic Turf shall be of 

sufficient length to permit full cross-field installation from sideline to sideline.  No 
head or cross seams shall be allowed in the main playing area between the 
sidelines.  Utilizing standard state-of-the-art sewing procedures, each roll shall be 
attached to the next.  When all of the rolls of the playing surface have been installed, 
the sideline areas shall be installed at right angles to the playing field. 

 



ALL-RUBBER SYNTHETIC TURF ATHLETIC FIELD SURFACE AND RELATED WORK 
SYNTHETIC TURF SYSTEM SECTION 02500 

 

 02500 - 10 

3.3.5. The carpet shall be affixed to the continuous concrete curb using the Synthetic Turf 
Manufacturer’s recommended adhesive and or mechanical fastening and as shown 
on the drawings. 

 
3.3.6. All primary seams must be sewn.  Seams shall be flat, tight, and permanent with no 

separation or fraying. 
 
3.3.7. The all rubber cryogenic infill materials shall be applied in numerous thin lifts.  The 

Synthetic Turf shall be brushed as the cryogenic rubber is applied.  The infill 
material shall be installed to a minimum depth of 1 1/4 inches on a minimum pile 
height of  2 inches of Synthetic Turf fibers. 

 
3.3.8. The all rubber cryogenic infill materials shall be installed to fill the voids between the 

fibers and allow the fibers to remain vertical and non-directional. 
 

 
3.4. FIELD MARKINGS 

 
3.4.1. Inlaid and tufted lines and markings shall be per the drawings. 
 
3.4.2. Painted lines shall not be acceptable. 
 
3.4.3. Designated soccer fields will have the following white lines inlaid according to FIFA 

and NCAA standards, and the National Federation of State High School 
Associations (NFHS) for soccer: 

 
3.6.3.1 Side lines 
3.6.3.2 End lines 
3.6.3.3 Center line 
3.6.3.4 Goal lines 
3.6.3.5 Penalty lines 

 
3.4.4. Designated soccer fields shall have the following markings inlaid in with a specific 

color: 
 

3.4.4.1. Center circle   (to be determined by the Owner) 
3.4.4.2. Goal mouth (to be determined by the Owner) 
3.4.4.3. Corner kick areas (to be determined by the Owner) 
 
 

3.5. SUBMITTALS 
 
3.5.1. Prior to Final Acceptance, the Contractor shall submit to the Owner: 
 

3.5.1.1. Three copies of Maintenance Manuals, which shall include all necessary 
instructions for the proper care and preventive maintenance of the 
synthetic turf system, including painting and markings. 
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3.5.1.2. Project Record Documents:  Recording actual locations of seams, drains 
or other pertinent information including 3 copies of the “as-built” drawings 
for all work performed on this project. 

 
3.5.1.3. Warranty:  Manufacturer Warranty ensuring that applicable documented 

forms have been completed in Owner’s name and registered with the 
Manufacturer.  The Manufacturer shall have a representative on-site to 
certify the installation and Warranty compliance. 

 
3.5.1.4. Necessary testing data to the Owner that the finished field meets the 

required shock attenuation (GMax), as per ASTM F355/F1936 at turf 
installation. 

 
 
3.6. WARRANTY 

 
3.6.1. The Synthetic Turf Manufacturer shall provide a Warranty to the Owner that covers 

defects in materials and workmanship of the Synthetic Turf for a minimum period of 
8 years from the date of Substantial Completion.  The Synthetic Turf Manufacturer 
must verify that their on-site Representative has inspected the installation and that 
the work conforms to the Synthetic Turf Manufacturer’s requirements. 

 
3.6.2. The Synthetic Turf Manufacturer shall provide a Warranty to the Owner that covers 

defects in materials and workmanship of the Synthetic Turf for a period of 8 years 
from the date of Substantial Completion.  The Synthetic Turf Manufacturer shall 
include coverage for damage caused from UV degradation or defects in 
workmanship and materials in the manufacturing or installation of the Synthetic Turf. 
 All Synthetic Turf warranties shall include repair or replacement of the affected 
areas and include all necessary materials, labor, transportation costs, etc. to 
complete the required repairs. 

 
3.6.3. The synthetic turf system shall drain vertically a minimum of 14 inches per hour 

without prolonged accumulation of surface water.  If the synthetic turf system does 
not drain in accordance with this Specification, then punching the carpet backing or 
any method creating additional holes in the backing other than the designed 
drainage holes will not be permitted.  The removal and replacement of the infill will 
be permitted given there is no damage to the fibers in the process. 

 

3.6.4. The Synthetic Turf Manufacturer's Warranty must be supported by a pre-paid 
insured warranty policy.  A copy of the policy must be provided with the Bid 
Submittal and include the following information and features: 

 
3.6.4.1 Name of the carrier 
 
3.6.4.2 Method for payment of the policy (must be pre-paid and non-cancelable) 
 
3.6.4.3 Insured warranty shall be provided by a third-party insurer with an A.M. 

Best financial strength rating of A or better. 
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3.6.4.4 The policy shall not be a re-insurance or off-shore policy or a letter of 
credit. 

 
3.6.4.5 Insured warranty coverage shall be for the full 100% replacement value of 

the total square footage installed. 
 
3.6.4.6 Insured warranty coverage shall apply to the full 8-year period from 

substantial completion date of project with no uninsured periods or periods 
of self-insurance. 

 
3.6.4.7 The insured warranty policy must have a zero deductible. 
 
3.6.4.8 Insured warranty coverage shall specifically provide for reimbursement to 

the warranty holder (i.e., the Participating Public Agency) in the event of a 
bankruptcy of the synthetic turf provider. 

 
3.6.4.9 Insured warranty coverage shall apply to playing surface inclusive of infill, 

seaming, labor and colored inlays for event markings. 
 
3.6.4.10  Insured warranty coverage shall not have exclusions for epidemic or 

catastrophic failure. 
 
3.6.4.11 Insured warranty coverage shall not limit the hours of use. 
 
3.6.4.12 Insured warranty coverage shall not exclude heavily trafficked areas or 

related uses such as team or band practices. 
 
3.6.4.13 Insured warranty coverage shall not exclude any colored turf fibers. 
 
3.6.4.14 Insured warranty coverage shall offer a minimum claim limit of $5,000,000 

 in the aggregate per annum. 
 
3.6.4.15 Insured warranty coverage shall offer a minimum claim limit of $300,000 

per field. 
 
3.6.4.16 Additional insured warranty policy features of importance 
 

3.6.5. The Contractor shall provide an initial Gmax testing of the Synthetic Turf field at 
the substantial completion inspection meeting and one additional Gmax test at 
the one year warranty anniversary. 

 
 

END OF SECTION 
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SYNTHETIC TURF ATHLETIC FIELD SYSTEM SAND/RUBBER INFILL 
 
 
SCOPE OF WORK:Furnish all labor, materials, equipment and tools necessary to 
install a Synthetic Turf Sand/Rubber In-Fill System as indicated on the drawings and 
as specified herein. The installation shall include all earthwork, base construction, 
athletic synthetic turf surface and related work as shown on the drawings and/or 
specified herein. 
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SECTION 02300 
EARTHWORK, GRADING AND RELATED WORK 

SYNTHETIC TURF SYSTEM 
 

 
 
1. SCOPE 
 

1.1. Furnish all labor, materials, equipment and tools necessary to install a typical 
Synthetic Turf System as indicated on the drawings and as specified herein. The 
installation of all new materials shall be performed in strict accordance with the 
Synthetic Turf Manufacturer’s instructions and in accordance with all approved 
shop drawings.  A Synthetic Turf System includes all earthwork, base 
construction and athletic field surface. 

 
 
2. GENERAL 
 

2.1. For site work this section includes the following: 
 

2.1.1 Preparing and grading for asphalt trails, concrete sidewalks, and 
concrete pads including subbase course. 

 
2.1.2. Stripping and stockpiling of topsoil. 
 
2.1.3. Preparing and grading for playing field areas subgrade. 
 
2.1.4. Excavating and backfilling for all underground or surface drainage 

systems. 
 
2.1.5. Placing, spreading and grading of topsoil within limits of construction.  
 
2.1.6. Erosion and Sediment Controls as shown on drawings. 
 
2.1.7. All engineering and layout work by a State registered licensed Surveyor. 

 
2.2. Review all drawings and all sections of the Specifications for provisions therein 

affecting the work the project. 
 

2.3. Review all applicable drawings for environmentally sensitive areas and 
delineation thereof. The Contractor shall use extreme care to prohibit any 
unauthorized disturbance or damage within these areas. 

 
2.4. All work shall be as depicted in the drawings and all work shall be in accordance 

with the Fairfax County Public Facilities Manual and Virginia Department of 
Transportation Road and Bridge Specifications. 
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3. DEFINITIONS 
 

3.1. Excavation consists the removal of material encountered to subgrade elevations 
and the reuse or disposal of materials removed. 

 
3.2. All excavation shall be defined as “Unclassified Excavation” excluding rock.  

Where reference is made to “Excavation” in these specifications it shall be 
assumed to be defined as “Unclassified Excavation”, excluding rock.  The term 
“rock” as used herein, is defined to be solid material that cannot be removed 
with a 3/4 cubic yard capacity power shovel with a bucket curling force and stick 
crowd force of 35,000 lbs. each.  If any disagreement occurs between the 
Owner and Contractor, the Contractor shall retain a qualified testing laboratory 
at his expense, and as approved by the Owner, for the determination of the 
material in question that is unable to be removed with standard earth moving 
equipment. 

 
3.3. Subgrade: The upper most surface of an excavation or the top surface of a fill or 

backfill immediately below subbase, drainage fill, or rootzone materials. 
 

3.4. Borrow: Soil material obtained on or off-site when sufficient approved soil 
material is not available from excavations. 

 
3.5. Unauthorized excavation consists of removing materials beyond indicated 

upgrade elevations or dimensions without direction by the Owner. Unauthorized 
excavations, as well as remedial work directed by the Owner, shall be at the 
Contractor’s expense. 

 
3.6. Utilities include on-site underground pipes, conduits, ducts, and cables, as well 

as ground services within building lines. 
 
 
4. QUALITY ASSURANCE 
 

4.1. Codes and Standards: Perform earthwork complying with requirements of 
authorities having jurisdiction. 

 
4.2. Testing and Inspection Service: Owner will employ a qualified independent 

geotechnical engineering testing agency to classify proposed on-site and borrow 
soils to verify that soils comply with specified requirements and to perform 
required field and laboratory testing. 

 
4.3. Before commencing earthwork, Contractor shall meet with representatives of the 

governing authorities, Owner, Consultants, Geotechnical Engineer, independent 
testing agency, and other concerned entities.  Contractor shall review earthwork 
procedures and responsibilities including testing and inspection procedures and 
requirements. Contractor shall notify all participants at least 3 working days prior 
to  meeting with all the participants. 
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4.4. Provide and employ equipment and personnel qualified for implementing 

methods and techniques for laser grading finish grades of athletic fields. 
 
 
5. PROJECT CONDITIONS 

 
5.1. Existing Utilities: Utilities shall be marked by a private utility locating company, 

prior to any construction activities.  Do not interrupt existing utilities serving 
facilities occupied by the Owner or others unless permitted in writing by the 
Owner and then only after acceptable temporary utility services have been 
provided. 

 
5.2. Provide a minimum 48-hours notice to the Owner and receive written notice to 

proceed before interrupting any utility. 
 

5.3. Do not proceed with utility interruptions without Owner’s written permission. 
 

5.4. Protection of Existing Improvements:  Provide protections necessary to prevent 
damage to existing improvements not indicated to be removed.  Protect 
improvements on adjoining properties and on County’s or local jurisdiction’s 
property. 

 
5.5. Comply with environmental protection and safety requirements of the County 

and all governmental authorities having jurisdiction.   
 

 
6. MATERIALS 
 

6.1. Soil Materials 
 

6.1.1. General: Provide approved borrow soil materials from off-site when 
sufficient approved soil materials are not available from excavations. 

 
6.1.2. Satisfactory Soil Materials: ASTM D 2487 soil classifications groups GW, 

GP, GM,SW, SP, and SM; free of rock or gravel larger than 2 inches in 
any dimension, debris, waste, frozen materials, vegetation and other 
deleterious matter. 

 
6.1.3. Unsatisfactory Soil Materials: ASTM D 2487 soil classification groups 

CG, SC, ML, MH, CL, CH, OL, OH, and PT. 
 

6.1.4. Backfill and Fill Materials: Satisfactory soil materials free of clay, rock or 
gravel larger than 2" in any dimension, debris, waste, frozen materials, 
vegetation and other deleterious matter. 
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6.1.5. Backfill and fill for grass areas shall be satisfactory excavated or borrow 
material.  Fill material shall be approved by the Testing Service prior to 
placement. 

 
 

7. METHOD 
 

7.1. Preparation 
 
7.1.1. Protect structures, utilities, sidewalks, pavements, and other facilities 

from damage caused by settlement, lateral movement, undermining, 
washout, and other hazards created by earthwork operations. 

 
7.1.2. Provide erosion control measures to prevent erosion or displacement of 

soils and discharge of soil-bearing water runoff or airborne dust to 
adjacent properties and walkways. 

 
7.1.3. Construction Surveying:  The Contractor shall be responsible for all 

construction surveying required for the proper location of all work 
covered herein. 

 
7.2. Dewatering 

 
7.2.1. Prevent surface water and subsurface or ground water from entering 

excavations, from ponding on prepared subgrades, and from flooding 
project site and surrounding area. 

 
7.2.2. Protect subgrades and foundation soils from softening and damage by 

rain or water accumulation. 
 

7.3. General Excavation 
 

7.3.1. Explosives:  The use of explosives is prohibited. 
 
7.3.2. Excavation is unclassified and includes excavation to required subgrade 

elevations.  Excavation includes excavation of pavements and other 
obstructions visible on surface; underground structures, utilities, and 
other items indicated to be demolished and removed; together with soil 
and other materials encountered that are not considered unauthorized 
excavation. 

 
7.4. Excavation for Structures 

 
7.4.1. Excavations for Footings and Foundations: Do not disturb bottom of 

excavation.  Excavate by hand to final grade just before placing concrete 
reinforcement. Trim bottoms to required lines and grades to leave solid 
base to receive other work. 
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7.5. Excavation for Athletic Fields 
 

7.5.1. Excavate to elevations and dimensions indicated within a tolerance of 
plus or minus ½ inch over 25 feet.  Do not disturb the excavated bottoms 
in order to preserve the bearing surface.  Grades shall be uniformly laser 
graded as indicated on the drawings.  The Contractor shall be required 
to have a conformance survey on the subgrade by a Licensed Surveyor 
registered in the State, prior to Owner’s acceptance and authorization to 
proceed to the next construction phase.   

 
7.5.2. The conformance survey on a 30-foot grid over the subgrade performed 

by a Licensed Surveyor registered in the State shall be conducted before 
any placement of the drainage stones on the subgrade of the entire 
playing field.  The results of the subgrade survey shall be submitted for 
Owner’s approval. 

 
7.6. Approval of Subgrade 

 
7.6.1. Notify Owner when excavations have reached required subgrade.  The 

Owner’s Geotechnical Engineer shall observe and certify results of the 
subgrade compaction 

 
7.6.2. In addition to stability and density testing, the subgrade shall be “proof 

rolled” prior to approval of the subgrade and before the placement of 
base materials. 

 
7.6.3. When Owner determines that unforeseen unsatisfactory soil is present, 

continue excavation and replace with compacted backfill or fill material 
as directed. 

 
7.6.3.1. Unforeseen additional excavation and replacement material 

will be paid according to the Contract provisions for Changes 
in Work. 

 
7.6.4. Reconstruct subgrades damaged by freezing temperatures, frost, rain, 

accumulated water, or construction activities, as directed by the Owner. 
 

7.7. Excavation for Utility Trenches 
 
7.7.1. Excavate trenches to indicated slopes, lines, depths, and invert 

elevations in accordance with the drawings. 
 
7.7.2. Beyond athletic field perimeter, excavate trenches to allow installation of 

storm and drain pipes below frost line. 
 

7.7.3. Excavate trenches to uniform widths to provide a working clearance on 
each side of the pipe or the conduit.  Excavate trench walls vertically 
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from the bottom of the trench to 12 inches higher than the top of the pipe 
or the conduit, unless otherwise indicated on the drawings. 

 
7.7.4. Clearance:  The pipe or the conduit shall be placed  in the trench to have 

equal lateral side spacing within the 12-inch wide trench or as noted on 
the drawings. 

 
7.7.5. Trench Bottoms: Excavate and shape trench bottoms to provide uniform 

bearing and support of pipes and conduits. Compact trench bottom 
bedding to 90% density at optimum moisture using mechanical tamper or 
equal. Shape bedding to provide continuous support for bells, joints, and 
barrels of pipes and for joints, fittings, and bodies of conduits, unless 
otherwise indicated on drawings.  Remove stones and sharp objects to 
avoid point loading. 

 
7.8. Unauthorized Excavation 

 
7.8.1. Fill unauthorized excavations under other construction as directed by the 

Owner. 
 

7.9. Storage of Soil Materials 
 

7.9.1. Stockpile excavated materials acceptable for backfill and fill soil 
materials, including acceptable borrow materials.  Stockpile materials 
separately.  Place, grade, and shape stockpiles to drain surface water.  
Cover to prevent wind-blown dust.  Stabilize in accordance with the 
requirements of Virginia  Erosion and Sediment Control Handbook. 
 
7.9.1.1. Stockpile soil materials away from edge of excavations. Do 

not store within drip lines of trees. 
 

7.10. Backfill 
 

7.10.1. Backfill excavations promptly, but not before completing the following: 
 

7.10.1.1. Surveying locations of underground utilities for record 
documents. 

 
7.10.1.2. Testing, inspecting, and approval of underground utilities and 

below grade site improvements.   
 

7.10.1.3. Removal of trash and debris from excavation. 
 

7.10.1.4. Removal of temporary shoring and bracing, and sheeting. 
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7.11. Utility Trench Backfill 

 
7.11.1. Place and compact bedding course on rock, natural sand, and other 

unyielding bearing surfaces in accordance with the drawings.  Shape 
bedding course to provide continuous support for bells, joints, and 
barrels of pipes and for joints, fittings, and bodies of conduits. 

 
7.11.1.1. Place gravel, natural sand and filtering materials as specified 

on the drawings. 
 

7.11.2. Place and compact initial backfill of satisfactory soil material or subbase 
material, free of particles larger than 1-inch, to a height of 12 inches over 
the utility pipe or conduit in 8-inch loose, lifts in accordance with VDOT 
Standards. 

 
7.11.2.1. Carefully compact material under pipe haunches and bring 

backfill evenly up on both sides and along the full lengths of 
utility piping or conduit to avoid damage or displacement of 
utility system. 

 
7.11.3. Coordinate backfilling with utilities testing. 

 
7.11.4. Fill voids with approved backfill materials as shoring and bracing, and 

sheeting is removed. 
 

7.11.5. Place and compact final backfill of satisfactory soil material to final 
subgrade. 

 
7.12. Fill 

 
7.12.1. Preparation:  Remove vegetation, topsoil, debris, wet, and unsatisfactory 

soil materials, obstructions, and deleterious materials from ground 
surface prior to placing fills. 

 
7.12.1.1. Plow or break up sloped surfaces steeper than 1 vertical to 

horizontal so fill material will bond with existing surface. 
 

7.12.2. When subgrade or existing ground surface to receive fill has a density 
less than that required for fill, break up ground surface to depth required, 
pulverize, moisture-condition or aerate soil and recompact to required 
density. 

 
7.12.3. Place fill material in layers to required elevations for each location listed 

below. 
 

7.12.3.1. Under grass areas, use satisfactory excavated and stockpiled 
topsoil or manufactured topsoil material. 
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7.13. Moisture Control 

 
7.13.1. Uniformly moisten or aerate subgrade and each subsequent fill or backfill 

layer before compaction to within 2 percent of optimum moisture content. 
 

7.13.1.1. Do not place backfill or fill material on surfaces that are 
muddy, frozen, or contain frost or ice. 

 
7.13.1.2. Remove and replace, or scarify and air-dry satisfactory soil 

material that is too wet to compact to specified density. 
 

7.13.1.3. Stockpile or spread and dry removed wet satisfactory soil 
material. 

 
7.14. Compaction 

 
7.14.1. Place backfill  materials in layers not more than 8 inches in loose depth 

for material compacted by heavy compaction equipment, and not more 
than 4  inches in loose depth for material compacted by hand-operated 
tampers. 

 
7.14.2. Place backfill and fill materials evenly on all side of structures to required 

elevations.  Place backfill and fill uniformly along the full length of each 
structure. 

 
7.14.3. Percentage of Maximum Dry Density Requirements: Compact soil to not 

less than the following percentages of maximum dry density according to 
ASTM D 1557: 

 
7.14.3.1. Under structures, building slabs, steps, and pavements, 

compact the top 12 inches below subgrade and each layer of 
backfill or fill material at 95 percent maximum dry density. 

 
7.14.3.2. Under walkways, compact the top 6 inches below subgrade 

and each layer of backfill or fill material at 95 percent 
maximum dry density. 

 
7.14.3.3. Under lawn, compact the top 6 inches below SUBGRADE 

and each layer of backfill material at 90 percent maximum dry 
density. 

 
7.14.3.4. Under playing field areas:  Compact the top 6 inches below 

subgrade and each layer of backfill or fill material at 95 
percent maximum dry density. 
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7.15. Grading 

 
7.15.1. General: Precision grade using laser grading techniques to a smooth 

surface free from irregular surface changes. Comply with compaction 
requirements and grade to cross sections, lines, and elevations 
indicated. 

 
7.15.1.1. Provide a smooth transition between existing adjacent grades 

and new grades. 
 

7.15.1.2. Cut out soft spots, fill low spots, and trim high spots to 
conform to required surface tolerances. 

 
7.15.2. Site Grading: Slope grades to direct water away from athletic fields and 

to prevent ponding.  Finish subgrades to required elevations within the 
following tolerance: 

 
7.15.2.1. Lawn Areas: Laser grade finish grade surface of athletic fields 

per drawings, and tolerances within less than 0.10 feet. 
 

7.15.3. Subgrade Grading: Finish subgrade to a tolerance of plus or minus 1/2 
inch within 25 feet. 

 
7.16. Field Quality Control 

 
7.16.1. Testing Agency Services: Provided by Owner.  Allow Owner to review, 

inspect, test and verify results of testing for subgrade and fill layer as 
required.  Do not proceed until test results for previously completed 
work verify compliance with requirements. 

 
7.16.1.1. Field in-place density tests according to ASTM D 1556 (sand 

cone method), ASTM D 2167 (rubber balloon method), or 
ASTM D 2937 (drive cylinder method), as applicable. 

 
7.16.1.2. Field in-place density tests may also be performed by the 

nuclear method according to ASTM D2922, provided that 
calibration curves are periodically checked and adjusted to 
correlate to tests performed using ASTM D 1556. With each 
density calibration check, check the calibration curves 
furnished with the moisture gages according to ASTM D 
3017. 

 
7.16.1.3. When field in-place density tests are performed using nuclear 

methods, make calibration checks of both density and 
moisture gages at beginning of work, on each different type of 
material encountered, and at intervals as directed by the 
Owner. 



EARTHWORK, GRADING AND RELATED WORK 
SYNTHETIC TURF SYSTEM SECTION 02300 
 
 

 02300 - 10 

 
7.16.1.4. Footing and Slab Area Subgrade: At footing subgrades, 

perform at least one test of each soil stratum to verify design 
bearing capacities. Subsequent verification and approval of 
other footing subgrades may be based on a visual 
comparison of each subgrade with related tested strata when 
acceptable to the Owner. 

 
7.16.2. When testing agency reports that subgrades, fills, or backfills are below 

specified density,  Contractor shall scarify and moisten, aerate, or 
remove and replace soil to the depth required, recompact, and retest 
until the required density is obtained. 

 
7.17. Protection 
 

7.17.1. Protecting Graded Areas: Protect newly graded areas from traffic, 
freezing, 

 and erosion. Keep free of trash and debris. 
 

7.17.2. Repair and re-establish grades to specified tolerances where completed 
or partially completed surfaces become eroded, rutted, settled, or lose 
compaction due to subsequent construction operations or weather 
conditions. 

 
7.17.3. Scarify or remove and replace material to depth directed by the Owner; 

reshape and recompact at optimum moisture content to the required 
density. 

 
7.17.4. Settling: Where settling occurs during the project correction period, 

remove finished surfacing, backfill with additional approved material, 
compact, and reconstruct surfacing. 

 
7.17.5. Restore appearance, quality, and condition of finished surfacing to match 

adjacent work, and eliminate evidence of restoration to the greatest 
extent possible. 

 
 
8. SEEDING SODDING AND MULCHING 
 

8.1.  SCOPE 
 

8.1.1. The work includes, but is not limited to, the provision of all material, 
services, labor, and equipment necessary to construct the following: 

 
8.1.2. Seed bed preparation 

 
8.1.3. Soil Testing 
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8.1.4. Seeding shall be done within all disturbed areas in contract limit lines 
except where paving, sodding or shrub beds are indicated. 

 
8.1.5. Sodding  

 
8.2. MATERIALS 

 
8.2.1. All materials shall conform to those stipulated below, unless otherwise 

approved in writing by the Owner. 
 
8.2.2. Specified materials to be applied in amounts and methods herein 

stipulated. 
 

8.2.3. Delivery tickets indicating date, weight, analysis and vendor's name, to 
be submitted to Owner. 

 
8.2.4. Grass seed shall be fresh new crop seed complying with purity and 

germination requirements stipulated herein.  All seed shall be State of 
Oregon Blue Tag Certified and be of Certified Quality.  All cultivars must 
be on the current “Virginia Turfgrass Variety Recommendations” or in the 
top 25 for transitional zone sites-overall of the latest National Turfgrass 
Evaluation Program (NTEP) as as approved by the Owner.  The Turf-
type Tall Fescue component shall be comprised of a minimum of two 
cultivars with each cultivar comprising no less than 30 percent nor more 
than 70 percent of the blend.  The use of K-31 Tall Fescue or Common 
Kentucky Bluegrass in the mix is prohibited.  The mix shall have 2.5 
percent maximum inert matter, 0.5 percent maximum crop seed, and 0.1 
percent maximum weed seed and 0.0 percent noxious weed.  The mix 
shall comply with the current Virginia Seed Law and Virginia Seed 
Regulations and approximate the following: 

 
 

Kind of Seed  % by Weight  % Purity  % Germination 
 
Turf-type Tall Fescue 

 80 97  85 

 
Bluegrass 
  

  
10 

 
97 

  
80 

Perennial Ryegrass  10 97  90 
      

 
 

8.2.5. Substitution of seed type or percent only on approval of Owner. Seed to 
be free of noxious weed seed. 

 
8.2.6. Mulch shall be “PennMulch” applied at 60 lbs. per 1000 sq. ft. or 2,600 

lbs. per acre.  No straw shall be used. 
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8.2.7. Fertilizer shall be pellet form 18-24-12, 40% - 50% sulfur coated urea 
applied at a rate of 400 pounds per acre.  No Dyanimide compound or 
hydrated lime shall be permitted in mixed fertilizer. 

 
8.2.8. Lime shall be pelletized Hi-Calcium applied at a rate of 400 lbs. per acre. 
 
8.2.9. For the finished topsoil placed within the field limits, the following 

nutritional amendments shall be added: 
 

8.2.9.1. Hi-Calcium Lime (30 percent Min. CA, 4 percent max. MG) at 
1000 lbs./acre. 

 
8.2.9.2. Dolomitic Lime at 500 lbs./acre. 
 
8.2.9.3. Gypsum at 450 lbs./acre. 
 
8.2.9.4. M.A.P. (11-54-0) at 100 lbs./acre. 
 
8.2.8.5. Earthworks or equal Rock Phosphate at 450 lbs./acre. 
 
8.2.8.6 Earthworks or equal 5-4-5 fertilizer at 1000 lbs./acre. 
 
8.2.8.7. Earthworks or equal Construction Mix at 1000 lbs./acre. 
 
8.2.8.8. Potassium sulfate 0-0-50 at 200 lbs./acre. 

 
8.3. SOIL PREPARATION 

 
8.3.1. All areas within the project limits, that are outside of the field limit lines, 

shall have topsoil spread on them and be prepared for seeding and 
sodding by bringing ground surfaces to grades shown on the drawings, 
(with allowances for sod thickness, where applicable) free of sticks, 
stones, or other foreign material over one inch in any dimension.  
Surfaces shall conform to finish grade, free of water retaining 
depressions, soil friable, free of clay and of uniformly firm texture.  
Surface area shall be tilled to a depth of six inches.  Area shall be 
inspected by Owner before seeding. 

 
8.3.2. Lime as specified shall be spread uniformly over designated area.  Rate 

depends on soil tests.  Soil tests shall be made before lime application at 
8 to 10 plugs per acre taken by the method prescribed the United States 
Department of Agriculture. 

 
8.3.3. Fertilizer shall be spread after the lime has been applied.  Rate shall be 

as recommended per the soil tests.  Fertilizer shall be spread with 
approved equipment and at an even rate over the area to be seeded. 
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8.3.4. Work lime and fertilizer into top 4 inches of topsoil and grade to smooth 
surface ready for seeding. 

 
8.4. SEEDING 

 
8.4.1. All areas within the project limits that are not shown for paving, sodding, 

or special treatment shall be seeded with the specified mix. 
 
8.4.2. Seed may be uniformly distributed by hydro-seeding methods as 

specified. 
 
8.4.3. Slurry 
 
8.4.4. Seed as specified at a rate of 350 lbs./acre. 
 
8.4.5. Mulch: virgin wood fiber type applied at a rate of 1200 lbs./acre. 
 
8.4.6. Tackifier: Guar type or approved equal applied at a rate of 40 lbs./acre. 
 
8.4.7. Fertilizer: 19-19-19 granular applied at a rate of 500 lbs./acre. 
 
8.4.8. Lime: Flowable liquid lime at a rate of 5 gallons per acre.  
 
8.4.9. Dye: Slurry must be green with dye added if not included with the mulch. 
 
8.4.10. Application rate: 3000 gallons per acre.  Agitation must be maintained 

throughout mixing and application.  Slurry shall be applied within 8 hours 
of the start of mixing. 

 
8.4.11. Seeding shall take place between August 15th and October 15th or 

between March 15th to May 15th.  Approval of the Owner will be 
required before seeding is to begin. 

 
8.4.12. No seeding shall be done during windy weather (winds over 5 mph) or 

when ground is wet or otherwise non-tillable. 
 
8.4.13. In lieu of hydroseeding, seed may be drilled or an alternate method may 

be used.  If an alternate method is used, seeding will have to be run in 
two directions.  The second direction being at right angles to the first 
direction.  Requests for using alternate methods shall be approved by 
the Owner prior to application of seed. 

 
8.5. MULCHING 

 
8.5.1 Hydro-seeding method – Virgin wood fiber or approved equal will be 

included in the slurry. 
 
8.5.2. For all other methods, the following specifications will apply. 
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8.5.3. All seeded areas shall be mulched immediately following seeding.  Use 

“PennMulch” or approved equal evenly applied at a rate of 60 lbs./acre. 
 
8.5.4. Immediately following mulching, mulch shall be secured by pressure 

distributed Guar-type tackifier at a rate of 1500 gallons per acre, applied 
uniformly. 

 
8.5.5. The Contractor is responsible for any disfigurement or damage to any 

structures or property on or adjacent to this project and is responsible for 
replacing mulch, if required. 

 
8.6. SODDING 

 
8.6.1. This item consists of hauling, furnishing and placing grass sod on 

prepared areas, as indicated on plans and specified herein. 
 

8.6.2. Materials  
 

8.6.2.1. Cultivated Grass Sod shall be certified and obtained from 
State Certified nurseries and have been grown on natural 
native mineral soils comparable to those afforded at the job 
site.  Sod containing netting is not acceptable. Grower's 
name, together with substantiating information as to field 
location from which sod is to be cut and species, percent 
purity and mixture of grass sod to be applied shall be 
submitted for the Owner's approval prior to delivery.  Failure 
to obtain advance approval will constitute grounds for 
rejection of all sod delivered to the site.  Invoices for all sod to 
clearly state point of origin and have attached to them a 
facsimile of the Grower's Nursery Certificate issued by the 
U.S. Department of Agriculture or Certified Delivery Ticket per 
truck load.  All grass sod shall meet the following basic 
requirements. 

 
8.6.2.2. Sod shall be free of disease and soil borne insects. 
 
8.6.2.3. Sod shall be free of clover, broadleaf weeds and noxious 

weeds. Sod considered free of such weeds if less than 2 such 
plants are found per 100 square feet of area. 

 
 

8.6.3. Sod shall be of uniform color and density and contain: 
 

Kind of Seed     % by Weight 
Turf Type Tall Fescue    90 
Kentucky Bluegrass    10 
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All cultivars must be on the current approved list of the Virginia Turfgrass 
Variety Recommendations and the sod shall be certified by the Virginia 
Sod Certification Program.  Provide appropriate certifications at the time 
of installation. 

 
8.6.4. Sod sample shall be submitted to and approved by the Owner before 

cutting.  Sod placed on the job shall conform to the approved sample or 
shall be removed and replaced at the Contractor's expense. 

 
8.6.5. Sod shall have been mowed prior to stripping and shall have been 

maintained for a minimum of three months at or near height of final 
clipping at the fields. 

 
8.6.6. Sod shall be relatively free of thatch.  Thatch build up that significantly 

detracts from the appearance of the sod may be sufficient cause for 
rejection. 

 
8.6.7. Sod shall be machine stripped at a uniform soil thickness of 

approximately ¾-inch.  Measurement for thickness to exclude tip growth 
and thatch. 

 
8.6.8. Individual pieces of sod shall be cut to supplier's standard width and 

length.  Maximum allowable deviation from standard widths and lengths 
shall be 5%.  Broken pads, torn or uneven ends shall not be permitted. 

 
8.6.9. Root development shall be such that standard size pieces will support 

their own weight and retain their size and shape when suspended 
vertically from a firm grasp on uppermost 10% of the area. 

 
8.6.10. Under moderate moisture conditions, weight shall not exceed 7 pounds 

per square foot.  Minimum weight shall not be less than 4 lbs. per square 
foot. 

 
8.7. Construction Methods  

 
8.7.1. All sod shall be transplanted within 24 hours from the time it is harvested 

unless stacked at its destination in a manner satisfactory to the Owner.  
All sod in stacks shall be kept moist and protected from exposure to air 
and sun and from freezing.  Any sod permitted to dry out may be 
rejected whenever, in judgement of the Owner, its survival after placing 
is doubtful.  No payment shall be made for rejected sod.  In any event, 
no more than forty-eight hours shall lapse between cutting and planting 
of sod is permitted. 
 

8.7.2. Before placing or depositing sod upon any surfaces, all shaping and 
redressing of such surfaces as described under Seeding Soil 
Preparation shall be completed.  The bed area for sod shall be dug out 
so that when the sod is installed the adjacent soil will be flush with the 
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top of the sod root mat.  Areas shall be watered lightly before the placing 
of sod; sod shall not be placed on dry surfaces.  Completed areas to be 
sodded shall be a smooth, uniform, well-tilled surface true to line and 
cross section.  Any raking required shall be done immediately prior to 
placement of the sod at no additional cost to the Owner. 

 
8.7.3. No sod shall be placed at any time temperature is below 32 degrees 

Fahrenheit. No frozen sod shall be used and no sod shall be placed 
upon frozen, powder dry or excessively wet soil. 

 
8.7.4. Sod shall be lifted from trucks or storage piles by hand and placed with 

closed joints and no overlapping.  All cracks, seams and voids  shall be 
closed with small pieces of sod.  After laying sod shall be sprinkled 
thoroughly and then tamped.  "Tamping" consists of firmly closing seams 
between strips by use of hand tampers or approved rollers.  All sod shall 
be thoroughly rolled after closing all seams.  Correct any slipping of sod. 

 
8.7.5. Adequate water and watering equipment must be on hand before 

sodding begins and sod shall be kept moist until root system adheres to 
original seed bed and becomes established and accepted by the Owner. 

 
8.7.6. Sod shall be laid with long edges parallel to contours, except in swales 

or ditches where it shall be placed perpendicular to the flow line.  Only 
sod placed in swales or ditches shall be staked using 2 stakes per roll of 
sod.  Stakes shall be wood wedges ½” x 1” x 12”.  Successive strips to 
be neatly matched and all joints staggered. Sod will be laid in all areas 
indicated on plan. 

 
 

END OF SECTION 
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SECTION 02400 
BASE CONSTRUCTION AND RELATED WORK 

SYNTHETIC TURF SYSTEM 
 
 
PART 1 - GENERAL 
 
1.1. SCOPE OF WORK 
 

Furnish all labor, materials, equipment and tools necessary to install a typical Synthetic Turf 
System as indicated on the drawings and as specified herein. The installation of all new 
materials shall be performed in strict accordance with the Synthetic Turf Manufacturer’s 
instructions and in accordance with all approved shop drawings. Installation of the 
Synthetic Turf System shall be a turn-key operation.  A Synthetic Turf System includes 
all earthwork, base construction, and athletic field surface as follows: 
 

1.1.1. All engineering and layout work. 
 

1.1.2. Pouring in-place concrete around the perimeter edge as detailed on the drawings. 
Attachment of the synthetic turf to the concrete perimeter edge shall be 
accomplished per the Synthetic Turf Manufacturer’s recommendations.  

 
1.1.3. Acceptance of the subgrade by the Owner will be based on the compaction testing 

and survey verification meeting compliance design grade requirements. 
 

1.1.4. Trenching for all subsurface drainage systems including installation of geo-textile 
filter fabric. 

 
1.1.5. Installation of all lateral pipes, collector pipes, and outfall pipes per drawings. 

 
1.1.6. Backfilling pipe drainage system per drawings. 

 
1.1.7. Installation of goal post foundations, sleeves, and goal posts and nets. 

 
1.1.8. Installation of stone drainage base system per drawings. 

 
1.1.9. Survey verification of stone drainage base elevation tolerances by the Owner’s 

Engineer to check for conformance. 
 

 
1.2. QUALITY ASSURANCE 

 
1.2.1. Standards:  Install Synthetic Turf System complying with Synthetic Turf 

Manufacturer’s   requirements and the plans and specifications. 
 
1.2.2. The Contractor, prior to installation of the Synthetic Turf, shall inspect the sub-base 

for conformance with the drawings and verify that the sub-base meets or exceeds 
the requirements of the Turf Installer.  The Owner shall be responsible for 
compaction testing of the sub-grade and sub-base to ensure compliance with the 
specifications and drawings.  The Contractor shall survey the sub-grade and the 
sub-base to verify conformance with the approved drawings.  The Contractor shall 
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be responsible for correcting grade/planarity to conform with the drawings prior to 
installing the Synthetic Turf.  The Contractor shall be responsible for conducting a 
water permeability test on the finished stone base drainage layer per the 
recommendations of the Synthetic Turf Manufacturer and in the presence of the 
Owner’s representative.  The Owner will have the Geotechnical Engineer of Record 
conduct a field infiltration test per ASTM D3385, Standard Test Method for 
Infiltration Rate of Soils in Field Using Double-Ring Infiltrometer or an equivalent 
percolation test to affirm the stone drainage base water permeability rates.   

 
1.2.3. The Contractor shall provide the necessary testing data to the Owner, verifying that 

the finished field meets the required shock attenuation (GMax), as per ASTM 
F355/F1936 at installation. 

 
 

1.3. EXPERIENCE 
 

1.3.1. Firm Experience: 
 
1.3.1.1 The Synthetic Turf System shall be installed by an experienced Contractor 

who shall provide a list of five most recent completed field installations in 
the United States within the last five years, providing specific information 
about the name of the product, contact names, addresses, telephone 
numbers, year of the installation and type of infill material for the following 
type of fields: 

 
1.3.1.1.1. A soccer field and a football field of 70,000 sq. ft. or larger. 
 
1.3.1.1.2. A list of synthetic turf fields, other than soccer or football. 

 
1.3.1.2. The list shall include a minimum of ten fields that have been approved for 

game play by one of the following associations. 
 

1.3.3.2.1. National Collegiate Athletic Association – (NCAA) 
1.3.3.2.2. National Federation of State High School Associations 
1.3.3.2.3. Fédération Internationale de Football Associations  (FIFA) 
1.3.3.2.4. National Recreation and Park Association (NRPA) 

 
1.3.1.3. Installation of the Synthetic Turf System shall be a turn-key 

operation. The Contractor may use Subcontractors/Installers who employ 
only qualified and experienced Supervisors and Technicians skilled in the 
installation of the Synthetic Turf.  The subcontractors/installers must meet 
the same requirements as those listed for the Contractor.  

 
1.3.1.4. The Subcontractor/Installer must demonstrate its past experience on at 

least twenty-five acceptable preparations of the sub-base for the 
installation of Synthetic Turf system for full-size football, soccer or other 
athletic/recreational fields (minimum of 70,000 square feet) in the United 
States within the past five years.  A completed list of all installations of 
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vertically draining porous stone base and drainage systems, contact 
names, and phone numbers shall be submitted to the Owner for review to 
demonstrate the Subcontractor’s/Installer’s qualifications. 

 
1.3.2. Principal Staff Experience: 

 
1.3.2.1. The Contractor shall detail the experience, educational background and 

training of proposed principal staff, as follows: 
 
1.3.2.1.1. Contract Manager – The Contract Manager shall be a current 

and  qualified employee of the Contractor; be skilled in the 
performance of the assigned duties;  have a minimum of three 
years experience managing or supervising similar size 
projects: and have installed the proposed product at least 
twenty installations. 

 
1.3.2.1.2. Supervisor – The Supervisor shall be a current and qualified 

employee of the Contractor; be skilled in the performance of 
the assigned duties;  have a minimum of eighteen months 
experience in supervising similar size projects; and have 
installed the  proposed product at twenty installations. 

 
1.3.3. The turf installation crew personnel qualifications shall include the individuals 

resume, project list and contact information.  Such information shall clearly identify 
the experience and qualifications in performing the type of work covered by these 
specifications.  All information provided shall include a description of the identified 
projects, and the name and telephone number of a responsible contact person who 
can verify the information provided.  

 
1.3.4. The Contractor shall not replace the named individuals for the duration of the 

contract unless the substitute individuals have equivalent qualifications as approved 
by the Owner. 

 
 

1.4. PERMITS 
 

1.4.1. The Owner will obtain the required Site Plan permit and will furnish the Contractor 
with a copy of the approved Site Plan.  The Contractor shall coordinate all local 
jurisdiction and utility company inspections and provide the Owner with proper 
documentations of any required permit applications and final approvals from the 
local jurisdiction and utility companies. 

 
 

1.5. DELIVERY, STORAGE, AND HANDLING 
 

1.5.1. The Contractor shall deliver products to the project site in wrapped condition, when 
appropriate. 
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1.5.2. The Contractor shall store products under cover to protect from UV degradation and 
shall elevate above grade. 

PART 2 - PRODUCTS 
 

2.1. SUBMITTALS 
 

The Contractor shall submit the following information for approval prior to the start of base 
construction. 
 

2.1.1 The Contractor shall submit, no later than 5 days prior to the beginning of 
construction operations, a statement of the origin, composition, and manufacturer of 
all aggregate materials to be used in the work, including testing information 
supporting that the proposed aggregates meet or exceed the technical 
specifications. 

 
2.1.2 Supplier’s material certification for aggregate. 

 
 

2.2. MATERIALS 
 

2.2.1. Concrete for field perimeter curb shall be VDOT A3 3000 PSI or a minimum strength 
of 3000 PSI. 

 
2.2.2. Geotextile Fabric shall be Mirafi 140N or approved equal.  Rolls of Geotextile shall 

be overlapped a minimum of 36” at all seams. 
 

2.2.3. Drainage Pipe shall be HDPE highway grade ADS N-12 or approved equal. 
 

2.2.4. The base aggregate shall consist of 6 inches of VDOT #57 coarse aggregate (open 
graded) type material or of a base stone material meeting the gradation 
specifications shown in the table below.  The base aggregate must be an open 
graded aggregate material and free draining, consistent with the vertical draining 
requirements of the Synthetic Turf Manufacturer. 

 
 

BASE STONE GRADATION SPECIFICATIONS 
%PASSING 

 
Sieves 

 
Base Stone 

1½” or 38.1mm 100 
1” or 25.4mm 95-100 
¾ or 19mm Optional 

½” or 12.7mm 25-60 
3/8” or 9.51mm Optional 
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US #4 or 4.76mm 0-10 
US #8 or 2.38mm 0-5 

 
2.2.5. The secondary aggregate shall comprise of VDOT #8 coarse aggregate 

(opengraded) type material or of a secondary stone material meeting the gradation 
specifications as displayed in the table below.  VDOT #8 coarse aggregate or the 
secondary stone material meeting the gradation specifications shall be transitioned 
in with the base aggregate and vibrated and rolled to provide a compacted sub-
base. 

 
SECONDARY STONE GRADATION SPECIFICATIONS 

%PASSING 
 

Sieves 
 

Secondary 
Stone 

½” or 12.7mm 100 
3/8” or 9.51mm 75-100 

US #4 or 4.76mm 5-30 
US #8 or 2.38mm 0-5 

US #16 or 
1.19mm 0 

 
  

2.2.6. The compacted sub-base of base aggregate and secondary aggregate shall be top-
dressed with not to exceed 2 inches of porous, free draining material,  washed 
screenings that will provide a 90% minimum overall compaction of the finished 
aggregate base.  The finishing aggregate shall meet the gradation specifications as 
shown in the table below.  

 
2” TOP FINISH GRADATION SPECIFICATIONS  

%PASSING 
 

 
Sieves 

 
2” Top Finish 

½” or 12.5mm 100 
3/8” or 9.51mm 95-100 

US#4 or 4.76mm 70-85 
US#8 or 2.38 mm 45-60 
US#16 or 1.19mm 25-40 

US#40 or  
0.400 mm 2-12 

US#200 or  0-3 
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0.074 mm 
 

To ensure proper drainage:  Permeability of base stone > 10 in/hr (7 X 10-3 cm/sec) 
 Permeability of finishing stone > 10 in/hr (7 X 10-3 cm/sec)  
 

To ensure proper drainage: Permeability of base stone > 10 in/hr (7 X 10-3 cm/sec) 
  Permeability of finishing stone > 10 in/hr (7 X 10-3 cm/sec) 
 
 Porosity of both stones > 25% 

 
2.2.6.1. The Owner will have the Geotechnical Engineer of record conduct a field 

infiltration testing per ASTM D3385, Standard Test Method for Infiltration 
Rate of Soils in Field Using Double-Ring Infiltrometer or another equivalent 
percolation test to affirm the stone drainage base water permeability rates. 

 
 
PART 3 - EXECUTION 

 
3.1. MATERIAL TESTING 

  
 Testing During Construction:  To ensure that the quality of drainage stone materials 

remain constant from point of supply to jobsite, the following protocol shall be used by 
the Contractor: 

 
3.1.1. Contractor shall submit a gallon supply of each base stone, secondary stone and 

finishing aggregate stone that meet the aforementioned properties for testing to 
ensure compliance by the Owner’s testing agency. 

 
3.1.2. If anytime during the installation of the base stone, the secondary stone, and the 

finish aggregate stone the Contractor observes a change in material and/or quality 
based on a visual inspection, then the Contractor must stop all operations 
immediately and contact the Owner in order to perform additional testings on the 
materials in question.  Failure to do so is the sole responsibility of the Contractor.  
The Owner will not be held accountable for any liability if the Contractor does not 
contact the Owner. 

 
3.1.3. Before commencing the placement of synthetic turf on the stone drainage base, 

Contractor shall perform a conformance survey by a Licensed Surveyor registered in 
the State, on a 30-foot grid over the finished stone of the entire playing field for the 
Owner’s approval. 

 
3.1.4. Percolation Testing:  The owner’s testing service will perform an infiltration test per 

ASTM D3385, Standard Test Method for Infiltration Rate of Soils in Field using 
Double-Ring Infiltrometer or another equivalent percolation testing method. 

 
3.1.5. Finished stone elevations shall be verified using laser survey.  Finished grade must 

be within ¼ inch from the elevations shown on the plans. 
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3.1.6. Prior to commencing the base aggregate, confirm that the geotextile has been 

installed satisfactorily. 
 
3.1.7. Protect the geotextile work as installation of the stone base is commenced. 
 
3.1.8. Do not operate machinery directly over the geotextile fabric. 

 
 

3.2. EXAMINATION 
 
3.2.1. The Contractor shall verify that all sub-base, drainage, and leveling are completed 

prior to release to Synthetic Turf Installer. 
 
3.2.2. The finished grade of the stone drainage base shall not vary more than ¼ of an inch 

in ten feet.  A laser grader must be used to verifiably meet these requirements. 
 
3.2.3. Prior to the beginning of installation, the Installer of the Synthetic Turf shall inspect 

the subbase and accept in writing the subbase surface planarity and compaction.  
The Contractor shall have the field dimensions and locations for markings measured 
by a licensed Land Surveyor registered in the State in order to verify conformity to 
the specifications and applicable standards.  A record of the finished field as-built 
measurements shall be made and submitted to the Owner. 

 
3.2.4. The surface to receive the Synthetic Turf shall be inspected by the Contractor, and 

reviewed with the Owner.  The surface must be perfectly clean as installation 
commences and shall be maintained in that condition throughout the process. 

 
 
3.3. CONCRETE PERIMETER CURB INSTALLATION 

 
3.3.1. The layout of the concrete curb shall be inspected by the Owner prior to construction 

to verify field location, size, and geometry. 
 
3.3.2. The curb shall be constructed on subgrade compacted to 95% according to the 

Modified Proctor procedure (ASTM D1557). 
 
3.3.3. The curb shall be formed and poured in a uniform width as shown on the drawings. 
 
3.3.4. The top elevation of the curb shall match the top elevation of the finish stone. 
 

 
3.4. DRAINAGE INSTALLATION 

 
3.4.1. The geotextile fabric shall be placed on the precision graded subgrade and in the 

drainage trenches as shown on the drawings. 
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3.4.2. The drainage piping system shall be installed under  8 inches of  the stone drainage 
base profile and connected to existing stormwater outlets located on the drawings or 
to outfall pipes.  The drainage piping system shall include 4-inch lateral lines 
installed approximately every 45 foot on center and connected to 8-inch collector 
lines as specified on the drawings.  All drainage pipes shall be installed in trenches 
below the specified subgrade and backfilled with stone aggregate that meets or 
exceeds the percolation rate of the 6-inch base stone. 

 
3.4.3. The compaction of the aggregate base shall be 95% according to the Modified 

Proctor procedure (ASTM D1557), and the surface tolerance shall not exceed 1/4 
inch over 10 feet and 0-1/2 inch from design grade. 

 
 

3.5. ASPHALT PAVING 
 
3.5.1. GENERAL REQUIREMENTS 

 
3.5.1.1. Construction of the trails shall be done only after excavation and 

construction work that might damage them has been completed.  Damage 
caused during construction shall be repaired before acceptance by the  
Owner. 

 
3.5.1.2. The Contractor shall stake the trail centerline for approval by the Owner 

prior to construction of the trail. 
 
3.5.1.3. Existing paved areas, if damaged or removed during the course of this 

project, shall be repaired or replaced.  Workmanship and materials for 
repair and replacement, except as otherwise noted, shall conform to the 
specifications herein. 

 
3.5.2. QUALITY ASSURANCE 
 

3.5.2.1. Installer Qualifications:  Engage an experienced installer who has hot-mix 
asphalt paving similar in material, design, and extent to that indicated for 
this Project and with a record of successful in-service performance. 

 
3.5.3. SITE CONDITIONS 
 

3.5.3.1. Construct asphalt concrete surface course when atmospheric temperature  
  is above 60 deg.F. and when base is dry. 
 
3.5.3.2. Grade Control:  Establish and maintain required lines and elevations. 
 
3.5.3.3. Avoid ponding of drainage.  Ensure that up/down slope is no greater than 

5% and the cross-slope is no greater than 2%. 
 
 3.5.4. MATERIALS 
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3.5.4.1. Aggregate base course shall be VDOT Section 208, Type I, Grade No. 
21A material. 

 
3.5.4.2. Surface Course shall be VDOT Section 211, Type SM-9.5A asphalt 

concrete. 
 

3.5.5. CONSTRUCTION 
 

3.5.5.1. The Contractor will stake the trail centerline for approval by the Owner 
prior to construction of the trail. 

 
3.5.6. CLEARING 

 
3.5.6.1.  Areas to be paved shall be cleared of all roots, sod, mulch and other 

debris not part of the soil, to a depth of at least one-foot below finished 
grade. 

 
3.5.7. SUB-GRADE PREPARATION 

 
3.5.7.1. The Contractor shall notify the Owner if the sub-grade is found to be 

unsuitable for adequate leveling and compaction due to moisture content 
or other conditions. 

 
3.5.7.2. Existing sub-grade material that will not readily compact as required shall 

be removed and replaced with satisfactory material.  Additional material 
needed to bring sub-grade to required line and grade and to replace 
unsuitable material removed shall conform to this section. 

 
3.5.7.3. Excavation required in the sub-grade shall be completed before fine 

grading and compaction is performed.  When excavation must be 
performed in completed sub-grade, subsequent backfill and compaction 
shall be performed as directed by the Owner.  Completed sub-grade, after 
filling and compaction, shall be uniformly and properly graded and have a 
uniform stable density. 

 
3.5.7.4. The Owner before placement and preparation of the aggregate base 

course shall approve graded and compacted sub-grade. 
 

3.5.8. AGGREGATE BASE COURSE 
 

3.5.8.1. The aggregate base course shall not be placed on muddy or frozen sub- 
grade. 

 
3.5.8.2. The compacted aggregate base course shall be a minimum of six inches. 
 
3.5.8.3. Surface irregularities that exceed 1/2 inch as measured by means of a 10-

foot long straightedge, shall be replaced and properly compacted. 
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3.5.8.4. All drainage pipe and structures shall be placed in conjunction with the 
base course application as located on the plans.  Pipe shall be installed 
and completely covered by compacted base course prior to placement of 
asphalt surface course. 

 
3.5.8.5. The Owner before placement of the asphalt surface course shall approve 

graded and compacted aggregate base course. 
 

3.5.9. SURFACE COURSE 
 
3.5.9.1. Construction of the asphalt concrete surface course shall comply with 

VDOT Section 315. 
 
3.5.9.2. The asphalt concrete shall be uniformly spread and compacted to a depth 

of two inches, minimum. 
 
3.5.9.3. Variations in smoothness of the finished surface shall be less than or 

equal to 1/4 inch when tested with a 10 foot straightedge, applied both 
parallel to and at right angles to the centerline of the trail.  At joints with 
existing pavement, and at other locations where a flush transition is 
required, the pavement elevation tolerance shall not exceed 1/4 inch.  
Irregularities exceeding these amounts or which retain water on the 
surface shall be corrected by removing defective work and replacing it with 
new material conforming to this section. 

 
3.5.9.4. Finished surfaces of pavement shall have a minimum cross slope of 1/4 

inch per 1 foot and a maximum of 3/4 inch per 1 foot.  The trail surface 
shall not be crowned. 

 
 
3.6. CAST-IN-PLACE CONCRETE 

 
3.6.1. SECTION INCLUDES 

 
3.6.1.1. Cast-in-place concrete items. 
3.6.1.2. Footings for benches and steal handrails. 
3.6.1.3. Concrete trials. 

 
3.6.2. REFERENCES 

 
3.6.2.1. Fairfax County Public Facilities Manual. 
3.6.2.2. ACI 302 - Guide for Concrete Floor and Slab Construction. 
3.6.2.3. ACI 304 - Recommended Practice for Measuring, Mixing, Transporting, 

and  Placing Concrete. 
3.6.2.4. ACI 305R - Hot Weather Concreting. 
3.6.2.5. ACI 306R - Cold Weather Concreting. 
3.6.2.6. ACI 308 - Standard Practice for Curing Concrete. 
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3.6.2.7. ANSI/ASTM D1751 - Preformed Expansion Joint Fillers for Concrete  
Paving and Structural Construction (Non-extruding and Resilient 
Bituminous Types). 

3.6.2.8. ANSI/ASTM D1752 - Preformed Sponge Rubber and Cork Expansion Joint 
Fillers for Concrete Paving and Structural Construction. 

3.6.2.9. ASTM C33 - Concrete Aggregates. 
3.6.2.10. ASTM C94 - Ready-Mixed Concrete. 
3.6.2.11. ASTM C150 - Portland Cement. 
3.6.2.12. ASTM C260 - Air Entraining Admixtures for Concrete. 
 

3.6.3. QUALITY ASSURANCE 
 

3.6.3.1. Perform Work in accordance with VDOT Road and Bridge Specifications. 
 
3.6.3.2. Maintain one copy of each document on site. 
 
3.6.3.3. Acquire cement and aggregate from same source for all work. 
 
3.6.3.4. Conform to ACI 305R when concreting during hot weather. 
 
3.6.3.5.  Conform to ACI 306R when concreting during cold weather. 

 
3.6.4. PLACING CONCRETE 

 
3.6.4.1.  Place concrete in accordance with VDOT Section 217. 
 
3.6.4.2.  Notify Owner minimum 24 hours prior to commencement of operations. 
 
3.6.4.3. Ensure reinforcement, inserts, embedded parts, formed expansion and 

contraction joints, and foundation hardware are not disturbed during 
concrete placement. 

 
3.6.4.4. Maintain records of concrete placement.  Record date, location, quantity, 

air temperature, and test samples taken. 
 
3.6.4.5. Place concrete continuously between predetermined expansion, control, 

and construction joints. 
 
3.6.4.6. Do not interrupt successive placement; do not permit cold joints to occur. 
 
3.6.4.7. Saw cut joints within 24 hours after placing.  Use ½-inch thick blade, cut 

into ¼-inch depth of slab thickness. 
 

3.6.5. CONCRETE FINISHING 
 

3.6.5.1.  Finish plain concrete by hand float to a uniform surface texture. 
 

3.6.6. CURING AND PROTECTION 
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3.6.6.1. Immediately after placement, protect concrete from premature drying, 

excessively hot or cold temperatures, and mechanical injury. 
 
3.6.6.2. Maintain concrete with minimal moisture loss at relatively constant 

temperature for period necessary for hydration of cement and hardening of 
concrete. 

 
3.6.7. FIELD QUALITY CONTROL 

 
3.6.7.1. Submit proposed mix design of each class of concrete to Owner for review 

and approval prior to commencement of Work. 
 
 
3.7. GOALS 
 

The Synthetic Turf Contractor is responsible for providing and installing the combination 
football/soccer goal post system  comprising Goal Posts (Porter Model No. 00274-000), 
European Style Backstays (Porter Model No. 00292-000), and Ground Sleeves (Porter 
Model No. 00424-000).  The Contractor will provide two (2) pairs of the Goal Posts (Porter 
Model No. 00274-00), a set of four (4) of the European Style Backstays ( Porter Model No. 
00292-000), and the four (4) each of the Ground Sleeves (Porter Model No. 00424-000). 
 
 
 

END OF SECTION 
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SECTION 02600 
SAND/RUBBER SYNTHETIC TURF ATHLETIC FIELD SURFACE 

AND RELATED WORK 
SYNTHETIC TURF SYSTEM 

 
 
PART 1 – GENERAL 
 
1.1. SCOPE 

 
1.1.1. Furnish all labor, materials, equipment and tools necessary to install a typical 

Sand/Rubber In-Fill Synthetic Turf System as indicated on the drawings and as 
specified herein. The installation of all new materials shall be performed in strict 
accordance with the Synthetic Turf Manufacturer’s instructions and in accordance 
with all approved shop drawings.  A Synthetic Turf System includes all earthwork, 
base construction and athletic field surface.  Installation of the Synthetic Turf 
System shall be a turn-key operation. 

 
 
1.2. QUALITY ASSURANCE 

 
1.2.1. Regulatory Requirements and references as listed below are the current guidelines 

set forth by the governing bodies listed.  All work under this Section shall conform to 
the latest edition as applicable: 

 
1.2.1.1 American Society for Testing and Materials  (ASTM) 
1.2.1.2 Consumer Product Safety Commission  (CPSC) 
1.2.1.3 Federation Internationale de Football Association (FIFA) 
1.2.1.4 International Hockey Federation (FIH) 
1.2.1.5 National Collegiate Athletic Association (NCAA) 
1.2.1.6 National Federation of State High School Association (NFHS) 
1.2.1.7 National Recreation and Park Association (NRPA) 
1.2.1.8 USA Field Hockey 
1.2.1.9 US Lacrosse Foundation 
1.2.1.10 United States Soccer  

 
1.2.2. The Contractor must employ competent workers skilled in the installation of 

Synthetic Turf as outlined in Section 1.4. 
 
1.2.3. The designated supervisory personnel on the project must be certified in writing by 

the Synthetic Turf Manufacturer as competent in the installation of this material, 
including sewing seams and proper installation of the infill mixture. 

 
1.2.4. The Contractor is responsible for reviewing and certifying that the proposed 

subgrade, drainage, and laser grading are completed in accordance with the 
drawings prior to the installation of the Synthetic Turf, that the Synthetic Turf system 
being supplied and installed meets or exceeds the design criteria of the 
specifications, and that the site conditions exceed the minimum requirements of the 
system’s design performance standards as set by the Synthetic Turf Manufacturer. 
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1.2.5. The Contractor is required to use a licensed Land Surveyor registered in the State 
for all layout and engineering work. 

 
1.2.6. The Contractor, prior to installation of the Synthetic Turf, shall inspect the subbase 

for conformance with the drawings and verify that the subbase meets or exceeds the 
requirements of the Synthetic Turf Manufacturer. 

 
1.2.7. In-fill materials will be tested by the Owner for conformance to the specification. 
 
1.2.8. The Contractor shall provide the necessary testing data to the Owner, verifying that 

the finished field meets the required shock attenuation (GMax), as per ASTM 
F355/F1936.  The Synthetic Turf System Gmax rating shall be between 125 or less 
at installation and no greater than 170 for the life of the Warranty. 

 
 
1.3. EXPERIENCE 
 

1.3.1. Firm Experience: 
 

1.3.1.1 The Synthetic Turf System shall be installed by an experienced Contractor 
who shall provide a list of 125 completed field installations in the United 
States within the last three years, providing specific information about the 
name of the product, contact names, addresses, telephone numbers, year 
of the installation and type of infill material for the following type of fields: 

 
1.3.3.1.1. A soccer field and a football field of 70,000 sq. ft. or larger. 
1.3.3.1.2. A list of synthetic turf fields, other than soccer or football. 

 
1.3.1.2. Installation of the Synthetic Turf System shall be a turn-key 

operation. The Contractor may use Subcontractors/Installers who employ 
only qualified and experienced Supervisors and Technicians skilled in the 
installation of the Synthetic Turf.  The Subcontractors/Installers must meet 
the same requirements as those listed for the Contractor.  

 
1.3.1.3. The Subcontractor/Installer must demonstrate its past experience on at 

least twenty-five acceptable preparations of the subbase for the installation 
of Synthetic Turf system for full-size football, soccer or other 
athletic/recreational fields (minimum of 70,000 square feet) in the United 
States within the past five years.  A completed list of all installations of 
vertically draining porous stone base and drainage systems, contact 
names, and phone numbers shall be submitted to the Owner for review to 
demonstrate the Subcontractor’s/Installer’s qualifications. 

 
1.3.2. Principal Staff Experience: 

 
1.3.2.1. The Contractor shall detail the experience, educational background and 

training of the proposed principal staff, as follows: 
 

1.3.2.1.1. Contract Manager – The Contract Manager shall be a current 
and qualified employee of the Contractor; be skilled in the 
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performance of the assigned duties;  have a minimum of three 
years experience managing or supervising similar sized 
projects: and have installed the proposed Sand/Rubber In-Fill 
Synthetic Turf System product at least twice. 

 
1.3.2.1.2. Supervisor – The Supervisor shall be a current and qualified 

employee of the Contractor; be skilled in the performance of 
the assigned duties;  have a minimum of eighteen months 
experience in supervising similar size projects; and have 
installed the proposed All Rubber In-Fill Synthetic Turf System 
product a minimum of twenty-five installations. 

 
1.3.3. The turf installation crew personnel qualifications shall include the individuals’ 

resume, project list and contact information.  Such information shall clearly identify 
the experience and qualifications in performing the type of work covered by these 
Specifications.  All information provided shall include a description of the identified 
projects, and the name and telephone number of a responsible contact person who 
can verify the information provided.  

 
1.3.4. The Contractor shall not replace the named individuals for the duration of the 

contract unless the substitute individuals have equivalent qualifications as approved 
by the Owner. 

 
 
1.4. PERMITS 
 

1.4.1. The Owner will obtain the required site plan permit and will furnish the Contractor 
with a copy of the approved Site Plan.  The Contractor shall coordinate all local 
jurisdiction and utility company inspections and provide the Owner with proper 
documentations of any required permit applications and final approvals from the 
local jurisdiction and utility companies. 

 
 

1.5. DELIVERY, STORAGE, AND HANDLING 
 

1.5.1. The Contractor shall deliver products to the project site in wrapped condition, when 
appropriate. 

 
1.5.2. The Contractor shall store products under cover to protect from UV degradation and 

shall elevate above grade. 
 
 
PART 2 - PRODUCTS 

 
2.1. SUBMITTALS 

 
The Contractor shall submit the following information for approval prior to the start of 
construction. 
 
2.1.1. One sample of Synthetic Turf, a minimum of 12 x 12 inches in size, illustrating 

details of the finished product. 
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2.1.2. A letter and specifications sheet certifying that the products of this Section meet or 

exceed specified requirements.  Prior to the Owner’s approval of a specified 
Synthetic Turf System, the Synthetic Turf Manufacturer shall specify in writing that 
the Synthetic Turf system does not violate any other manufacturer's patents, patents 
allowed or patents pending. 

 
2.1.3. Submit Certified copies of independent (third-party) laboratory reports on ASTM 

tests as follows for Synthetic Turf carpet: 
 

2.1.3.1. Specific Gravity and Density of Plastics by Displacement, ASTM D792  
2.1.3.2. Tuft Bind without Infill, ASTM D1335 
2.1.3.3. Melt Point Index, American Association of Textile Chemists and Colorists 

#20 (AATCC #20) 
2.1.3.4. Total Product Weight without Infill, ASTM D5848 
2.1.3.5. Average Pile Yarn Weight, ASTM D5848 
2.1.3.6. Average Tuft Height, ASTM D5823 
2.1.3.7. Grab Tear Strength, ASTM D5034 
2.1.3.8. Breaking Strength of Textile Fabrics (Length) – Glued or Sewn Seam 

Turf Sample, ASTM D5034  
2.1.3.9. Pile Height, Face Width & Total Fabric Weight, ASTM D5848 
2.1.3.10. Methanamine Pill Test ASTM D2859  
2.1.3.11. Impact Attenuation, GMax, ASTM F355/F1936 
2.1.3.12. Coefficient of Friction, ASTM F1551  
2.1.3.13. Water Permeability with Infill, ASTM F1551 
2.1.3.14. Abrasiveness, ASTM F1015 
2.1.3.15. Primary Backing Weight, ASTM D5848 
2.1.3.16. Secondary Backing Weight, ASTM D5848 
2.1.3.17. Machine Gauge, ASTM D5793 
2.1.3.18. Yarn Dernier, ASTM D1577 
2.1.3.19. Fiber Thickness, ASTM D5034 
2.1.3.20. Average Fiber Break Strength and Elongation, ASTM D2256 
2.1.3.21. Accessibility of Surface, ASTM F1951 
 

2.1.4. One copy of the Synthetic Turf Manufacturer’s insured non-prorated warranty and 
insurance policy information. 

 
2.1.5. Shop drawings indicating: 
 

2.1.5.1. A Field Layout with tufted/inlaid lines 
2.1.5.2. A Preliminary Plan for cut and fill of the field site 
2.1.5.3. Field Marking Plan and Details for the soccer field 
2.1.5.4. Roll/Seaming Layout 
2.1.5.5. Methods of Attachment, Field Openings and Perimeter Conditions 
2.1.5.6. Synthetic Turf Manufacturer’s technical product data literature 
2.1.5.7. Sewing/Adhesives technical specification 
2.1.5.8. Sieve Analysis of Sand and Cryogenic Rubber In-Fill 
2.1.5.9. Sample of Cryogenic Rubber and Sand from actual source supplier 
2.1.5.10. Base and Finish Aggregate Stone source and material 

specification/certification 
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2.1.5.11. Drainage Piping specifications 
2.1.5.12. Concrete Curb Edging detail 
2.1.5.13. Concrete Mix design 
2.1.5.14. Asphalt Mix design 
2.1.5.15. Seed Mix and sod supplier 
2.1.5.16. Specifications for soccer goal posts, backstays, and ground sleeves  
2.1.5.17. Synthetic Sports Turf Field Drag Brush specifications 
2.1.5.18. Sample eight-year warranty 
2.1.5.19. Material Safety Data Sheet (MSDS) for rubber infill, turf backing system, 

and glue (if applicable) 
 

2.1.6. The Contractor shall submit, no later than 5 days prior to the beginning of 
construction operations, a statement of the origin, composition, and manufacturer of 
all aggregate materials to be used in the work, including optional or alternate items. 

 
2.1.7. The Synthetic Turf Manufacturer’s name, type and composition of fiber. 
 
2.1.8. Sieve analysis of the infill rubber and sand with a certification that the drainage rates 

comply with the Synthetic Turf Manufacturer’s requirements. 
 
2.1.9. The Synthetic Turf products identified for the purpose of this bidding solicitation are 

General Sports Venue Astro Turf Gameday Grass Xpe-42 or FieldTurf Tarkett 
Prestige XT-60 Turf for stadium and practice fields.  Selection of these products 
represents the required minimum performance criteria as outlined herein.  The 
manufacturer’s performance criteria and product properties and declarations both 
physical and chemical are as represented by the manufacturers at the time of this 
solicitation.  Approved equals must be pre-bid approved. 

 
2.1.10. The Synthetic Turf material and resilient cryogenic rubber/sand infill shall be in 

accordance with the following: 
 

2.1.10.1. The fiber shall be a minimum of 8000 denier and 100 micron thickness 
100% polyethylene, low friction fiber, measuring not less than 2 inches 
high, as manufactured by Bonar Yarns & Fabrics, TTC/Polyloom, Ten 
Cate Thiolon or equal.  The low friction fiber shall be specifically 
designed to minimize abrasion.   

 
2.1.10.2. The tufted fiber weight shall not be less than 36 ounces per square yard 

for manufacturers using a sand/cryogenic rubber infill mix.  The fiber 
shall be tufted on a 3/8 inch to a ¾ inch tufting machine at a rate of 10 
stitches per every 3 inches. The overall product weight must not be less 
than 55 ounces per square yard. The low friction non-abrasive fiber shall 
be 100% polyethylene, treated with a UV inhibitor.  Systems that use 
polyethylene/polypropylene blended fibers and systems that include any 
type of nylon fibers are unacceptable. 

 
2.1.10.3. The primary backing shall consist of a backing with a minimum weight of 

7 ounces per square yard.  The secondary backing shall consist of an 
application of polyurethane or urethane (minimum of 18 ounces per 
square yard) heat activated to permanently lock fiber tufts in place.  
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Products using latex based secondary backings will not be acceptable.  
The Synthetic Turf system shall be perforated with a minimum of 1/8 inch 
diameter holes every four inches in both directions to provide for 
maximum drainage or independently tested approved equal performance 
system.  Water Permeability through the entire synthetic turf system shall 
drain equal to or greater than 14 inches per hour. 

 
A summary of the required properties for the installed Synthetic Turf 
properties are as follows: 

 
Testing Standards Specifications Properties 
 
ASTM D1577 Fiber Denier 8,000 (minimum) 
ASTM D3218 Fiber Thickness 100 microns (minimum) 
ASTM D5823 Pile Height 2 inches nominal (minimum) 
ASTM D5848 Pile Weight 36 oz. /sq. yd. (minimum) 
ASTM D1335 Tuft Bind without Infill 7 lbs./force (minimum) 
ASTM D5848 Primary Backing 7 oz./sq. yd. (minimum) 
ASTM D5848 Secondary Backing 18 oz./sq. yd. (minimum) 
ASTM D5848 Total Product Weight 55 oz./sq. yd. (minimum) 
 (without Infill) 
ASTM D5793 Machine Gauge 3/8 inch to 3/4 inch 
ASTM D5034 Grab Tear (width) 190 lbs./force (minimum) 
ASTM D5034 Grab Tear (length) 170 lbs./force (minimum) 
 
ASTM F1015 Relative Abrasiveness Range between 14 and 22 
 Index 
 
ASTM D1551 Water Permeability >=14 inches/hour (minimum) 
ASTM D2859 Flammability (Pill Burn) Pass 
ASTM F355/F1936 Impact Attenuation =<125 at installation (Gmax)
  =<170 over life of warranty 
ASTM F1951 *Accessibility of Surface Present Test Findings 
 
*Desirable. 

 
2.1.10.4. The carpet shall be delivered in 15’ wide rolls.  The rolls shall be of 

sufficient length to go from sideline to sideline of the soccer field.  Head 
seams between the sidelines of the football field will not be acceptable. 

 
2.1.11. All field lines, numbers and markings indicated on the drawings shall be 

permanently inlaid. 
 
2.1.12. The fiber shall be green in color to simulate natural grass as closely as possible, 

treated with UV inhibitor, and guaranteed for a minimum of eight years. 
 
 Infill Material:  The infill system shall be graded, cryogenically hammer-milled SBR 

rubber.  The rubber shall be free of all dust, toxic materials and metals.   The 
proposed cryogenic rubber and sand infill shall be clean material and shall be tested 
for compliance.  The sand shall be select and graded dust-free silica sand.  Depth of 
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material at completion of placement shall be at least 1 1/4 inches (± 0.125 inches) 
and as required to reach the required initial and subsequent Gmax ratings.  Samples 
of both the cryogenic rubber and sand shall be submitted to the Owner for approval 
prior to installation.  Cryogenic rubber shall be governed by the following 
specifications: 

 
 

Size Specifications for Cryogenically Ground 10-14 Rubber 
 
 

1.60mm < D50 < 1.75mm 
1.10 < D60/D10 < 1.40 
0.80 <     D2

30    < 1.20 
D10 D60 

 
Where Dx represents the grain size for which x% of the rubber is smaller.  i.e., if 
D50 = 0.7mm, this means that 50% of grains (by weight) are smaller than 0.7mm. 

 
The shape of the rubber particles shall be granular (edges shall not be stringy).   As 
an approximation, the following ranges of values for the sieve analysis are 
acceptable: 
 
MILLMTR MICRONS US MESH % PASSING % RETAINED 
2.38 2380 8 95-100% 0-5% 
2.00 2000 10 90-100% 0-10% 
1.68 1680 12 35-65% 40-60% 
1.41 1410 14 0-10% 40-60% 
1.19 1190 16 trace 0-10% 
0.841 841 20 trace 0% 

 
2.1.13. The exposed fiber height above the infill material shall be approximately between 

½ inch to ¾ inch.  The entire Synthetic Turf system shall be resistant to bacteria and 
fungal growths. 

 
2.1.14. Surplus Materials:  The Contractor shall provide the Owner, at each installation as a 

part of the Contract, the following surplus materials transported to storage location 
selected by the Owner: 

 
2.1.14.1. Synthetic Turf Fabric (green) – 500 square feet with at least one piece 

15 inches wide by 30 inches. 
 

2.1.14.2. Infill Material – as required to infill 500 square feet.  This material shall 
not be used by the Synthetic Turf Subcontractor to maintain depth and 
Gmax values during the warranty period.  The Contractor must provide 
material, matching the existing infill material, during the warranty period 
at no cost to the Owner. 

 
 
2.2. EQUIPMENT 
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2.2.1. Maintenance Equipment: The Contractor shall deliver to the Owner as a part of the 
contract, a non-powered new 7 ft. Drag Brush with standard hitch to connect to the 
Owner’s tractor vehicles.  The Contractor shall be responsible for verifying the type 
of hitch attachment, at the project site, with the Owner.  The 7 ft. Drag Brush shall 
be of a design as recommended by the Synthetic Turf system in order to satisfy and 
maintain the warranty requirements as described above.  The 7 ft. Drag Brush shall 
operate utilizing rotating synthetic bristle brushes that can be set at a variety of 
heights.  During a single pass the 7 ft. Drag Brush shall automatically and 
simultaneously collect all foreign surface debris, return any and all collected infill 
material to the field, level the infill materials, and groom the pile fibers to stand 
upright and uniform.  At no settings shall the 7 ft. Drag Brush damage the pile. 

 
 
PART 3 - EXECUTION 

 
3.1. GENERAL 

 
3.1.1. The installation of the Synthetic Turf System shall be performed in full compliance 

with approved Shop Drawings. 
 
3.1.2. All designs, markings, layouts, and materials shall conform to all applicable and 

current FIFA, NCAA or National State High School Federation rules and other 
standards that may apply to this type of Synthetic Turf installation. 

 
 
3.2. EXAMINATION 

 
3.2.1. The Contractor shall verify that all subbase, drainage, and leveling are completed 

prior to installation.  The subbase shall be drag-boxed prior to Synthetic Turf 
Manufacturer’s approval of the subbase. 

 
3.2.2. The finished grade of the aggregate base shall not vary more than 3/16 of an inch in 

ten feet.  A laser grader must be used to verifiably meet these requirements. 
 
3.2.3. Prior to the beginning of installation, the Installer of the Synthetic Turf shall inspect 

the subbase and accept in writing the subbase surface planarity and compaction.  
The Contractor shall have the field dimensions and locations for markings measured 
by a licensed Land Surveyor registered in the State in order to verify conformity to 
the specifications and applicable standards.  A record of the finished field as-built 
measurements shall be made and submitted to the Owner. 

 
3.2.4. The overall base design, vertical drainage system, and the gradations of the 

aggregate shall be approved in writing by the Synthetic Turf Manufacturer prior to 
Synthetic Turf installation. 

 
3.2.5. The surface must be perfectly clean as installation commences and shall be 

maintained in that condition throughout the process. 
 
 

3.3. SYNTHETIC TURF FABRIC INSTALLATION 
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3.3.1. Compaction of the perimeter around the playing field is essential to maintain the 

integrity of the perimeter and the soil surrounding the voided area. 
 
3.3.2. The Synthetic Turf carpet shall be installed in accordance with Manufacturer’s 

instructions. The Contractor shall adhere to the installation procedures outlined 
under this section.  Any variance from these requirements must be accepted in 
writing, by the Owner, verifying that the changes do not in any way affect the 
warranty.  Infill materials shall be approved by the Manufacturer and installed in 
accordance with the Manufacturer’s standard procedures. 

 
3.3.3. The carpet rolls shall be installed directly over the properly prepared aggregate 

base.  Extreme care shall be taken to avoid disturbing the aggregate base, both in 
regard to compaction and planarity.  The Contractor shall ensure that a 2 - 5 ton 
static roller is on-site and available to repair and properly compact any disturbed 
areas of the aggregate base. 

 
3.3.4. The full width rolls shall be laid out across the field.  The Synthetic Turf shall be of 

sufficient length to permit full cross-field installation from sideline to sideline.  No 
head or cross seams shall be allowed in the main playing area between the 
sidelines.  Utilizing standard state-of-the-art sewing procedures, each roll shall be 
attached to the next.  When all of the rolls of the playing surface have been installed, 
the sideline areas shall be installed at right angles to the playing field. 

 
3.3.5. The carpet shall be affixed to the continuous concrete curb using the Synthetic Turf 

Manufacturer’s recommended adhesive and or mechanical fastening and as shown 
on the drawings. 

 
3.3.6. All primary seams must be sewn.  Seams shall be flat, tight, and permanent with no 

separation or fraying. 
 
3.3.7. The sand and cryogenic rubber infill materials shall be installed in accordance with 

the Synthetic Turf Manufacturer’s recommendations.  The sand and cryogenic 
rubber infill materials shall be installed to a minimum depth of 1 1/4 inches on a 
minimum pile height of 2 inches of Synthetic Turf fibers. 

 
3.3.8. The sand/cryogenic rubber infill materials shall be installed to fill the voids between 

the fibers and allow the fibers to remain vertical and non-directional. 
 
 

3.4. FIELD MARKINGS 
 

3.4.1. Inlaid and tufted lines and markings shall be per the drawings. 
 
3.4.2. Painted lines shall not be acceptable. 
 
3.4.3. Designated soccer fields will have the following white lines inlaid according to FIFA 

and NCAA standards., and the National Federation of State High School 
Associations (NFHS) for soccer: 

 



SAND/RUBBER SYNTHETIC TURF ATHLETIC FIELD SURFACE 
AND RELATED WORK 
SYNTHETIC TURF SYSTEM SECTION 02600 
 

 02600 - 10 

3.6.3.1 Side lines 
3.6.3.2 End lines 
3.6.3.3 Center line 
3.6.3.4 Goal lines 
3.6.3.5 Penalty lines 

 
3.4.4. Designated soccer fields shall have the following markings inlaid in with a specific 

color: 
 

3.6.4.1 Center circle (to be determined by the Owner) 
3.6.4.2 Goal mouth (to be determined by the Owner) 
3.6.4.3 Corner kick areas (to be determined by the Owner) 
 
 

3.5. SUBMITTALS 
 
3.5.1. Prior to Final Acceptance, the Contractor shall submit to the Owner: 
 

3.5.1.1. Three copies of Maintenance Manuals, which shall include all necessary 
instructions for the proper care and preventive maintenance of the 
synthetic turf system, including painting and markings. 

 
3.5.1.2. Project Record Documents:  Recording actual locations of seams, drains 

or other pertinent information including 3 copies of the certified “as-built” 
drawings for all work performed on this project. 

 
3.5.1.3. Warranty:  Manufacturer Warranty ensuring that applicable documented 

forms have been completed in Owner’s name and registered with the 
Manufacturer.  The Manufacturer shall have a representative on-site to 
certify the installation and Warranty compliance. 

 
3.5.1.4. Necessary testing data to the Owner that the finished field meets the 

required shock attenuation (GMax), as per ASTM F355/F1936 at turf 
installation. 

 
 
3.6. WARRANTY 

 
3.6.1. The Synthetic Turf Manufacturer shall provide a Warranty to the Owner that covers 

defects in materials and workmanship of the Synthetic Turf for a minimum period of 
8 years from the date of Substantial Completion.  The Synthetic Turf Manufacturer 
must verify that their on-site Representative has inspected the installation and that 
the work conforms to the Synthetic Turf Manufacturer’s requirements. 

 
3.6.2. The Synthetic Turf Manufacturer shall provide a Warranty to the Owner that covers 

defects in materials and workmanship of the Synthetic Turf for a period of 8 years 
from the date of Substantial Completion.  The Synthetic Turf Manufacturer shall 
include coverage for damage caused from UV degradation or defects in 
workmanship and materials in the manufacturing or installation of the Synthetic Turf. 
 All Synthetic Turf warranties shall include repair or replacement of the affected 
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areas and include all necessary materials, labor, transportation costs, etc. to 
complete the required repairs. 

 
3.6.3. The synthetic turf system shall drain vertically a minimum of 14 inches per hour 

without prolonged accumulation of surface water.  If the synthetic turf system does 
not drain in accordance with this Specification, then punching the carpet backing or 
any method creating additional holes in the backing other than the designed 
drainage holes will not be permitted.  The removal and replacement of the infill will 
be permitted given there is no damage to the fibers in the process. 

 
3.6.4 The Synthetic Turf Manufacturer's Warranty must be supported by a pre-paid 

insured warranty policy.  A copy of the policy must be provided with the Bid 
Submittal and include the following information and features: 

 
3.6.4.1 Name of the carrier 

3.6.4.2 Method for payment of the policy (must be pre-paid and non-cancelable) 

3.6.4.3 Insured warranty shall be provided by a third-party insurer with an A.M. 
Best financial strength rating of A or better.   

3.6.4.4 The policy shall not be a re-insurance or off-shore policy or a letter of 
credit. 

3.6.4.5 Insured warranty coverage shall be for the full 100% replacement value 
of the total square footage installed. 

3.6.4.6 Insured warranty coverage shall apply to the full 8-year period from 
substantial completion date of project with no uninsured periods or 
periods of self-insurance. 

3.6.4.7 The insured warranty policy must have a zero deductible. 

3.6.4.8 Insured warranty coverage shall specifically provide for reimbursement 
to the warranty holder (i.e., the Participating Public Agency) in the event 
of a bankruptcy of the synthetic turf provider. 

3.6.4.9 Insured warranty coverage shall apply to playing surface inclusive of 
infill, seaming, labor and colored inlays for event markings. 

3.6.4.10 Insured warranty coverage shall not have exclusions for epidemic or 
 catastrophic failure. 

3.6.4.11 Insured warranty coverage shall not limit the hours of use. 

3.6.4.12 Insured warranty coverage shall not exclude heavily trafficked areas or 
related uses such as team or band practices. 

3.6.4.13 Insured warranty coverage shall not exclude any colored turf fibers. 
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3.6.4.14 Insured warranty coverage shall offer a minimum claim limit of 
$5,000,000 in the aggregate per annum. 

3.6.4.15 Insured warranty coverage shall offer a minimum claim limit of $300,000 
per field. 

3.6.4.16 Additional insured warranty policy features of importance 
 

 
3.6.5. The Contractor shall provide an initial Gmax testing of the Synthetic Turf field at the 

substantial completion inspection meeting and one additional test at the one year 
warranty anniversary. 

 
 

END OF SECTION 
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