Corre;pondence regarding bid for deck rehabilitation, Box 3, Folder 3407, Engineering Department
Miscellaneous Improvements Records (Record Series 2615-02), Seattle Municipal Archives

Seattle S

g atattl . .AT”E_ .

< Engineering Departme -EENG, peoy
5 ! .:grl.lrl_{_umg Department 142 5gp _q I,

Al g I7

Eugene V Avery, Director of Engineering
Chatles Royer, Mayor AN

6 September 1983

Honorable Board of Public Works
Seattle, Washington

' Re: N.E. 45th Street Viaduct Deck Rehabilitation

Board Members:

. Attached hereto is the tabulation of the three lowest bids received on
;24 August 1983 for the above referenced improvement.

" We recommend that award of contract be made to Structures, Inc., the
apparent lowest and best bidder on their bid of the total Basic Proposal . %
of $262,496.32. The lowest bid is 2% less than the Engineer's Estimate. 2%

1f Structures, Inc. is found to be nonresponsive to the bid requirements
by the Board then we will, at the Board's request, make further recommend- .-
atiom. B . e s

The signed proposals of all bidders other than the lowest and best bidder
will be returned upon Award of Contract notification. ...

Very truly yours, TR

EUGENE V. AVERY, P.E.
Director of Engineering.
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* Honorable Board of Public Works
. Seattle, Washington

" Re: N.E. 45th Street Viaduct Deck Rehabilitatiom

Board Members:

Attached hereto is the tabulation of the three lowest bids received on
ZﬂQAuguSENLSBB for the above referenced improvement.

We recommend that award of contract be made to Structures, Inc., the
apparent lowest and best bidder om their bid of the total Basic Proposal
of $262,496,32. The lowest bid is 2% less than the Engineer's Estimate.

Tf Structures, Inc. is found to be nonresponsive to the bid requirements
by the Board then we will, at the Board's request, make fprtheplyecommgnd—
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The signed proposals of all bidders other than the lowest and best bidder
will be returned upon Award of Contract notification.. .. ..

Very truly yours, X

EUGENE V. AVERY, P.E.
Director of Engineering
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MEMORANDUM

To __ E. V. Avery

By . R. £, Nieforth /g?fgaﬁzj) Date December 16, 19 .93.
N.E. 45TH STREET VIADUCT, CENTER SECTION CIP #32416

- Subject

The subject project has experienced delays during the construction phase.
= Adverse weather and the initial unavailability of specialized equipment
required for construction have forced postponement of completion of this
project until the second quarter of 1984,

" The construction involves installation of a new concrete roadway deck
< overlay and is now approximately 70% completed. A temporary asphalt
.3over1ay has been instaliled until construction resumes next spring.

'3T_The additional asphalt overlay and delay to construction completion will
-~ have a small financial impact on the project. However, this expense will
7 be well within the appropriated funds.

i Because of the substantial delay in completion, we prepared a letter
(attached) for your transmittal to the Council,

RPLsts
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NDecemher 21, 1083

Georoe Renson
Seattle City Council
01-11-01

VIA: oMB

Dear Gouncilmember Benson:

The attached memo documents delays to the M.E. 45th Street Viaduct Project
CIP #3241R, Because of prohlems in construction, completion of this
profect will be deTaved until next spring. T Ly

This delay was experienced shortly after the last OMB CIP Quarterly =
Monitoring Renort was prepared. BRecause of the size of the delay, two
anarters, I felt it dmportant to tell vou now. 215
= Please ot me knmw 1f you need additional information.
Yery truly vours, o

- EURENE ¥, AVERY, P,F,
.= Mrector of Engineering

FVARPLits

Attachment.
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April 23, 1984

N\
N.E. 45th STREET VIADUCT .
. Items to be resolved prior to project start-up
1) Timeframe for: (In writing) ‘}4;

Bridge Closure -
Calibration of Equipment

Asphalt Removal

Latex Concrete Placement

"Permission to work weekends" forms

C-Curb remo-2" and replacement. (Charge Order)

Sidewalk delamination repair. (Charge Order)

Epoxy Injection. (Charge Order) ' =
WMBE requirements

Timeframe for City Asphalt repair work

Axteca involvement for detour signing

Needs for revised sketch of detour plans, especially showing set &5
up for U-Village entrance. . :

Sawn joint work - need material source form, timeframe and method ey
of cleaning and filling with rubberized asphalt. Which firm St
will do this work? S Rpr s

Parking arrangements

Discuss need for manufacturers representative

Discuss Stan's latex placement operation truck diapers to keep
deck clean, truck tickats, etc.

Timeframe for expansion joint work.
Security Guard? Straightedge overnightv storage.

Method to be used for removal of asphalt.
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