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GENERAL NOTES

UNLESS OTHERWISE NOTED ON THE DRAWINGS:

1.

2.

10.

1.

12.

13.

14.

FOR REQUIREMENTS REGARDING THE PROTECTION AND RESTORATION OF PUBLIC AND PRIVATE PROPERTY, SEE SECTIONS
1-07.16 AND 1-07.17.

UNDER NO CIRCUMSTANCES SHALL WORK BE PERFORMED WHICH WOULD REMOVE, ADJUST, DESTROY OR OTHERWISE MAKE A
SURVEY MONUMENT NO LONGER VISIBLE OR READILY ACCESSIBLE WITHOUT A PERMIT FROM THE WASHINGTON STATE
DEPARTMENT OF NATURAL RESOURCES. SEE SECTION 1-07.16(1).

TREES, SHRUBS, AND OTHER PLANT MATERIAL NOT DESIGNATED FOR REMOVAL SHALL BE PROTECTED FROM DAMAGE. SEE
SECTIONS 1-07.16(2) AND 8-01.3(2)B.

RESTORATION OF CONTRACTOR DAMAGE TO EXISTING UTILITIES SHALL BE AT THE CONTRACTORS EXPENSE. SEE SECTIONS
1-07.13 AND 1-07.16.

THE CONTRACTOR SHALL NOTIFY THE UTILITIES FOR UNDERGROUND UTILITY LOCATIONS BEFORE COMMENCEMENT OF ANY
EXCAVATION. ADVANCE NOTIFICATION IS REQUIRED. SEE SECTION 1-07.28.

LOCATIONS OF UTILITY SERVICE CONNECTION MAY NOT BE KNOWN. THE CONTRACTOR SHALL EXPECT SERVICE CONNECTIONS TO
ALL PROPERTIES AND STRUCTURES. SEE SECTION 1-07.17.

FOR NOTIFICATION AND COORDINATION REQUIREMENTS, INCLUDING COMMUNICATION WITH METRO TRANSIT, SEE SECTION 1-07.28.

TREE CANOPIES SHOWN ON THE DRAWING ARE APPROXIMATE. TREE DRIPLINE LOCATIONS SHALL BE DETERMINED BY STANDARD
PLAN 133.

CONTRACTOR SHALL EXERCISE CARE WHEN WORKING NEAR SPU UTILITIES. IF DAMAGED, CONTRACTOR SHALL NOT REPAIR SPU
FACILITIES, BUT SHALL CALL SPU EMERGENCY DISPATCH AT (206)386—1800.

ALL EXCAVATIONS ADJACENT TO SEATTLE CITY LIGHT POLES OR OTHER FACILITIES (VAULTS, HANDHOLES, ETC.) SHALL COMPLY
WITH WAC 296-—155, PART N, EXCAVATION, TRENCHING AND SHORING. POLE PROTECTION/SUPPORTING SYSTEMS USED WHILE

EXCAVATING SHALL COMPLY WITH WAC 296—-155—-655, GENERAL PROTECTION REQUIREMENTS, ITEM (9) AND SHALL NOT AFFECT
THE STRUCTURAL INTEGRITY OF POLES WHILE THE SYSTEMS ARE IN PLACE OR AFTER THE SYSTEMS HAVE BEEN REMOVED.

HIGH—VOLTAGE WORKING CLEARANCE: STATE LAW REQUIRES ALL CONSTRUCTION WORKERS, THEIR TOOLS, MACHINERY,
TEMPORARY STRUCTURES, EQUIPMENT AND MATERIALS TO MAINTAIN A MINIMUM 10CFEET CLEARANCE FROM MANY TYPES OF
POWER LINES (WAC 29611241960). SEATTLE CITY LIGHT TRANSMISSION LINES REQUIRE EVEN GREATER CLEARANCE. SEATTLE
CITY LIGHT REQUIRES 14’ PERMANENT CLEARANCE FROM PRIMARY HIGH VOLTAGE POWER LINES TO BUILDINGS TO ALLOW FOR
WORKING CLEARANCE ON THE SIDE OF THE BUILDING. IF THIS PROJECT REQUIRES WORK IN PROXIMITY TO ANY ENERGIZED
LINES, NOTIFY SCL IN ADVANCE FOR DECENERGIZING AND GROUNDING THE LINES, OR RELOCATING THE LINES TEMPORARILY.

ANY CONSTRUCTION OR INSTALLATION ACTIVITIES AFFECTING TRANSIT OPERATIONS OR FACILITIES MUST BE COORDINATED
THROUGH METRO TRANSIT CONSTRUCTION INFORMATION CENTER. FOR NOTIFICATION INFORMATION AND GUIDELINES, PLEASE

VISIT: HTTP://WWW.KINGCOUNTY.GOV/TRANSPORTATION/KCDOT/METROTRANSIT/CONSTRUCTION.ASPX OR CONTACT CONSTRUCTION
COORDINATORS AT 206—477—1140. PLEASE PROVIDE FIVE BUSINESS DAYS NOTIFICATION FOR BUS REROUTES AND THREE
BUSINESS DAYS NOTIFICATION FOR BUS STOP IMPACTS.

ANY PARKING OR LOADING RELATED SIGNS DAMAGED OR INCIDENTALLY REMOVED DUE TO CONSTRUCTION ACTIVITIES OR
STAGING SHOULD BE REPLACED AT THE CONTRACTOR’S EXPENSE. COORDINATE ANY NEEDED RELOCATION, REPLACEMENT, OR

REINSTALLATION OF THESE PARKING, LOADING, OR TIME LIMITED SIGNS WITH SDOT CURBSPACE MANAGEMENT'S KELLY HALL AT
KELLY.HALL@SEATTLE.GOV OR 206-684—-5370.

ALL WORK MUST CONFORM TO THE 2017 EDITION OF THE CITY OF SEATTLE STANDARD SPECIFICATIONS FOR ROAD, BRIDGE
AND MUNICIPAL CONSTRUCTION, THE 2017 EDITION OF THE CITY OF SEATTLE STANDARD PLANS FOR MUNICIPAL CONSTRUCTION,
AND THE SEATTLE DEPARTMENT OF TRANSPORTATION DIRECTOR’S RULE 01-2017 FOR STREET AND SIDEWALK PAVEMENT
OPENING AND RESTORATION. A COPY OF THESE DOCUMENTS MUST BE ONSITE DURING CONSTRUCTION.

CHANNELIZATION AND SIGNING NOTES

UNLESS OTHERWISE NOTED ON THE DRAWINGS:

1.

10.
11.
12.

FOR REQUIREMENTS ON LAYOUT AND VERIFICATION OF CHANNELIZATION FEATURES, SEE SECTION 8-22.3(1). ADVANCE
NOTIFICATION IS REQUIRED.

SEE COS STD PLANS 700—-725 FOR PAVEMENT MARKING DETAILS.
ALL EXISTING PAVEMENT MARKINGS NO LONGER APPLICABLE SHALL BE REMOVED UNLESS OTHERWISE NOTED.

ALL STATION AND OFFSETS ARE TO THE BOTTOM OF THE LEGEND AND/OR SYMBOL UNLESS OTHERWISE NOTED.

TO ORDER SDOT PROVIDED SIGNS, OR TO COORDINATE SDOT INSTALLATION OF SIGNS, SEE SECTION 8-21.3(1).
ADVANCE NOTIFICATION IS REQUIRED.

REFER TO SDOT SIGN CATALOG FOR SIGN CODE REFERENCE AND DETAILS.

SIGN LOCATIONS SHALL BE FIELD VERIFIED PRIOR TO INSTALLATION AND/OR RELOCATION.

ALL MOUNTING HARDWARE SHALL BE REMOVED DURING SIGN REMOVAL.

HORIZONTAL CLEARANCE IS MEASURED FROM FACE OF CURB TO NEAR EDGE OF SIGN UNLESS OTHERWISE NOTED.
ALL SIGN POSTS SHALL BE QWIK PUNCH TELESPAR STANDARD SIGN POSTS PER COS STD PLAN 625.

ALL QWIK PUNCH TELESPAR STANDARD SIGN POSTS SHALL BE INSTALLED PER COS STD PLAN 621B.

FOR ALL METRO BUS STOP SIGNS AND CURBS IN METRO BUS ZONES, SEE SECTION 1-07.28.

CONFORMED SET

ROADWAY NOTES

UNLESS OTHERWISE NOTED ON THE DRAWINGS:

1.

PAVEMENT, SIDEWALK, AND CURB REMOVALS SHALL EXTEND TO EXISTING JOINTS, TO
LIMITS IDENTIFIED ON THE DRAWINGS, OR TO THE LIMITS DETERMINED BY THE ENGINEER.
SEE SECTION 2-02.3.

ALL JOINTS AT THE MATCH LINES OF NEW CONSTRUCTION AND EXISTING SURFACES
SHALL BE BUTT JOINTS. SEE SECTION 5-04.3(10)B.

PRIOR TO SAWCUT AND REMOVAL FOR BASE REPAIR, THE CONTRACTOR SHALL HAVE THE
LIMITS VERIFIED BY THE ENGINEER.

THE ENGINEER WILL DIRECT THE LOCATIONS OF PRELEVELING. SEE SECTION 5-04.3(4)B2.

WHERE A DETECTABLE WARNING PLATE IS TO BE INSTALLED ON A RADIUS, THE
DETECTABLE WARNING PLATE SHALL BE LIQUID—APPLIED. SEE SECTION 8-14.3(7)C.

ALL NEWLY CONSTRUCTED PEDESTRIAN ACCESS ROUTES INCLUDING SIDEWALK AND CURB
RAMPS MUST MEET CURRENT ADA GUIDELINES (PROWAG 2011) TO THE MAXIMUM EXTENT
FEASIBLE.

WHERE THE DRAWINGS DENOTE “*MEF” FOR CURB RAMP ELEMENTS, THIS DESIGNATION IS
FOR REFERENCE ONLY AND MUST BE FIELD VERIFIED BY THE ENGINEER. THE
CONTRACTOR MUST NOTIFY THE ENGINEER PER SECTION 8-14.3(7) AND ALLOW THE
ENGINEER THE OPPORTUNITY TO INSPECT THE CURB RAMP LAYOUT AND DIRECT
ADJUSTMENTS AS NEEDED. EVERY EFFORT WILL BE MADE TO ACHIEVE AN ADA COMPLIANT
RAMP.

CONTRACTOR MUST NOTIFY THE ENGINEER IF A CURB RAMP CANNOT BE CONSTRUCTED
PER THE DRAWINGS, RESULTING IN NON—COMPLIANT SLOPES AND/OR DIMENSIONS. THE
ENGINEER MUST APPROVE THE NEW CURB RAMP LAYOUT PRIOR TO INSTALLING THE
CURB RAMP.

PEDESTRIAN ACCESS THROUGH THE PROJECT MUST BE MAINTAINED IN COMPLIANCE WITH
SDOT 2018 TRAFFIC CONTROL MANUAL FOR IN—STREET WORK.

SIGNAL AND LIGHTING NOTES

UNLESS OTHERWISE NOTED ON THE DRAWINGS:

1.

THE CONTRACTOR SHALL IMMEDIATELY REPORT ANY DAMAGE TO THE TRAFFIC SIGNAL
SYSTEM INCLUDING CONDUIT AND DETECTOR LOOPS. SEE SECTION 1-07.28, NOTE 186.
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UNLESS OTHERWISE NOTED ON THE DRAWINGS:

1.

CATCH BASIN CONNECTIONS AND INLET CONNECTIONS MUST BE A MINIMUM OF 8"

DIAMETER. PIPE MUST BE CEMENT MORTAR LINED DUCTILE IRON CLASS 50 (MIN)
PER SPECIFICATION 9-05.3. FITTINGS MUST BE CEMENT MORTAR LINED DUCTILE
IRON. JOINTS MUST BE RUBBER GASKET, PUSH—ON OR MECHANICAL.

PIPE BEDDING MUST BE CLASS B MINERAL AGGREGATE TYPE 9.

CATCH BASIN CONNECTIONS MUST BE PLACED AT A MINIMUM SLOPE OF 2% AND A
MAXIMUM SLOPE OF 100% PER STANDARD PLAN NO. 261 AND SPECIFICATION

7-08.3(4).

INLET CONNECTIONS MUST BE PLACED AT A MINIMUM SLOPE OF 5% AND A MAXIMUM
SLOPE OF 50% PER SPECIFICATION 7-08.3(5).

CATCH BASINS AND INLETS MUST BE LOCATED PER STANDARD PLAN NO. 260A AND
260B.

TELEVISION INSPECTION OF CATCH BASIN CONNECTIONS MUST BE PER SPECIFICATION
7—-17.3(3)G.

CONTRACTORS ARE NOT ALLOWED TO CORE INTO MAINS OR STRUCTURES WITHOUT
PRIOR APPROVAL FROM SPU. TO SCHEDULE CORE TAPS, CONTACT SPU AT
206—-615—-0511 A MINIMUM OF 2 BUSINESS DAYS IN ADVANCE. SPU SHALL BE ON
SITE PRIOR TO THE START OF CONTRACTOR PERFORMED CORE TAP. CONTRACTORS
PERFORMING CORE TAPS MUST PROVIDE THE COUPON OF REMOVED MATERIAL TO SPU.

MAINLINE CONVEYANCE AND DETENTION NOTES

UNLESS OTHERWISE NOTED ON THE DRAWINGS:

MAINLINE PIPE, CULVERT PIPE AND DETENTION PIPE MUST BE AS APPROVED BY
SEATTLE PUBLIC UTILITIES (SPU) AND AS SHOWN ON THE PROFILE.

505 FIFTH AVENUE S, SUITE 300
SEATTLE, WA 98104

CITY PURCHASING & CONTRACTING SERVICES DIRECTOR

206.436.0515 | 800.615.9900

A. VCP MUST BE PER SPECIFICATION 9—05.5.

2. TRAFFIC SIGNAL SYSTEM INTERCONNECT CABLE AND SIGNAL WIRE SERVICE, VIDEO, OR

MASTER CABLE SHALL NOT BE SPLICED. SEE SECTION 8-31.3(8)A AND 8-31.3(9)B. B. DIP MUST BE PER SPECIFICATION 9-05.3. FITTINGS MUST BE CEMENT MORTAR
LINED DUCTILE IRON. JOINTS MUST BE RUBBER GASKET, PUSH—ON OR MECHANICAL.

3. ANY CONFLICTS WITH THE SIGNAL SYSTEM AND CONSTRUCTION SEQUENCE SHALL BE
COORDINATED THROUGH THE ENGINEER WITH SEATTLE DEPARTMENT OF TRANSPORTATION C. RCP MUST BE PER SPECIFICATION 9—05.2. PROPYLENE PIPE PER SPECIFICATION
(SDOT) SIGNAL OPERATIONS OFFICE. A MINIMUM OF 5 WORKING DAYS NOTICE IS 9-05.17.

REQUIRED FOR ANY WORK REQUESTED OF TRAFFIC SIGNAL ELECTRICAL CREWS.

4. THE CONTRACTOR SHALL PROVIDE PRELIMINARY LAYOUT FOR TRAFFIC DETECTOR Loops. ~ D- POLYPROPYLENE PIPE DETENTION, FOR PIPE DIAMETERS 50" AND GREATER MUST BE
THE LAYOUT SHALL BE VERIFIED BY THE ENGINEER PRIOR TO SAWCUTTING. ADVANCE TRIPLE WALL (SMOOTH INTERIOR), CORRUGATED STRUCTURAL CORE, AND SMOOTH
NOTIFICATION IS REQUIRED. SEE SECTION 8—31.3(5)A. EXTERIOR) POLYPROPYLENE PIPE. ALL JOINTS MUST BE BELL AND SPIGOT AND

CONFORM TO ASTM D3212.

5. ALL LOOP DETECTOR AND LEAD—IN CABLES NOT SHOWN FOR REPLACEMENT SHALL BE
PROTECTED DURING SIDEWALK AND PAVEMENT REMOVAL (INCLUDING PLANING.) SEE 2. BEDDING MUST BE CLASS B FOR ALL PIPE, EXCEPT DUCTILE IRON PIPE THAT IS
SECTION 2-02.3(1). LESS THAN 30—INCH ID, WHICH MAY BE CLASS D. SEE STANDARD PLAN NO. 285

AND SPECIFICATION 7—17.3(1). CONTROLLED DENSITY FILL (CDF) MUST NOT BE IN

6. ALL CONDUIT ROUTES SHOWN IN THE PLANS SHALL BE FIELD VERIFIED, CONDUIT ,

ROUTES ARE SHOWN SCHEMATICALLY. CONDUIT INSTALLATION SHALL MEET THE CONTACT WITH THE PIPE.  BEDDING MATERIAL MUST BE:
REQUIREMENTS OF SECTION 8-33.3(2). A. MINERAL AGGREGATE TYPE 22 FOR VCP AND POLYPROPYLENE PIPE.

7. NEW POLE LOCATIONS SHALL BE APPROVED BY THE ENGINEER BEFORE EXCAVATION
WORK BEGINS. B. MINERAL AGGREGATE TYPE 9 FOR RCP.

8. NOT ALL UNDERGROUND UTILITIES ARE SHOWN IN THE PLANS. THE CONTRACTOR SHALL C. SELECT NATIVE OR MINERAL AGGREGATE TYPE 9 OR MINERAL AGGREGATE TYPE 22
INVESTIGATE UTILITIES PRIOR TO ANY FOUNDATION EXCAVATION AND CONDUIT TRENCHING “OR DIP.

TO AVOID DAMAGE TO ANY UNDERGROUND UTILITIES. HAND DIGGING MAY BE REQUIRED IN
AREAS WHERE EXISTING UNDERGROUND UTILITIES CONFLICT WITH POLE FOUNDATION )
INSTALLATION. ALL EXISTING UTILITIES SHALL BE LOCATED AND MARKED IN THE FIELD 3. TEES ON NEW PIPE LESS THAN 24” IN DIAMETER MUST BE PREFABRICATED. ALL
BEFORE PERFORMING ANY UNDERGROUND WORK. CARE SHALL BE EXERCISED WHEN NEW CONNECTIONS TO EXISTING MAINLINES OR STRUCTURES, OR CONNECTIONS TO
EXCAVATING, TRENCHING, OR BORING NEAR ANY EXISTING UTILITIES. UTILITY COMPANIES NEW MAINLINES WITHOUT PREFABRICATED TEES, MUST BE PER SPU CORE TAP
SHALL BE CONTACTED THROUGH THE ENGINEER IF PROPOSED CONSTRUCTION CONFLICTS PROCEDURES.
WITH ANY EXISTING UTILITIES. ALL EXISTING UTILITY INFRASTRUCTURE SHALL BE
PROTECTED AT ALL TIMES THROUGHOUT CONSTRUCTION. 4. DETENTION PIPE AND FLOW CONTROL STRUCTURES MUST BE PER STANDARD PLAN
9. ANY EXCAVATION IN PROXIMITY TO AN EXISTING POLE MUST BE DONE WITHOUT NO. 270, 270A AND 272B.
UNDERMINING ITS STABILITY. CONTRACTOR IS RESPONSIBLE FOR TEMPORARY SUPPORT
WHICH MAY BE REQUIRED TO STABILIZE THE POLE. 5. ALL PIPELINES AND APPURTENANCES MUST BE CLEANED AND TESTED AFTER
BACKFILLING PER SPECIFICATION 7—17.3(3). DEFLECTION TESTING OF FLEXIBLE PIPE
WATER POLLUTION PREVENTION AND MUST BE NO LESS THAN 30 DAYS AFTER BACKFILL AND PRIOR TO PAVING PER
SPECIFICATION 7—17.3(3)F. TELEVISION INSPECTION OF MAINLINE MUST BE PER

EROS|ON CONTROL NOTES SPECIFICATION 7-17.3(3)G.

UNLESS OTHERWISE NOTED ON THE DRAWINGS: 6. WHERE A NEW PIPE CLEARS AN EXISTING OR NEW UTILITY BY 6” OR LESS,

© THE CONTRACTOR SHALL PREPARE A STORMWATER POLLUTION POLYETHYLENE PLASTIC FOAM MUST BE PLACED AS A CUSHION BETWEEN THE
PREVENTION PLAN (SWPPP), WHICH INCLUDES THE TEMPORARY EROSION UTILITIES PER SPECIFICATION 1-07.17(2).

AND SEDIMENT CONTROL (TESC) AND THE SPILL PREVENTION, CONTROL

AND COUNTERMEASURE (SPCC). SEE SECTION 1-07.15. 7. PIPE 12" DIAMETER AND LARGER TO BE ABANDONED MUST BE FILLED WITH A

PUMPABLE, FLOWABLE CEMENT SLURRY. SEE SPECIFICATION 2-02.3(5). NOTES
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GENERAL NOTE:
1. SEE SHEET ALO6 FOR SURVEY 15TH AVE NE CONSTRUCTION ALIGNMENT
CONTROL TABLE.
START END BEGIN BEGIN END END
SEGMENT [ s7aTION | STATION | NORTHING | EASTING | NORTHING | EASTING BEARING DELTA RADIUS | TANGENT | LENGTH
L1 1004+00.00 | 102400.00 | 254484.97 [1276201.26| 254284.97 |1276200.22| S00°17°45.90"W — - - 200.00’
L2 1024+00.00 | 105+4+06.41 | 254284.97 [1276200.22| 253978.57 |1276198.70| S00°17°01.07"W — - - 306.41°
L3 105+06.41 | 1114+66.00 | 253978.57 |1276198.70| 253318.99 |1276195.32| S00°17°36.99”W - - - 659.59’
L4 111+66.00 | 1114+68.59 | 253318.99 [1276195.32| 253316.39 |1276195.36| S00°43°45.91”E - - - 2.59’
L5 1114+68.59 | 114+98.53 | 253316.39 |[1276195.36| 252986.46 [1276193.62| S00°18’09.05"W — - - 329.93'
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SCALE IN FEET
APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE I\ Seattle NE
LIZ ALZEER REVIEWED: \ =lco TRCO191
9 P E RTE ET DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES EEEE:_:E; ;m 01/24/2020 |peg CONST. GII‘\ Department Of 20 1 9 ARTER IAL AS PHALT
01/24/2020 | spor PROJ. MGR. . VPl # 790-865
SEATTLE, WASHINGTON . . . . 20 . . Transportation AND CONCRE I E
505 FIFTH AVENUE S, SUITE 300 DRAWN  MEB 01/24/2020 |RECEVED ORDINANCE NO. PW NO. 2019036 ALO1
SEATTLE, WA 98104 CHECKED RMC 01/24/2020 | REVISED AS BUILT FUND: 1 5TH AVE NE
206.436.0515 | 800.615.9900 BY: . . . ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND SCALE: 1"=50" SHEET 3 OF 1 33
CITY PURCHASING & CONTRACTING SERVICES DIRECTOR SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0—02.3 OF THE PROJECT MANUAL. :
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VAULT SERIAL NO.

GENERAL NOTE:

1. SEE SHEET ALO6 FOR SURVEY
CONTROL TABLE.
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D PERTEET

505 FIFTH AVENUE S, SUITE 300
SEATTLE, WA 98104
206.436.0515 | 800.615.9900

10 | WA [HIPUL=9917(032) 4
15TH AVE NE CONSTRUCTION ALIGNMENT
SEGMENT | oaTion | STATION | NORTUING | EASTING | NORTHING | EaSTiNG BEARING DELTA RADIUS | TANGENT | LENGTH
L6 114+498.53 | 118+08.81 | 252986.46 [1276193.62| 252676.19 |1276192.05| S00°17°22.72"W — - - 310.28’
C1 1184+08.81 | 1184+48.81 | 252676.19 |1276192.05| 252636.23 (1276193.47 - 4 40’ 00”7 491.08’ 20.071’ 40.00’
C2 1184+48.81 |1 1194+45.52 | 252636.23 (1276193.47 | 252541.81 |1276213.15 - 14° 49" 127 373.91° 48.63’ 96.71°
C3 119445.52 | 1194+85.52 | 252541.81 |1276213.15| 252504.61 |1276227.81 - 4 40’ 007 491.08’ 20.01° 40.00°
L7 119+485.52 | 120+31.13 | 252504.61 | 1276227.81| 252462.90 |1276246.26| S23°51°06.02"E - - - 45.61°
C4 1204+31.13 | 1204+71.13 | 252462.90 (1276246.26 | 252425.70 |1276260.92 - 4 40’ 007 491.08’ 20.01° 40.00’
C5 1204+71.13 1 121467.84 | 252425.70 |1276260.92| 252331.28 |1276280.61 - 14° 49’ 127 373.91° 48.63’ 96.71°
C6 1214+67.84 | 122407.84 | 252331.28 [ 1276280.61| 252291.32 |1276282.02 - 4 40’ 00”7 491.08’ 20.071’ 40.00’
L8 122+407.84 | 125+15.58 | 252291.32 |1276282.02| 251983.58 |1276280.40| S00°18’05.98"W — - - 307.74
L9 125+15.58 | 125+62.49 | 251983.58 |[1276280.40| 251936.67 [1276280.16| S00°18’05.98"W - - - 46.91°
C7 1254+62.49 | 126402.16 | 251936.67 |1276280.16| 251897.08 |(1276277.87 - 6" 00’ 00” 378.88’ 19.86’ 39.68’
C8 1264+02.16 | 1264+79.08 | 251897.08 (1276277.87 | 251822.52 |1276259.87 - 14° 32’ 48" 302.94’ 38.66° 76.91°
C9 126479.08 | 127+18.75 | 251822.52 (1276259.87 | 251786.25 |1276243.83 - 6° 00" 00” 378.88’ 19.86’ 39.68’
L10 127+18.75 | 127+65.60 | 251786.25 [1276243.83| 251744.45 |1276222.67 | S26°50°53.98"W - - - 46.85’
C10 1274+65.60 | 1284+05.28 | 251744.45 |1276222.67| 251708.17 |1276206.64 - 6" 00" 00” 378.88’ 19.86’ 39.68’
e
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SCALE IN FEET
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i o gt & e s (5980 W0 ovzyano S e C]\'IS g:ta);tr!c%ent.of 2019 ARTERIAL ASPHALT Ll meoer
SEATTLE, WASHINGTON . . ... ... 20 . o [ el NIransper’cP?‘tthn AND CONCRETE ALOD
REVISED AS BUILT .
CITY PURCHASING & CONTRACTING SERVICES DIRECTOR | SPEGFICATIONS AND OTHER DOCUMENTS GALLED FOR I SECTON 0-02.3 OF THE PROJECT MANUAL SOALE: 150 1 5TH AVE N E sweer 4 or 135
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VAULT SERIAL NO.

GENERAL NOTE:

1. SEE SHEET ALO6 FOR SURVEY
CONTROL TABLE.

REGION NO.

STATE

FEDERAL AID PROJECT NO.

SHEET NO.

CONFORMED SET

D PERTEET

505 FIFTH AVENUE S, SUITE 300
SEATTLE, WA 98104
206.436.0515 | 800.615.9900

10 WA HIPUL—9917(032) 5
15TH AVE NE CONSTRUCTION ALIGNMENT
START END BEGIN BEGIN END END
SEGMENT | s7ATION STATION | NORTHING | EASTING | NORTHING | EASTING BEARING DELTA RADIUS | TANGENT | LENGTH
C11 128+05.28 | 128+82.19 | 251708.17 |1276206.64| 251633.61 |[1276188.64 - 14° 32’ 48" 302.94° 38.66’ 76.91°
C12 128+82.19 | 129+21.87 | 251633.61 |1276188.64| 251594.02 (1276186.35 - 6° 00’ 00" 378.88’° 19.86’ 39.68’
L11 129+21.87 | 1314+86.38 | 251594.02 [1276186.35| 251329.52 |1276185.06| S00°16’48.75”"W - - - 264.51°
L12 131+86.38 | 1314+91.85 | 251329.52 [1276185.06| 251324.04 |1276185.00| S00°33'18.12"W - - - 5.47’
L13 131491.85 | 134+51.53 | 251324.04 |1276185.00| 251064.36 |1276183.63| S00°18’12.16"W - - - 259.68’
L14 134+51.53 | 136+87.80 | 251064.36 [1276183.63| 250828.10 |1276182.34| S00°18’49.68”W - - - 236.27’
L15 136+87.80 | 138+52.04 | 250828.10 [1276182.34| 250663.86 |1276181.44| S00°18°46.53”"W - - - 164.24’
L16 1384+52.04 | 1424+47.28 | 250663.86 [1276181.44| 250268.63 |1276179.37| S00°18°00.80"W - - - 395.24°
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SCALE IN FEET
APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE N Seattle o
LIZ ALZEER REVIEWED: \ =]co TRCO191
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES EEEE}:‘EE :;}:;g 01/24/2020 DES. CONST. GII‘\ Department Of 20 1 9 ARTER IAL AS PHALT
01/24/2020 | spor PROJ. MGR. ———-— . VPl # 790-865
SEATTLE, WASHINGTON . . . .. . ... .. .20 . . —— Transportation AND CONCRE I E
EE’;\(’:"EED “R"sz glgiﬁg;g ORDINANCE NO. PW NO. ALO3
REVISED AS BUILT .
BY: . . ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND ;L(J:ZLDE 17250’ 1 5TH AVE N E SHEET 5 OF 1 33
CITY PURCHASING & CONTRACTING SERVICES DIRECTOR SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL. :
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VAULT SERIAL NO.

REGION NO. | STATE | FEDERAL AID PROJECT NO. SHEET NO.
10 WA HIPUL—9917(032) 6
GENERAL NOTE:
1. SEE SHEET ALO6 FOR SURVEY
CONTROL TABLE.
15TH AVE NE CONSTRUCTION ALIGNMENT
START END BEGIN BEGIN END END
SEGMENT | s7aTION STATION | NORTHING | EASTING | NORTHING | EASTING BEARING DELTA RADIUS | TANGENT | LENGTH
L17 142+47.28 | 145+11.26 | 250268.63 [1276179.37 | 250004.65 [1276177.92| S00°18’49.21”"W — - - 263.98’
L18 145+11.26 | 145+12.29 | 250004.65 [1276177.92| 250004.68 [1276176.89| N88°16°’58.92"W — - — 1.03
L19 145+12.29 | 148+72.51 | 250004.68 |1276176.89| 249644.49 |1276172.65| S00°40’26.56"W — - — 360.21°
L20 148+72.51 | 148+92.62 | 249644.49 |1276172.65| 249624.38 (1276172.37| S00°48’52.53"W — - - 20.12’
L21 148+92.62 | 151+72.36 | 249624.38 [1276172.37 | 249344.67 |1276168.24| S00°50°46.80"W — - - 279.74’
L22 151+72.36 | 158+25.28 | 249344.67 [1276168.24 | 248691.83 [1276158.57| S00°50°’52.17"W - - - 652.91’
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SCALE IN FEET
APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE I\ Seattle AE
LIZ ALZEER REVIEWED: \ 2lco TRCO191
9 P E RTE E T DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES EEEE}:‘EE :;}:;\é 01/24/2020 DES. CONST. GII‘\ Department Of 20 1 9 ARTER IAL AS P HALT
01/24/2020 | spor PROJ. MGR. ———-— . VPl # 790-865
SEATTLE, WASHINGTON . . . . . 20 . . Transportation AN D CONCRE I E
505 FIFTH AVENUE S, SUITE 300 DRAWN ~ MEB 01/24/2020 |RECEVED ORDINANGE NO. PW NO. ALO4
SEATTLE, WA 98104 CHECKED RMC 01/24/2020 |REVISED AS BUILT FUND: 1 5TH AVE N E
206.436.0515 | 800.615.9900 BY: . . .. ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND SCALE: 1"=50" SHEET 6 OF 1 33

CITY PURCHASING & CONTRACTING SERVICES DIRECTOR

SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.
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VAULT SERIAL NO.

REGION NO. | STATE | FEDERAL AID PROJECT NO. SHEET NO.

10 | WA |[HIPUL-9917(032)| 7

GENERAL NOTE:

15TH AVE NE CONSTRUCTION ALIGNMENT 1. SEE SHEET ALO6 FOR SURVEY
CONTROL TABLE.
START END BEGIN BEGIN END END
SEGMENT 1 sTaTION | STATION | NORTHING | EASTING | NORTHING | EASTING BEARING DELTA RADIUS | TANGENT | LENGTH
L23 158+25.28 | 158+41.00 | 248691.83 |1276158.57| 248676.10 |1276158.34| S00°50°49.96"W - - - 15.73’
L24 158+41.00 | 158+54.16 | 248676.10 |1276158.34| 248662.94 |1276158.15| S00°50°49.96"W - - - 13.16’°
L25 158+54.16 | 159+88.04 | 248662.94 |1276158.15| 248529.08 |1276156.17| S00°50°49.96"W - - - 133.88’
L26 159+88.04 | 1634+15.53 | 248529.08 |1276156.17 | 248201.62 |1276151.32| S00°50°49.96"W - - - 327.49°
L27 163+15.53 | 163+59.07 | 248201.62 |1276151.32| 248158.09 |[1276150.72| S00°47'22.63"W - - - 43.54’
L28 163+59.07 | 168+24.24 | 248158.09 |1276150.72| 247692.98 |1276143.88| S00°50’34.46"W - - - 465.16°
L29 168+24.24 | 171454.70 | 247692.98 |1276143.88| 247362.55 |1276138.96| S00°51°09.81"W - - - 330.46’
306
L30 | 171454.70 | 171+62.33 | 247362.55 |1276138.96 | 247354.92 |1276138.76 | S01°30'28.19"W - ~ — 7.64’ (P Memo
L31 1714+62.33 | 171465.26 | 247354.92 |1276138.76| 247351.99 |1276138.76| S00°07°02.82"W - - - 2.93
L32 171+65.26 | 179+4+25.11 | 247351.99 |1276138.76| 246592.48 |1276116.11| S01°42’27.50"W - - - 759.84’
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SCALE IN FEET
APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE W Seattle NE
LIZ ALZEER REVIEWED: \ =]co TRCO191
E RTE ET DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES DESIGNED LM 01/24/2020 | peg, CONST. ‘\ Department Of 20 1 9 ARTER IAL AS PHALT
CHECKED RMC 01/24/2020 | spot PROJ. MCR. ——— I . VPl # 790—-865
SEATTLE, WASHINGTON . . . . 20 . . — Transportation AND CONCRE I E
505 FIFTH AVENUE S, SUITE 300 DRAWN ~ MEB 01/24/2020 | RECEVED ORDINANCE NO. PW NO. ALO5
SEATTLE, WA 98104 CHECKED RMC 01/24/2020 |REVISED AS BUILT FUND: 1 5TH AVE NE
206.436.0515 | 800.615.9900 BY: . . . ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND SCALE: 1"=50" SHEET 7 OF 1 33
CITY PURCHASING & CONTRACTING SERVICES DIRECTOR SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0—02.3 OF THE PROJECT MANUAL. ’
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VAULT SERIAL NO.

SURVEY CONTROL TABLE
POINT [ NORTHING [ EASTING | ELEVATION | DESCRIPTION
101 253978.57 1276198.70 0.00 MIC.GPS2
200 253344.43 1276165.61 356.59 MON.CK.WSDOT
203 248242.76 1276125.05 223.16 PK.SPIKE
242 248556.81 1276064.00 204.78 MIC
245 248691.83 1276158.57 204.24 MIC
252 253008.95 1276226.06 350.21 HT
300 247362.55 1276138.96 251.48 MIC.FND
301 247354.92 1276138.76 251.75 MIC.FND
302 247351.99 1276138.76 251.65 MIC.FND
303 247352.94 1276279.79 257.76 MON.BRASSPINLEAD
504 247692.98 12761435.88 246.34 MIC.FND
305 247690.84 1276283.85 252.08 MON.BRASSPINLEAD
306 247688.67 1276423.79 256.34 MIC.FND
307 248201.62 1276151.32 225.08 MIC.FND
308 248158.09 1276150.72 227.00 MIC.FND
309 249624.38 1276172.37 218.28 MIC.FND
310 249644.49 1276172.65 218.82 MIC.FND
312 250268.63 1276179.37 249.56 MIC.FND
315 250663.86 1276181.44 269.26 MIC.FND
316 250828.10 1276182.34 278.05 MIC.FND
317 251064.56 1276183.65 287.18 MIC.FND
318 251324.04 1276185.00 289.84 MIC.FND
319 251329.52 1276185.06 290.53 MIC.FND
501 250004.59 1276179.79 236.02 MIC
502 251983.58 1276280.40 319.94 MIC
503 252654.02 1276191.94 334.29 MIC
504 253316.39 1276195.36 355.55 MIC
505 253318.99 1276195.32 355.04 MIC
8248 252005.59 1276307.46 321.23 MON BRASSY.FIBERO
8349 251982.77 1276452.44 322.50 MIC
8618 252986.46 1276193.62 348.70 MIC
9188 252627.21 1276243.59 333.36 MON
9671 253345.38 1276226.41 356.24 MON.FOPTICMARK
10366 249344.67 1276168.24 205.00 MIC
20696 247617.66 1276167.74 248.97 RC.FNDLS30427
27627 254210.27 1276170.16 360.98 MON.FNDWSDOTBRASSIE

CONFORMED SET

NOTES:

FIELD SURVEY: KPG, SCE, JUNE-AUGUST, 2016.

CONTOUR INTERVAL = 1 FOOT.

STORM AND SEWER CONNECTIONS HAVE BEEN
DRAWN FROM CENTER OF LID TO CENTER OF LID.

THE LOCATIONS AND DIMENSIONS OF
UNDERGROUND VAULTS HAVE NOT BEEN VERIFIED
AND ARE APPROXIMATE.

ROAD CENTERLINE MONUMENTS WERE HELD FOR
CENTERLINE OF RIGHT—OF—WAY EXCEPT FOR THE
SECTION CORNER AT 15TH AVE NE AND NE 65TH
ST. HELD ASSESSOR’S MAP BEARINGS OR GIS
INFORMATION FOR SIDE STREET CENTERLINES
WHERE STREET MONUMENTS WERE ABSENT.
ASSESSOR’S MAP BEARINGS COMPARED VERY
WELL WITH MEASURED BEARINGS BETWEEN FOUND
MONUMENTS. GIS INFORMATION AND ROAD
IMPROVEMENTS (l.E. BACK OF WALKS) FIT VERY
WELL WITH RIGHT—OF—WAY LINES OFFSET FROM
CENTERLINE USING WIDTHS PROVIDED ON
ASSESSOR’S MAPS.

ORIGINAL SURVEY HAS BEEN SUPPLEMENTED BY
PERTEET WITH THE MOST CURRENT MAPPING
AVAILABLE, INCLUDING ADJACENT OR INTERSECTING
PROJECT PLANS, UTILITY MAPS, RECORD
DRAWINGS, AND AS—BUILTS.

HORIZONTAL DATUM

WASHINGTON STATE PLANE COORDINATE SYSTEM, NORTH
ZONE, NAD 83/11

VERTICAL DATUM
NAVD 88

REGION NO.

STATE

FEDERAL AID PROJECT NO.

SHEET NO.

10

WA

HIPUL—9917(032)

8

D PERTEET

505 FIFTH AVENUE S, SUITE 300
SEATTLE, WA 98104
206.436.0515 | 800.615.9900

APPROVED FOR ADVERTISING
LIZ ALZEER

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES
SEATTLE, WASHINGTON .

CITY PURCHASING & CONTRACTING SERVICES DIRECTOR

.......... .20 . . .

INITIALS AND DATE

DESIGNED LKM
CHECKED RMC

01/24/2020
01/24/2020

INITIALS AND DATE

REVIEWED:
DES.
SDOT

CONST.
PROJ. MGR. ———-—

ALIGNMENT AND SURVEY CONTROL PLAN

DRAWN MEB
CHECKED RMC

01/24/2020
01/24/2020

RECEIVED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

JJ\ Seattle
| i\ Department of
Transportation

ORDINANCE NO. PW NO.
FUND:
SCALE: NTS

2019 ARTERIAL ASPHALT
AND CONCRETE
15TH AVE NE

PC

JOB

o TRCO191
"  790-865
ALOG

sieer & ofF 133




REGION NO. | STATE | FEDERAL AID PROJECT NO. SHEET NO.

SEC 8, T 25 N, R 4 £, W.M. 10 | WA [HIPUL-9917(032)] 9

NE 62ND ST

mir | | Payay
. -
| | | //J STA 151+74.99, 56.4° LT
(F ,‘\ I = , (1 )717270-0040)
i | : STA 152+03.54, 43.8° LT
| w/} | ‘ S CITY OF SEATTLE DPR
A o LOCATION. 1 RAVENNA PARK
| % LEGEND
4 , 0 RRXRRRR]  MUTUAL BENEFT TEMPORARY
X STA 152+06.46, 33.1° LT 0 ) CONSTRUCTION EASEMENT
STA 152+03.43, 25.0°' LT Ll
I N L
\T; COWEN PAF{? BRIDGE &
e S ———————— I
(@)
o
21" e o { o
0 * ;2
. — , — ]
— — —— . : : <
_ S S - S 7i,|_r)
15TH AVE NE <
<C
:77;:::::::::::::::::::7777777 I_
e 7
T L
EXISTING ROW
STA 152+13.60, 23.3' RT R/W—/ %
T
o
S LOCATION 3 <C
& =
o Lud
: S
<
Lu
L
0 n
e | COWEN PARK BRIDGE
2l¢] | f
Z|~ @ § S o ::
o x 21’ 7 ::
+ o 0 ™
< | . " l 2
To ) S e — E—— ——
2 N -
< < -
2 > 15TH AVE NE
2 < )
g,'é’ ] / EXISTING ROW
S - R/W
5 O
<
=

CONFORMED SET

Jun—18-20 1:35pm

X:\Seattle, City of\Projects\20170024 — SDOT Roadway Design Services On—Call\.006 — 15th Ave AAC\CADD V.2017\Plan Sheets\2017§02Z.000FP—RwWldwg

ES PERTEET

505 FIFTH AVENUE S, SUITE 300
SEATTLE, WA 98104
206.436.0515 | 800.615.9900

APPROVED FOR ADVERTISING
LIZ ALZEER

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES
SEATTLE, WASHINGTON . . . . . .. .. . .20 . ..

INITIALS AND DATE

INITIALS AND DATE

REVIEWED:
DESIGNED LKM 01/24/2020 | s CONST.

CHECKED RMC 01/24/2020 SDOT PROJ. MGR. ————
DRAWN  MEB 01/24/2020 | RECEIVED

CHECKED RMC 01/24/2020 |REVISED AS BUILT

CITY PURCHASING & CONTRACTING SERVICES DIRECTOR

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
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DEMOLITION NOTES
(1) SAWCUT CEMENT CONCRETE SIDEWALK, FULL DEPTH.
(2) SAWCUT ASPHALT CONCRETE, FULL DEPTH.
SAWCUT RIGID PAVEMENT, FULL DEPTH.
REMOVE TREE. 2|° 1|° °| 2|° 40
REMOVE AND RESET EXISTING FLEXIBLE DELINEATOR POST. SCALE IN FEET

REMOVE EXISTING FLEXIBLE DELINEATOR POST
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@ SAWCUT CEMENT CONCRETE SIDEWALK, FULL DEPTH.

@ SAWCUT ASPHALT CONCRETE, FULL DEPTH.

SAWCUT RIGID PAVEMENT, FULL DEPTH.
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DEMOLITION LEGEND

REMOVE PAVEMENT

REMOVE PAVEMENT AND COMMON
EXCAVATION

REMOVE PAVEMENT, OVER 14" IN
DEPTH, INCLUDING RAILS AND
TIES

REMOVE ASPHALT PAVEMENT

SURFACE PREP, PLANE BITUMINOUS
PAVEMENT, 2 IN OR TO BASE,
WHICHEVER IS LESS

g REMOVE CEM CONC SIDEWALK

LT CLEARING AND GRUBBING
+ + 4+ 4+
% 4 REMOVE PAVEMENT ABOVE WATER
¢ ,% MAIN AND COMMON EXCAVATION
- REMOVE PAVEMENT, OVER 14 INCH
E‘I};qj‘j‘ng DEPTH ABOVE WATER MAIN,
INCLUDING RAILS AND TIES

— — SAWCUT, SEE CONSTRUCTION NOTES

w w VIBRATION MONITORING

R WATER MAIN PROTECTION
= = = CONCRETE CURB REMOVAL

GENERAL NOTES
1. SEE PAVING PLANS FOR UTILITY ADJUSTMENTS.

2. SEE SIGNAL PLANS FOR HANDHOLE, CONDUIT AND
POLE REMOVALS.

3. SEE CHANNELIZATION AND SIGNING PLANS FOR
SIGN AND POST REMOVALS.

4. SEE DRAINAGE PLANS FOR PIPE AND DRAINAGE
STRUCTURAL REMOVALS.
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RIGID PAVEMENT, FULL DEPTH.
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@ SAWCUT CEMENT CONCRETE SIDEWALK, FULL DEPTH.
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